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1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES

SOLICITATION, OFFER,

D AVIARD DACW66- 02- B- 0024 SeALED B0 (F8) 06/ 28/ 02
(Construction, Alteration, or Repair) [J neomaTED (RFP)

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

WB8XGR- 2150- 7118 DACW56- 02- B- 0024
7. ISSUED BY CODE VB8 XGR 8. ADDRESS OFFER TO
U S ARMY ENG NEER DI STRI CT, MEMPHI S ADDRESS SAME AS BLOCK 7.
CONTRACTI NG DI VI SI ON ( CEMM CT) HAND DELI VERED BI DS RECEI VED | N ROOM
167 NORTH MAI N STRET B202 681, CLIFFORD DAVI S FEDERAL BUI LDI NG,
MEMPHI' S, TN 38103-1894 167 NORTH MAI N STREET, MEMPH'S, TN

9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)

> SEE Bl DDI NG SCHEDULE

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

The work required is for Above Tul ot, Arkansas, Levee Slope Repair, Poinsett County,
Arkansas, St. Francis Basin Project - Mintenance.

Description of Wrk:

The work consists of slope restoration to include clearing and grubbing, and di sposal of
debris therefrom excavation and di sposal of excavated materials therefrom aggregate
surfacing; establishment of turf to include finish dressing, fertilizing and seeding; and
environnental protection.

The estimated val ue of the proposed work is between $500, 000. 00 and $1, 000, 000. 00.

THIS I S AN UNRESTRI CTED SOLI Cl TATI ON.

11. The Contractor shall begin performance within 10 calendar days and complete it within 160 calendar days after receiving

[ award, X notice to proceed. This performance periodis X mandatory, [ negotiable. (See Sec. 00800, Para. 1.1 D)
12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS

(If "YES," indicate within how many calendar days after award in ltem 12B.)

X YES 0 No 10
13. ADDITIONAL SOLICITATION REQUIREMENTS:
A. Sealed offers in original and 0 copies to perform the work required are due at the place specified in ltem 8 by 02: 30 (hour)

local ime 07/ 30/ 02 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes

containing offers shall be marked to show the offeror’'s name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee [y is, [0 s notrequired.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by
reference.

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and
will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
00010-1 FAR (48 CFR) 53.236-1(e)



14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

15. TELEPHONE NO. (Include area code)

CAGE COCDE: DUNS NO.

CODE FACILITY CODE

16. REMITTANCE ADDRESS (Include only if different than Item 14)

17. The offeror agrees to perform the work required at the prices specified

below in strict accordance with the terms of this solicitation, if this offer is accepted
by the Government in writing within _ calendar days after the date offers are due. (Insert any number equal to or greater than the minimum requirement

stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTSPp»>

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER
(Type or print)

20B. SIGNATURE 20C. OFFER DATE

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT

23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified)

>

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

[ 10us.c.23040) () O susc.2530) ()

26. ADMINISTERED BY CODE|

27. PAYMENT WILL BE MADE BY

CONTRACTING OFFICER WILL

COMPLETE ITEM 28 OR 29 AS APPLICABLE

[] 28. NEGOTIATED AGREEMENT  (contractor is required to sign this
document and return copies to issuing office.) Contractor agrees

to furnish and deliver all items or perform all work, requisitions identified

on this form and any continuation sheets for the consideration stated in this

contract. The rights and obligations of the parties to this contract shall be

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications incorporated by reference

in or attached to this contract.

[ 29. AWARD (Contractor is not required to sign this document.) Your offer
on this solicitation, is hereby accepted as to the items listed. This award con-
summates the contract, which consists of (a) the Government solicitation and

your offer, and (b) this contract award. No further contractual document is

necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TO SIGN (Type or print)

31A. NAME OF CONTRACTING OFFICER (Type or print)

30B. SIGNATURE 30C. DATE

31C. AWARD

31B. UNITED STATES OF AMERICA
DATE

BY

STANDARD FORM 1442 BACK (REV. 4-85)

00010-2



ABOVE TULOT, ARKANSAS
LEVEE SLOPE REPAIR
POINSETT COUNTY, ARKANSAS

ST. FRANCIS BASIN PROJECT-MAINTENANCE

SECTION 00010

SUPPLIES OR SERVICES AND PRICES/COSTS

ESTIMATED

ITEM DESCRIPTION QUANTITY U/M

0001
0002
0003
0004
0005
0006

Mobilization and Demobilization
Clearing and Grubbing

Levee Slope Repair

Aggregate Surfacing

Turfing

Environmental Protection

Total Items 0001 thru 0006

NOTE: Bidders shal furnish unit prices for
all items listed on the schedule of bid items,
which require unit prices. If the bidder fails
to insert a unit price in the appropriate blank
for required items, but does furnish an
extended total or an estimated amount for
suchitems, the Government will deem hisunit
price to be the quotient obtained by dividing
the extended estimated amount for that line
item by the quantity. IF THE BIDDER
OMITS BOTH THE UNIT PRICE AND
THE EXTENDED ESTIMATED AMOUNT
FOR ANY ITEM, HIS BID WILL BE DE-
CLARED NONRESPONSIVE.

Award will be made asawholeto one bidder.

All quantities are estimated except where unit
isgivenas"LS".

If abid or modification to a bid based on unit
prices is submitted and provides for a lump
sum adjustment to thetotal estimated cost, the
application of the lump sum adjustment to
each unit price, including lump sum units, in
bid schedule must be stated, or, if it is not
stated, the bidder agrees that the lump sum
adjustment shall be applied onapro ratabasis

DACW66-02-B-0024

1
1

160,000

1
1
1

00010-3

LS
LS
CY
LS
LS
LS

u/p

XXX XX
XXX XX

XXX XX
XXX XX
XXX XX

AMOUNT



ESTIMATED
ITEM DESCRIPTION QUANTITY U/M u/P AMOUNT
to every unit price in the bid schedule.
Biddersare cautioned to read Contract Clause
entitted “Required Central Contractor
Registration: (252.204-7004) located in
Section 00700.

TECHNICAL POC: JERRY WELCH 901/544-3236
Jerry. R Wl ch@wnDl1. usace. arny. m |

ADMINISTRATIVE POC: E. ANN TUCKER 901-544-0770
Elizabeth.A.Tucker@mvmO02.usace.army.mil

DACW66-02-B-0024 00010-4



INVITATION: DACWG66-02-B-0024

PLANT AND EQUIPMENT SCHEDULE

[TOBEATTACHED TO BID FORM]

AVAILABLE PLANT TO BE USED

*

No.

TYPE

CAPACITY

MANUFACTURER AGE &
CONDITION

LOCATION

*PROVIDE SEPARATE TABLE FOR EACH TYPE OF EQUIPMENT SUCH AS CONCRETE PLANT, MATERIAL
HANDLING, HAULING, ETC. USE ADDITIONAL PAGE IF NECESSARY.

ENG FORM 1619-R

00010-5



DACWG66-02-B-0024

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION. (FEB 1999)

a. The offeror’s attention is called to the Equal Opportunity Clause and the Affirmative Action
Compliance Requirements for Construction clause of this solicitation.

b. The goals for minority and female participation, expressed in percentage terms for the
Contractor’s aggregate workforce in each trade on all construction work in the covered area, are as
follows:

Goals for minority participation : Goals for female participation
for each trade : for each trade
SMSA Counties 32.3 :
Non-SMSA Counties 26.5 : 6.9

These goals are applicable to all the Contractor’s construction work performed in the covered area.
If the Contractor performs construction work in a geographical area located outside of the covered
area, the Contractor shall apply the goals established for the geographical area where the work is
actually performed. Goals are published periodically in the Federal Register in notice form, and
these notices may be obtained from any Office of Federal Contract Compliance Programs office.

c. The Contractor’s compliance with Executive Order 11246, as amended, and the regulations in
41 CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2) specific
affirmative action obligations required by the clause entitled “Affirmative Action Compliance
Requirements for Construction,” and (3) its efforts to meet the goals. The hours of minority and
female employment and training must be substantially uniform throughout the length of the contract,
and in each trade. The Contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor’s
goals shall be a violation of the contract, Executive Order 11246, as amended, and the regulations in
41 CFR 60-4. Compliance with the goals will be measured against the total work hours performed.

d. The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal
Contract Compliance, U.S. Department of Labor, within 10 working days following award of any
construction subcontract in excess of $10,000 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the -

(1) Name, address and telephone number of the subcontractor;

(i) Employer identification number of the subcontractor:

00010-6



DACWG66-02-B-0024
(2) Estimated dollar amount of the subcontract;
(3) Estimated starting and compl etion dates of the subcontract; and
(4) Geographical areain which the subcontract isto be performed.

e. As used in this Notice, and in the contract resulting from this Sabicjttte “covered area” is
Economic Area 055, Memphis, TN, as follows:

SMSA Counties:

4920 Memphis, TN-AR-MS-- -- 32.3
AR Crittenden; MS DeSoto, TN Shelby, TN Tipton

NON-SMSA COUNTIES. ..t 26.5

AR Clay; AR Craighead; AR Cross, AR Greene; AR Lawrence; AR Lee,
AR Mississippi; AR Phillips, AR Poinsett; AR Randolph; AR St. Francis;
MS Alcorn; MS Benton; MS Bolivar; MS Clahoun; MS Carroll;

MS Chickasaw; MS Clay; MS Coahoma; MS Grenada; MS Itawamba,;
MS Lafayette; MS Lee; MS Leflore; MS Marshall; MS Monroe;

MS Montgomery; MS Panola; MS Pontotoc; MS Prentiss; MS Quitman,;
MS Sunflower; MS Tallahatchie; MS Tate; MS Tippah; MS Tishomingo;
MS Union; MS Washington; MS Webster; MS Yalobusha; MO Dunklin;
MO New Madrid; MO Pemiscot, TN Benton; TN Carroll, TN Chester;
TN Crockett; TN Decator; TN Dyer; TN Fayette, TN Gibson; TN Hardeman
TN Hardin; TN Haywood; TN Henderson; TN Henry; TN Lake;

TN Lauderdale; TN McNairy; TN Madison; TN Obion;

TN Weakley.

(FAR 52.222-23)

00010-7



Cener al Deci si on Nunber AR020044

Cener al Deci si on Nunber AR020044

State: Arkansas
Construction Type:

HEAVY

SEVER AND WATER LI NE
County(ies):

ARKANSAS GARLAND
ASHLEY GRANT
BAXTER GREENE
BENTON HEMPSTEAD
BOONE HOT SPRI NG
BRADLEY HOWARD
CALHOUN | NDEPENDENCE
CARROLL | ZARD

CHI cor JACKSON
CLARK JOHNSON
CLAY LAFAYETTE
CLEBURNE LAVWRENCE
CLEVELAND LEE

COLUMBI A LI NCOLN
CONVAY LI TTLE Rl VER
CRAI GHEAD LOGAN
CRAWFORD MADI SON

CRI TTENDEN MARI ON
CRGCSS M LLER
DALLAS M SSI SSI PPI
DESHA MONRCE
DREW MONTGOVERY
FRANKLI N NEVADA
FULTON NEWION

DACWG66-02-B-0024

Super seded General Decision No. AR010044

OUACHI TA
PERRY

PHI LLI PS
Pl KE

PO NSETT
POLK

POPE

PRAI RI E
RANDCLPH
SCOTT
SEARCY
SEBASTI AN
SEVI ER
SHARP

ST FRANCI S
STONE

UNI ON

VAN BUREN
WASHI NGTON
VWH TE
WOCDRUFF
YELL

HEAVY CONSTRUCTI ON PRQIECTS (I ncl udes Sewer and Water Line
Construction Projects)

Modi fi cati on Nunmber

COUNTY(i es):
ARKANSAS
ASHLEY
BAXTER
BENTON
BOONE
BRADLEY
CALHOUN
CARROLL
CHI cor
CLARK
CLAY
CLEBURNE
CLEVELAND
COLUMBI A
CONVAY
CRAI GHEAD
CRAWFORD

GARLAND
GRANT

GREENE
HEMPSTEAD
HOT SPRI NG
HOWNARD

| NDEPENDENCE
| ZARD
JACKSON
JOHNSON
LAFAYETTE
LAVWRENCE

LEE

LI NCOLN

LI TTLE RI VER
LOGAN

MADI SON

Publ i cati on Date
03/ 01/ 2002

OUACHI TA
PERRY

PHI LLI PS
Pl KE

PO NSETT
PCOLK

PCPE

PRAI Rl E
RANDOLPH
SCOTT
SEARCY
SEBASTI AN
SEVI ER
SHARP

ST FRANCI S
STONE

UNI ON



CRI TTENDEN MARI ON
CRCSS M LLER
DALLAS M SSI SSI PP
DESHA MONROE
DREW MONT GOVERY
FRANKLI N NEVADA
FULTON NEWTON
SUAR2001B 01/19/1990

BRI CKLAYERS

CARPENTERS

CONCRETE FI NI SHERS
ELECTRI Cl ANS

| RONWORKERS

Structural

Rei nf or ci ng

LABORERS:

Air tool operators
Asphalt heater operators
Asphal t rakers
Chain saw oeprators
Checker graders
Concrete joint sealers
Concrete saw operators
Fornsetters
Laborers
Pi pel ayers
Powder nen
Vi br at or men
PAI NTERS
Pl LE DRI VER LEADMEN
POVNER EQUI PMENT OPERATORS
Aggr egat e Spreader operators
Asphalt plant firenen
Asphalt plantdriver operators
Batch pl ant operators
Bul | dozer Operators:
Fi ni sh
Rough
Bul | Fl oat operators
Concrete curing nmachi ne operators
Concrete m xer operators:
Less than 5 sacks
5 sacks and over
Backhoe Operator - Rubber tired
(1 yard or |ess)
Cherry picker operators
Concrete paver operators
Concrete sperader operators
Crane, Derrick, Dragline,
Shovel , Backhoe, Operators
1-1/2 yards or |ess
over 1-1/2 yards
Crusher operators
Di stributor operators
Drill operators (Wagon or
truck)

VAN BUREN
WASHI NGTON
VWHI TE
WOODRUFF

YELL

Rat es

g o

o 01

ol

< ENENEN

SRRSO RO RS RO RS RS RO RO RO RS RS

agaod

oo oo

o000

QEGENE

.20
.20

20

.75

.30

45

.15

15
85
15
45
15
15
45
15
45
40
15
20
20

80
15
15
80

90
65

.65
.65

.15
.20

10

.10
.70

70

70

.20
. 65
. 65

.65

Fri nges

DACWG66-02-B-0024



El evati ng Grader operators
Euclid or |ike equi prent
operator (Bottom or end
dunp)
Fi ni shing Machi ne QOperators
Fl aggers
Forkliff operators
Form grader operators
Front end | oader operators
Fi ni sh
Rough
Hdro Seeder operators
Mechani cs
Mot or Patrol Operators:
Fi ni sh
Rough
Mul chi ng nmachi ne operators
GO lers and G easers
Pil edriver operators
Power broom operators
Pug m Il operators
Rol l er Operators (self
propel | ed)
Scraper Operators:
Fi ni sh
Rough
Sod slicing machi ne operators
Stabilizer m xi ng machi ne
operators
Tractor operators (craw er
type)
Tractor operators (farm and
sheel)
Tract or operators-wheel type
(with attach.-1 yd. or under)
Trenchi ng Machi ne operators
STONEMASONS
TRUCK DRI VERS
Distributor truck drivers
Semi -trailer
Lowboy drivers
Transit mx truck drivers
Truck Drivers (heavy-
maxi mum pay load in
excess of 3,000 Ibs.)
Truck Drivers (light-
maxi mum pay | oad 3,000 | bs.)
VELL DRI LLERS

(631

g1 o1 o

~ 01 01

cumoe couon

GRS RN RORSNC)

QEGEGEG

.70

.25

10
15
15
15

70
65
15
90

90
65
15
45
20
15

.15
.25
.90
.65
.15
. 65
.15
.15
.55
.55
.20
.45

.45
.65

45

.15

.15

DACWG66-02-B-0024

WELDERS - Receive rate prescribed for

wel ding is incidental

Unlisted classifications needed for

classifications listed may be added after

standards contract clauses (29 CFR 5.5(a)(1)(v)).

craft

wor k not

performng operation to which

i ncluded within the scope of the

award only as provided in the |abor



DACWG66-02-B-0024

In the listing above, the "SU' designation neans that rates |listed under that
identifier do not reflect collectively bargai ned wage and fringe benefit rates.
O her designations indicate unions whose rates have been determined to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determ nation

* a survey underlying a wage determ nation

* a Wage and Hour Division letter setting forth a position on a wage
determ nation natter

* a conformance (additional classification and rate) ruling On survey rel ated
matters, initial contact, including requests for summaries of surveys, should be
with the Wage and Hour Regional Ofice for the area in which the survey was
conduct ed because those Regional Ofices have responsibility for the Davis-Bacon
survey program |If the response fromthis initial contact is not satisfactory,
then the process described in 2.) and 3.) should be foll owed.

Wth regard to any other matter not yet ripe for the formal process described
here, initial <contact should be wth the Branch of Construction Wge
Determ nations. Wite to:

Branch of Construction Wage Determ nations
Wage and Hour Division

U S. Departnment of Labor

200 Constitution Avenue, N. W

Washi ngton, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an interested party
(those affected by the action) can request review and reconsideration from the
Wage and Hour Admi ni strator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Admi ni strator

U S. Departnent of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

The request should be acconpanied by a full statenent of the interested
party’'s position and by any information (wage paynent data, project description,
area practice mmterial, etc.) that the requestor considers relevant to the
i ssue.

3.) If the decision of the Admnistrator is not favorable, an interested party
may appeal directly to the Adnministrative Review Board (formerly the Wge
Appeal s Board). Wite to:

Admi ni strative Review Board
U S. Departnment of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
4.) Al decisions by the Administrative Review Board are final.
END OF GENERAL DECI SI ON
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SECTION 00100
INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS
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SECTION 00100

INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS

CLAUSESINCORPORATED BY FULL TEXT

52.0-4019 PREAWARD INFORMATION

Each bidder shall, upon request of the Contracting Officer, furnish a statement of
whether he is now or ever has been engaged in any work similar to that covered by the
specifications herein, the dollar value thereof, the year in which such work was
performed, and the manner of its execution and giving such other information as will tend
to show the bidder’s ability to prosecute the required work. The "such other information”
referred to above shall include but is not limited to the following:

(8 The name and address of the office or firm under which such similar work was
performed.

(b) A list of key personnel available for the instant project and their qualifications.

(c) A copy of bidder’s latest financial statement, including the names of banks or
other financia institutions with which the bidder conducts business. If the financial
statement is more than 60 days old, a certificate should be attached stating that financial
condition is substantialy the same, or if not the same, the changes that have taken place.
Such statement will be treated as confidential.

(d) A list of present commitments, including the dollar value thereof, and name of
office under which work is being performed.

52.0-4047 SITE OF THE WORK

Bidders are advised that for the purpose of applicability of the Davis-Bacon Act and
other contract labor standards provisions, "the site of the work™ under the contract to be
awarded pursuant to the solicitation may not be limited to the physical place(s) where the
construction called for in the contract will remain when work on it has been completed.

00100-1



DACWG66-02-B-0024

The "site of the work™ may include other adjacent or nearby property used by the
contractor or subcontractors during such construction. For example, fabrication plants,
mobile factories, batch plants, borrow pits, job headquarters, tool yards, etc., will be
considered part of the site of the work, provided they are dedicated exclusively or nearly
so to performance on the contract and are located in proximity to the actual construction
location that it would be reasonable to include them.

52.0-4048 QUANTITY ESTIMATES

Estimates of quantitiesinvolved in certain items of work for which bids are being
solicited on alump sum or job basis have been made for the use of the Government.
Copies of these quantity estimates may be obtained from the U S Army Engineer District
Memphis, 167 North Main Street, Room 762, Memphis, Tennessee 38103-1894,
telephone 901/544-3236, or visit our website at http://www.mvm.usace.army.mil/

It isto be expressly understood that the accuracy of these estimatesisin no way
warranted and that the furnishing of thisinformation to a bidder will not relieve him of
his responsibility to estimate the quantitiesinvolved. It isfurther to be expressly
understood that in no case will such estimate be used asabasisof claim against the
Government.

52.0-4049 CONDITIONSAFFECTING THE WORK

Bidders should visit the site and take such other steps as may be reasonably necessary
to ascertain the nature and location of the work, and the general and local conditions
which can affect the work or the cost thereof. Failure to do so will not relieve bidders
from responsibility for estimating properly the difficulty or cost of successfully
performing the work. The Government will assume no responsibility for any
understanding or representations concerning conditions made by any of its officers or
agents prior to the execution of the contract, unless included in the Solicitation, the
specifications, or related documents.

52.0-4055 NEGOTIATIONSAFTER SEALED BIDDING

() Thisclause appliesif after bid opening the Contracting Officer determines that all
otherwise acceptable bids received are at unreasonable prices, or only one bid is received
and the Contracting Officer cannot determine the reasonableness of the bid price, or no
responsive bid has been received from aresponsible bidder; or the bids were not
independently arrived at in open competition, were collusive, or were submitted in bad
faith.

(b) The Government has the option to reject all bids received in response to the

sealed bid advertisement and initiate negotiation. Negotiations will include soliciting
offers from each responsible bidder that submits a bid in response to the solicitation.
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(c) If after bid opening the Contracting Officer determines under (a) above that
negotiations are in the best interest of the Government, the following steps will be
followed:

(1) Anamendment to the sealed bid advertisement will be issued to each
responsible bidder changing the solicitation number to arequest for proposal number.
The amendment will aso make any necessary changes to the scope of work.

(2) A cover letter signed by the negotiator will accompany the amendment
explaining the procedures to be followed during negotiations.

(3) Inthe event thereisonly one responsible bidder under the initial sealed bid
solicitation, cost or pricing data requirements set forth in FAR 15.804 will apply as will
clause FAR 52.215-2, "Audit and Records - Negotiation".

52.0-4058 PROGRAM DATA

AUTHORITY: Thework provided for herein is authorized by the Flood
Control Act approved 15 JUN 1936, as amended.

52.0-4060 REVISION AND AMENDMENT TO SOLICITATION FOR BIDS

Theright isreserved, asthe interest of the Government may require, to revise or
amend the specifications or drawings or both prior to the date set for opening bids. Such
revisions and amendments, if any, will be announced by an amendment or amendments
to this Solicitation for Bids. If revisions and amendments are of a nature which requires
material changes in quantities or prices bid or both, the date set for opening bids may be
postponed by such number of days asin the opinion of the issuing officer will enable
biddersto revise their bids. In such cases, the amendment will include an announcement
of new date for opening bids.

52.0-4080 (FAR 52.236-27) SITE VISIT (CONSTRUCTION) (ALTERNATE I)
(FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3,
Site Investigations and Conditions Affecting the Work, will be included
in any contract awarded as aresult of this solicitation. Accordingly,
bidders are urged and expected to inspect the site where the work will
be performed.

(b) Two organized site visits have been scheduled for JULY 16 and 23,
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2002.

(c) Bidders desiring a site visit shall contact the Area Engineer at
least one day prior to the scheduled site visit.

NAME: Donald R. Tutor
Area Engineer

ADDRESS: Wynne Area Office
1932 N. Falls Boulevard
P. O. Box 729
Wynne, Arkansas 72396-0729

TELEPHONE: 901/544-3851 or 870/238-7983

COLLECT TELEPHONE CALLSWILL NOT BE ACCEPTED.

(End of Provision)

52.204-6 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN
99)

(a) The offeror shall enter, in the block with its name and address on the cover page of its
offer, the annotation "DUNS" followed by the DUNS number that identifies the offeror’s
name and address exactly as stated in the offer.

(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet
directly to obtain one. A DUNS number will be provided immediately by telephone at no
charge to the offeror. For information on obtaining a DUNS number, the offeror, if
located within the United States, should call Dun and Bradstreet at 1-800-333-0505. The
offeror should be prepared to provide the following information:

(1) Company name.

(2) Company address.

(3) Company telephone number.

(4) Line of business.

(5) Chief executive officer/key manager.
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(6) Date the company was started.
(7) Number of people employed by the company.
(8) Company affiliation.

(c) Offerorslocated outside the United States may obtain the location and phone number
of the local Dun and Bradstreet Information Services office from the Internet Home Page
at http://www.customerservice@dnb.com. If an offeror is unable to locate alocal service
center, it may send an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com.

(End of provision)

52.211-2 AVAILABILITY OF SPECIFICATIONSLISTED IN THE DOD
INDEX OF SPECIFICATIONS AND STANDARDS (DODISS) AND
DESCRIPTIONSLISTED IN THE ACQUISITION MANAGEMENT SYSTEMS
AND DATA REQUIREMENTS CONTROL LIST, DOD 5010.12-L (DEC 1999)

Copies of specifications, standards, and dataitem descriptions cited in this solicitation
may be obtained--

(a) From the ASSIST database viathe Internet at http://assist.daps.mil; or

(b) By submitting a request to the--Department of Defense Single Stock Point (DoDSSP),
Building 4, Section D, 700 Robbins Avenue, Philadel phia, PA 19111-5094, Telephone
(215) 697-2667/2179, Facsimile (215) 697-1462.

(End of provision)

52.214-3 AMENDMENTSTO INVITATIONSFOR BIDS (DEC 1989)

(a) If this solicitation is amended, then all terms and conditions which are not modified
remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by
signing and returning the amendment, (2) by identifying the amendment number and date
in the space provided for this purpose on the form for submitting abid, (3) by letter or
telegram, or (4) by facsimile, if facsimile bids are authorized in the solicitation. The
Government must receive the acknowledgment by the time and at the place specified for
receipt of bids.
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(End of provision)

52.214-4 FALSE STATEMENTSIN BIDS (APR 1984)

Bidders must provide full, accurate, and complete information as required by this
solicitation and its attachments. The penalty for making false statementsin bidsis
prescribed in 18 U.S.C. 1001.

(End of provision)

52.214-5 SUBMISSION OF BIDS (MAR 1997)

(a) Bids and bid modifications shall be submitted in sealed envelopes or packages (unless
submitted by electronic means) (1) addressed to the office specified in the solicitation,
and (2) showing the time and date specified for receipt, the solicitation number, and the
name and address of the bidder.

(b) Bidders using commercial carrier services shall ensure that the bid is addressed and
marked on the outermost envel ope or wrapper as prescribed in subparagraphs (a)(1) and
(2) of this provision when delivered to the office specified in the solicitation.

(c) Telegraphic bids will not be considered unless authorized by the solicitation;
however, bids may be modified or withdrawn by written or telegraphic notice.

(d) Facsimile bids, modifications, or withdrawals, will not be considered unless
authorized by the solicitation.

(e) Bids submitted by electronic commerce shall be considered only if the electronic
commerce method was specifically stipulated or permitted by the solicitation.

(End of provision)

52.214-6 EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984)

Any prospective bidder desiring an explanation or interpretation of the solicitation,
drawings, specifications, etc., must request it in writing soon enough to allow areply to
reach all prospective bidders before the submission of their bids. Ora explanations or
instructions given before the award of a contract will not be binding. Any information
given a prospective bidder concerning a solicitation will be furnished promptly to all
other prospective bidders as an amendment to the solicitation, if that information is
necessary in submitting bids or if the lack of it would be prejudicial to other prospective
bidders.
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(End of provision)

52.214-7 LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS
OF BIDS (NOV 1999)

(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so
as to reach the Government office designated in the invitation for bids (IFB) by the time
specified in the IFB. If no timeis specified in the IFB, the time for receipt is 4:30 p.m.,
local time, for the designated Government office on the date that bids are due.

(b)(1) Any bid, modification, or withdrawal received at the Government office designated

in the IFB after the exact time specified for receipt of bidsis“late” and will not be

considered unless it is received before award is made, the Contracting Officer determines
that accepting the late bid would not unduly delay the acquisition; and--

() If it was transmitted through an electronic commerce method authorized by the IFB, it
was received at the initial point of entry to the Government infrastructure not later than
5:00 p.m. one working day prior to the date specified for receipt of bids; or

(i) There is acceptable evidence to establish that it was received at the Government
installation designated for receipt of bids and was under the Government's control prior to
the time set for receipt of bids.

(2) However, a late modification of an otherwise successful bid that makes its terms more
favorable to the Government, will be considered at any time it is received and may be
accepted.

(c) Acceptable evidence to establish the time of receipt at the Government installation
includes the time/date stamp of that installation on the bid wrapper, other documentary
evidence of receipt maintained by the installation, or oral testimony or statements of
Government personnel.

(d) If an emergency or unanticipated event interrupts normal Government processes so
that bids cannot be received at the Government office designated for receipt of bids by
the exact time specified in the IFB and urgent Government requirements preclude
amendment of the IFB, the time specified for receipt of bids will be deemed to be
extended to the same time of day specified in the solicitation on the first work day on
which normal Government processes resume.

(e) Bids may be withdrawn by written notice received at any time before the exact time
set for receipt of bids. If the IFB authorizes facsimile bids, bids may be withdrawn via
facsimile received at any time before the exact time set for receipt of bids, subject to the
conditions specified in the provision at 52.214-31, Facsimile Bids. A bid may be
withdrawn in person by a bidder or its authorized representative if, before the exact time
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set for receipt of bids, the identity of the person requesting withdrawal is established and
the person signs areceipt for the bid.

(End of provision)

52.214-18 PREPARATION OF BIDS--CONSTRUCTION (APR 1984)

(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of
those forms, and (2) manually signed. The person signing a bid must initial each erasure
or change appearing on any bid form.

(b) The bid form may require bidders to submit bid prices for one or more items on
various bases, including--

(1) Lump sum bidding;

(2) Alternate prices;

(3) Units of construction; or

(4) Any combination of subparagraphs (1) through (3) above.

(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid.
If bidding on all itemsis not required, bidders should insert the words "no bid" in the

space provided for any item on which no price is submitted.

(d) Alternate bids will not be considered unless this solicitation authorizes their
submission.

(End of provison)

52.214-19 CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION
(AUG 1996)

(a) The Government will evaluate bids in response to this solicitation without discussions
and will award a contract to the responsible bidder whose bid, conforming to the
solicitation, will be most advantageous to the Government, considering only price and the
price-related factors specified elsewhere in the solicitation.

(b) The Government may reject any or all bids, and waive informalities or minor
irregularitiesin bids received.

(c) The Government may accept any item or combination of items, unlessdoing so is
precluded by arestrictive limitation in the solicitation or the bid.
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(d) The Government may reject a bid as nonresponsive if the prices bid are materially
unbalanced between line items or sublineitems. A bid is materially unbalanced when it is
based on prices significantly less than cost for some work and prices which are
significantly overstated in relation to cost for other work, and if there is a reasonable
doubt that the bid will result in the lowest overall cost to the Government even though it
may be the low evaluated bid, or if it is so unbalanced as to be tantamount to allowing an
advance payment.

(End of provision)

52.214-34 SUBMISSION OF OFFERSIN THE ENGLISH LANGUAGE (APR
1991)

Offers submitted in response to this solicitation shall be in the English language. Offers
received in other than English shall be rejected.

(End of provision)

52.214-35 SUBMISSION OF OFFERSIN U.S. CURRENCY (APR 1991)

Offers submitted in response to this solicitation shall be in terms of U.S. dollars. Offers
received in other than U.S. dollars shall be rejected.

(End of provision)

52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)—EFARS

(a) For the purpose of initial evaluations of bids, the following will be utilized in the
resolving arithmetic discrepancies found on the face of bidding schedule as submitted by
the bidder:

(1) Obviously misplaced decimal points will be corrected;

(2) Discrepancy between unit price and extended price, the unit price will govern;
(3) Apparent errorsin extension of unit prices will be corrected,

(4) Apparent errors in addition of lump-sum and extended prices will be corrected.

(b) For the purpose of bid evaluation, the government will proceed on the assumption
that the bidder intends his bid to be evaluated on basis of the unit prices, the totals arrived
at by resolution of arithmetic discrepancies as provided above and the bid will be so
reflected on the abstract of bids.

(c) These correction procedures shall not be used to resolve any
ambiguity concerning which bid islow.
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(End of statement)

52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a firm fixed-price construction contract resulting
from this solicitation.

(End of clause)

52.225-10 NOTICE OF BUY AMERICAN ACT REQUIREMENT--
CONSTRUCTION MATERIALS (MAY 2002)

(a) Definitions. Construction material, domestic construction material, and foreign
construction material, as used in this provision, are defined in the clause of this

solicitation entitled “Buy American Act--Construction Materials” (Federal Acquisition
Regulation (FAR) clause 52.225-9).

(b) Requests for determinations of inapplicability. An offeror requesting a determination
regarding the inapplicability of the Buy American Act should submit the request to the
Contracting Officer in time to allow a determination before submission of offers. The
offeror shall include the information and applicable supporting data required by
paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not
requested a determination regarding the inapplicability of the Buy American Act before
submitting its offer, or has not received a response to a previous request, the offeror shall
include the information and supporting data in the offer.

(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception
to the requirements of the Buy American Act, based on claimed unreasonable cost of
domestic construction material, by adding to the offered price the appropriate percentage
of the cost of such foreign construction material, as specified in paragraph (b)(3)(i) of the
clause at FAR 52.225-9.

(2) If evaluation results in a tie between an offeror that requested the substitution of
foreign construction material based on unreasonable cost and an offeror that did not
request an exception, the Contracting Officer will award to the offeror that did not
request an exception based on unreasonable cost.

(d) Alternate offers.
(1) When an offer includes foreign construction material not listed by the Government in

this solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may
submit an alternate offer based on use of equivalent domestic construction material.

00100- 10



DACWG66-02-B-0024

(2) If an dternate offer is submitted, the offeror shall submit a separate Standard Form
1442 for the alternate offer, and a separate price comparison table prepared in accordance
with paragraphs (c) and (d) of the clause at FAR 52.225-9 for the offer that is based on
the use of any foreign construction material for which the Government has not yet
determined an exception applies.

(3) If the Government determines that a particular exception requested in accordance with
paragraph (c) of the clause at FAR 52.225-9 does not apply, the Government will
evaluate only those offers based on use of the equivalent domestic construction material,
and the offeror shall be required to furnish such domestic construction material. An offer
based on use of the foreign construction material for which an exception was requested--

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or
(if) May be accepted if revised during negotiations.

(End of provision)

52.228-1 BID GUARANTEE (SEP 1996)

() Failure to furnish abid guarantee in the proper form and amount, by the time set for
opening of bids, may be cause for rejection of the bid.

(b) The bidder shall furnish abid guarantee in the form of afirm commitment, e.g., bid
bond supported by good and sufficient surety or sureties acceptable to the Government,
postal money order, certified check, cashier’s check, irrevocable letter of credit, or, under
Treasury Department regulations, certain bonds or notes of the United States. The
Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful
bidders as soon as practicable after the opening of bids, and (2) to the successful bidder
upon execution of contractual documents and bonds (including any necessary
coinsurance or reinsurance agreements), as required by the bid as accepted.

(c) The amount of the bid guarantee shall be twenty (20) percent of the bid price or
$3,000,000.00, whichever isless.

(d) If the successful bidder, upon acceptance of its bid by the Government within the
period specified for acceptance, failsto execute all contractual documents or furnish
executed bond(s) within 10 days after receipt of the forms by the bidder, the Contracting
Officer may terminate the contract for default.

(e) In the event the contract is terminated for default, the bidder is liable for any cost of

acquiring the work that exceeds the amount of its bid, and the bid guarantee is available
to offset the difference.
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52.233-2 SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are
filed directly with an agency, and copies of any protests that are filed with the
Genera Accounting Office (GAO), shall be served on the Contracting Officer
(addressed as follows) by obtaining written and dated acknowledgment of receipt
from

Chief, Contracting Division

ATTN: CEMVM-CT Room 681
Department of the Army

Memphis District, Corps of Engineers
167 North Main Street B-202
Memphis, Tennessee 38103-1894

(b) The copy of any protest shall be received in the office designated above within one
day of filing a protest with the GAO.

(End of provision)

52.252-1 SOLICITATION PROVISIONSINCORPORATED BY REFERENCE
(FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the
same force and effect asif they were given in full text. Upon request, the Contracting
Officer will make their full text available. The offeror is cautioned that the listed
provisions may include blocks that must be completed by the offeror and submitted with
its quotation or offer. In lieu of submitting the full text of those provisions, the offeror
may identify the provision by paragraph identifier and provide the appropriate
information with its quotation or offer. Also, the full text of a solicitation provision may
be accessed electronically at this/these address(es):

http://www.arnet.gov/far
http://farsite.hill.af.mil
http://www.dtic.mil/dfars

252.236-7008 CONTRACT PRICES- BIDDING SCHEDULES. (DEC 1991)

(a) The Government’s payment for the items listed in the Bidding Schedule shall
constitute full compensation to the Contractor for --

(1) Furnishing al plant, labor, equipment, appliances, and materials, and
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(2) Performing all operations required to complete the work in conformity with the
drawings and specifications.

(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule
all costs for work in the specifications, whether or not specifically listed in the Bidding
Schedule.

END OF SECTION
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SECTION 00600

REPRESENTATIONS AND CERTIFICATIONS AND OTHER
STATEMENTS OF BIDDERS

CLAUSES INCORPORATED BY FULL TEXT

52.0-4031 CORPORATE CERTIFICATION

IF A BIDDER IS A CORPORATION OR IF CORPORATION IS
PARTICIPATING IN A JOINT VENTURE, PLEASE COMPLETE THE
FOLLOWING CERTIFICATION:

l, , certify that | am secretary of

the corporation named as Contractor herein; that

who signed this contract on behalf of the

Contractor; was then of said

corporation; that said contract was duly signed for and on behalf of
said corporation by authority of its governing body andhswhe

scope of its corporate powers.

(CORPORATE SEAL)
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(Secretary)

IF A CORPORATION IS PARTICIPATING AS A JOINT VENTURE, ITS
SECRETARY MUST SUBMIT A CERTIFICATE STATING THE CORPORATION IS
AUTHORIZED TO PARTICIPATE.

52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION
(APR 1985)

(a) The offeror certifies that --

(1) The prices in this offer have been arrived at independently, without, for the purpose
of restricting competition, any consultation, communication, or agreement with any
other offeror or competitor relating to —

(i) Those prices,

(i) The intention to submit an offer, or

(iif) The methods of factors used to calculate the prices offered:

(2) The prices in this offer have not been and will not be knowingly disclosed by the
offeror, directly or indirectly, to any other offeror or competitor before bid opening (in
the case of a sealed bid solicitation) or contract award (in the case of a negotiated

solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern
to submit or not to submit an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the
signatory --

(2) Is the person in the offeror's organization responsible for determining the prices
offered in this bid or proposal, and that the signatory has not participated and will not
participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this provision;
or
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(2) (i) Has been authorized, in writing, to act as agent for the following principals in
certifying that those principals have not participated, and will not participate in any action
contrary to subparagraphs (a)(1) through (a)(3) of this provison

(insert full name of
person(s) in the offeror's organization responsible for determining the prices offered in
this bid or proposal, and the title of his or her position in the offeror's organization);

(i) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i)
above have not participated, and will not participate, in any action contrary to
subparagraphs (a)(1) through (a)(3) above; and

(iif) As an agent, has not personally participated, and will not participate, in any action
contrary to subparagraphs (a)(1) through (a)(3) of this provision.

(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror
must furnish with its offer a signed statement setting forth in detail the circumstances of
the disclosure.

(End of provision)

52.203-11 CERTIFICATION AND DISCLOSURE REGARDING
PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS
(APR 1991)

(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12,
Limitation on Payments to Influence Certain Federal Transactions, included in this
solicitation, are hereby incorporated by reference in paragraph (b) of this Certification.

(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge
and belief that on or after December 23, 1989,--

(1) No Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member
of Congress, an officer or employee of Congress, or an employee of a Member of
Congress on his or her behalf in connection with the awarding of any Federal contract,
the making of any Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment or
modification of any Federal contract, grant, loan, or cooperative agreement;

(2) If any funds other than Federal appropriated funds (including profit or fee received

under a covered Federal transaction) have been paid, or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member
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of Congress, an officer or employee of Congress or an employee of a Member of
Congress on his or her behalf in connection with this solicitation, the offeror shall
complete and submit, with its offer, OMB standard form LLL, Disclosure of Lobbying
Activities, to the Contracting Officer; and

(3) He or she will include the language of this certification in all subcontract awards at
any tier and require that all recipients of subcontract awards in excess of $100,000 shall
certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite for making or entering
into this contract imposed by section 1352, Title 31, United States Code. Any person
who makes an expenditure prohibited under this provision, shall be subject to a civil
penalty of not less than $10,000, and not more than $100,000, for each such failure.

(End of provision)

52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)
(a) Definitions.

“Common parent,” as used in this provision, means that corporate entity that owns or
controls an affiliated group of corporations that files its Federal income tax returns on a
consolidated basis, and of which the offeror is a member.

“Taxpayer ldentification Number (TIN),” as used in this provision, means the number
required by the Internal Revenue Service (IRS) to be used by the offeror in reporting
income tax and other returns. The TIN may be either a Social Security Number or an
Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this
provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d),
reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing
regulations issued by the IRS. If the resulting contract is subject to the payment reporting
requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or
refusal by the offeror to furnish the information may result in a 31 percent reduction of
payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent
amounts arising out of the offeror's relationship with the Government (31 U.S.C.
7701(c)(3)). If the resulting contract is subject to the payment reporting requirements
described in FAR 4.904, the TIN provided hereunder may be matched with IRS records
to verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).
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TIN:.

____ TIN has been applied for.

____ TINis not required because:

____ Offeror is a nonresident alien, foreign corporation, or foreign partnership that does
not have income effectively connected with the conduct of a trade or business in the
United States and does not have an office or place of business or a fiscal paying agent in
the United States;

____ Offeror is an agency or instrumentality of a foreign government;

____ Offeror is an agency or instrumentality of the Federal Government.

(e) Type of organization.

Sole proprietorship;

Partnership;

Corporate entity (not tax-exempt);

Corporate entity (tax-exempt);

Government entity (Federal, State, or local);

Foreign government;

International organization per 26 CFR 1.6049-4;

Other

(f) Common parent.

____ Offeror is not owned or controlled by a common parent as defined in paragraph (a)
of this provision.

_____Name and TIN of common parent:

Name

TIN

(End of provision)
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52.204-5 WOMEN-OWNED BUSINESS (OTHER THAN SMALL
BUSINESS) (MAY 1999)

(a) Definition. Women-owned business concern, as used in this provision, means a
concern that is at least 51 percent owned by one or more women; or in the case of any
publicly owned business, at least 51 percent of its stock is owned by one or more women;
and whose management and daily business operations are controlled by one or more
women.

(b) Representation. [Complete only if the offeror is a women-owned business concern
and has not represented itself as a small business concern in paragraph (b)(1) of FAR
52.219-1, Small Business Program Representations, of this solicitation.] The offeror
represents that it ( ) is a women-owned business concern.

(End of provision)

52.209-5 CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, PROPOSED DEBARMENT, AND OTHER
RESPONSIBILITY MATTERS (DEC 2001)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--
(i) The Offeror and/or any of its Principals--

(A) Are () are not ( ) presently debarred, suspended, proposed for debarment, or
declared ineligible for the award of contracts by any Federal agency;

(B) Have ( ) have not ( ), within a three-year period preceding this offer, been convicted
of or had a civil judgment rendered against them for: commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, state, or local) contract or subcontract; violation of Federal or state antitrust
statutes relating to the submission of offers; or commission of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false statements, tax
evasion, or receiving stolen property; and

(C) Are () are not () presently indicted for, or otherwise criminally or civilly charged
by a governmental entity with, commission of any of the offenses enumerated in
subdivision (a)(1)(i)(B) of this provision.

(i) The Offeror has ( ) has not ( ), within a three-year period preceding this offer, had
one or more contracts terminated for default by any Federal agency.

(2) "Principals,"” for the purposes of this certification, means officers; directors; owners;
partners; and, persons having primary management or supervisory responsibilities within
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a business entity (e.g., general manager; plant manager; head of a subsidiary, division, or
business segment, and similar positions).

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF
AN AGENCY OF THE UNITED STATES AND THE MAKING OF A FALSE,
FICTITIOUS, OR FRAUDULENT CERTIFICATION MAY RENDER THE MAKER
SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED
STATES CODE.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at
any time prior to contract award, the Offeror learns that its certification was erroneous
when submitted or has become erroneous by reason of changed circumstances.

(c) A certification that any of the items in paragraph (a) of this provision exists will not
necessarily result in withholding of an award under this solicitation. However, the
certification will be considered in connection with a determination of the Offeror's
responsibility. Failure of the Offeror to furnish a certification or provide such additional
information as requested by the Contracting Officer may render the Offeror
nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render, in good faith, the certification required by paragraph
(a) of this provision. The knowledge and information of an Offeror is not required to
exceed that which is normally possessed by a prudent person in the ordinary course of
business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact
upon which reliance was placed when making award. If it is later determined that the
Offeror knowingly rendered an erroneous certification, in addition to other remedies
available to the Government, the Contracting Officer may terminate the contract resulting
from this solicitation for default.

(End of provision)

52.219-1 SMALL BUSINESS PROGRAM REPRESENTATIONS (APR
2002) ALTERNATE | (APR 2002)

(a)(1) The North American Industry Classification System (NAICS) code for this
acquisition is234990.

(2) The small business size standard is $28,500,000.00.
(3) The small business size standard for a concern which submits an offer in its own

name, other than on a construction or service contract, but which proposes to furnish a
product which it did not itself manufacture, is 500 employees.
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(b) Representations. (1) The offeror represents as part of its offer thatit ( ) is, ( ) is nota
small business concern.

(2) (Complete only if the offeror represented itself as a small business concern in
paragraph (b)(1) of this provision.) The offeror represents, for general statistical

purposes, thatit ( ) is, ( ) is not a small disadvantaged business concern as defined in 13
CFR 124.1002.

(3) (Complete only if the offeror represented itself as a small business concern in
paragraph (b)(1) of this provision.) The offeror represents as part of its offer that it ( ) is,
( ) is not a women-owned small business concern.

(4) (Complete only if the offeror represented itself as a small business concern in
paragraph (b)(1) of this provision.) The offeror represents as part of its offer that it ( ) is,
( ) is not a veteran-owned small business concern.

(5) (Complete only if the offeror represented itself as a veteran-owned small business
concern in paragraph (b)(4) of this provision.) The offeror represents as part of its offer
thatit ( ) is, ( ) is not a service-disabled veteran-owned small business concern.

(6) (Complete only if the offeror represented itself as a small business concern in
paragraph (b)(1) of this provision.) The offeror represents, as part of its offer, that--

@It ()is, ()is nota HUBZone small business concern listed, on the date of this
representation, on the List of Qualified HUBZone Small Business Concerns maintained
by the Small Business Administration, and no material change in ownership and control,
principal office, or HUBZone employee percentage has occurred since it was certified by
the Small Business Administration in accordance with 13 CFR part 126; and

(i) It ( ) is, () is not a joint venture that complies with the requirements of 13 CFR part
126, and the representation in paragraph (b)(6)(i) of this provision is accurate for the
HUBZone small business concern or concerns that are participating in the joint venture.
(The offeror shall enter the name or names of the HUBZone small business concern or
concerns that are participating in the joint venture: .) Each HUBZone
small business concern participating in the joint venture shall submit a separate signed
copy of the HUBZone representation.

(7) (Complete if offeror represented itself as disadvantagpdragraph (b)(2) of this
provision) The offeror shall check the category in which its ownership falls:

( ) Black American.
( ) Hispanic American.

( ) Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).
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( ) Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia,
Indonesia, Singapore, Brunei, Japan, China, Taiwan, Laos, Cambodia (Kampuchea),
Vietnam, Korea, The Philippines, U.S. Trust Territory of the Pacific Islands (Republic of
Palau), Republic of the Marshall Islands, Federated States of Micronesia, the
Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong,
Fiji, Tonga, Kiribati, Tuvalu, or Nauru).

() Subcontinent Asian (Asian-Indian) American (persons with origins from India,
Pakistan, Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or Nepal).

() Individual/concern, other than one of the preceding.

(c) Definitions. As used in this provision--

Service-disabled veteran-owned small business concern--

(1) Means a small business concern--

() Not less than 51 percent of which is owned by one or more service-disabled veterans
or, in the case of any publicly owned business, not less than 51 percent of the stock of
which is owned by one or more service-disabled veterans; and

(i) The management and daily business operations of which are controlled by one or
more service-disabled veterans or, in the case of a veteran with permanent and severe

disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a
disability that is service-connected, as defined in 38 U.S.C. 101(16).

Small business concern means a concern, including its affiliates, that is independently
owned and operated, not dominant in the field of operation in which it is bidding on
Government contracts, and qualified as a small business under the criteria in 13 CFR Part
121 and the size standard in paragraph (a) of this provision.

Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38
U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51 percent of
the stock of which is owned by one or more veterans; and

(2) The management and daily business operations of which are controlled by one or
more veterans.

Women-owned small business concern means a small business concern --
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(1) That is at least 51 percent owned by one or more women or, in the case of any
publicly owned business, at least 51 percent of the stock of which is owned by one or
more women; and

(2) Whose management and daily business operations are controlled by one or more
women.

(d) Notice.

(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small
business concerns, then the clause in this solicitation providing notice of the set-aside
contains restrictions on the source of the end items to be furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small,
HUBZone small, small disadvantaged, or women-owned small business concern in order
to obtain a contract to be awarded under the preference programs established pursuant to
section 8(a), 8(d), 9, or 15 of the Small Business Act or any other provision of Federal

law that specifically references section 8(d) for a definition of program eligibility, shall--

() Be punished by imposition of fine, imprisonment, or both;

(ii) Be subject to administrative remedies, including suspension and debarment; and

(iif) Be ineligible for participation in programs conducted under the authority of the Act.

(End of provision)

52.219-2 EQUAL LOW BIDS. (OCT 1995)

(a) This provision applies to small business concerns only.

(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to
award in case of tie bids. If the bidder wishes to be considered for this priority, the
bidder must identify, in the following space, the LSA in which the costs to be incurred on
account of manufacturing or production (by the bidder or the first-tier subcontractors)
amount to more than 50 percent of the contract price.

(c) Failure to identify the labor surplus area as specified in paragraph (b) of this
provision will preclude the bidder from receiving priority consideration. If the bidder is
awarded a contract as a result of receiving priority consideration under this provision and
would not have otherwise received award, the bidder shall perform the contract or cause
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the contract to be performed in accordance with the obligations of an LSA concern.

52.219-19 SMALL BUSINESS CONCERN REPRESENTATION FOR
THE SMALL BUSINESS COMPETITIVENESS DEMONSTRATION
PROGRAM (OCT 2000)

(a) Definition.

"Emerging small business" as used in this solicitation, means a small business concern
whose size is no greater than 50 percent of the numerical size standard applicable to the
North American Industry Classification System (NAICS) code assigned to a contracting
opportunity.

(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as
a small business concern under the size standards of this solicitation.] The Offeror [ ]
is, [ ]is not an emerging small business.

(c) (Complete only if the Offeror is a small business or an emerging small business,
indicating its size range.)

Offeror's number of employees for the past 12 months (check this column if size standard
stated in solicitation is expressed in terms of number of employees) or Offeror's average
annual gross revenue for the last 3 fiscal years (check this column if size standard stated
in solicitation is expressed in terms of annual receipts). (Check one of the following.)

No. of Employees Avg. Annual Gross Revenues

____50o0rfewer __ $1 million or less
____51-100 __ $1,000,001 - $2 million
_101-250 __ $2,000,001 - $3.5 million
_251-500 __ $3,500,001 - $5 million
_501-750 __ $5,000,001 - $10 million
_751-1,000 _ $10,000,001 - $17 million
____Over1,000 _ Over $17 million

(End of provision)
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52.222-22  PREVIOUS CONTRACTS AND COMPLIANCE REPORTS
(FEB 1999)

The offeror represents that --

(@) [ ]It has, [ ] has not participated in a previous contract or subcontract subject to the
Equal Opportunity clause of this solicitation;

(b) [ ]It has, [ ] has not, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by
proposed subcontractors, will be obtained before subcontract awards.

(End of provision)

52.223-13  CERTIFICATION OF TOXIC CHEMICAL RELEASE
REPORTING (OCT 2000)

(a) Submission of this certification is a prerequisite for making or entering into this
contract imposed by Executive Order 12969, August 8, 1995.

(b) By signing this offer, the offeror certifies that--

(1) As the owner or operator of facilities that will be used in the performance of this
contract that are subject to the filing and reporting requirements described in section 313
of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42
U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of

the contract the Toxic Chemical Release Inventory Form (Form R) as described in
sections 313(a) and (g) of EPCRA and section 6607 of PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract
IS subject to the Form R filing and reporting requirements because each such facility is
exempt for at least one of the following reasons: (Check each block that is applicable.)

[ 1 () The facility does not manufacture, process or otherwise use any toxic chemicals
listed under section 313(c) of EPCRA, 42 U.S.C. 11023(c);

[ ] (i) The facility does not have 10 or more full-time employees as specified in section
313.(b)(1)(A) of EPCRA 42 U.S.C. 11023(b)(1)(A);

[ ] (iii) The facility does not meet the reporting thresholds of toxic chemicals established

under section 313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at
40 CFR 372.27, provided an appropriate certification form has been filed with EPA);
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[ ] (iv) The facility does not fall within Standard Industrial Classification Code (SIC)
major groups 20 through 39 or their corresponding North American Industry
Classification System (NAICS) sectors 31 through 33; or

[ ] (v) The facility is not located within any State of the United States, the District of
Columbia, the Commonwealth of Puerto Rico, Guam, American Samoa, the United

States Virgin Islands, the Northern Mariana Islands, or any other territory or possession
over which the United States has jurisdiction.

252.204-7001 COMMERCIAL AND GOVERNMENT ENTITY (CAGE)
CODE REPORTING (AUG 1999)

(a) The offeror is requested to enter its CAGE code on its offer in the block with its name
and address. The CAGE code entered must be for that name and address. Enter “CAGE”
before the number.

(b) If the offeror does not have a CAGE code, it may ask the Contracting Officer to
request one from the Defense Logistics Information Service (DLIS). The Contracting
Officer will--

(1) Ask the Contractor to complete section B of a DD Form 2051, Request for
Assignment of a Commercial and Government Entity (CAGE) Code;

(2) Complete section A and forward the form to DLIS; and

(3) Notify the Contractor of its assigned CAGE code.

(c) Do not delay submission of the offer pending receipt of a CAGE code.
(End of provision)

252.209-7001 DISCLOSURE OF OWNERSHIP OR CONTROL BY THE
GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998)

(a) "Definitions."
As used in this provision --

(1) "Government of a terrorist country" includes the state and the government of a
terrorist country, as well as any political subdivision, agency, or instrumentality thereof.

(2) "Terrorist country" means a country determined by the Secretary of State, under

section 6(j)(1)(A) of the Export Administration Act of 1979 (50 U.S.C. App.
2405(j)(i)(A)), to be a country the government of which has repeatedly provided support
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for such acts of international terrorism. As of the date of this provision, terrorist
countries include: Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria.

(3) "Significant interest" means --

(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's
securities. Beneficial interest includes holding 5 percent or more of any class of the
firm's securities in "nominee shares," "street names," or some other method of holding
securities that does not disclose the beneficial owner;

(i) Holding a management position in the firm, such as a director or officer;

(ii) Ability to control or influence the election, appointment, or tenure of directors or
officers in the firm;

(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings,
real estate, or other tangible assets of the firm; or

(v) Holding 50 percent or more of the indebtedness of a firm.

(b) "Prohibition on award."

In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary
of a firm if the government of a terrorist country has a significant interest in the firm or
subsidiary or, in the case of a subsidiary, the firm that owns the subsidiary, unless a
waiver is granted by the Secretary of Defense.

(c) "Disclosure."”

If the government of a terrorist country has a significant interest in the Offeror or a
subsidiary of the Offeror, the Offeror shall disclosure such interest in an attachment to its
offer. If the Offeror is a subsidiary, it shall also disclose any significant interest the
government of a terrorist country has in any firm that owns or controls the subsidiary.
The disclosure shall include --

(1) Identification of each government holding a significant interest; and

(2) A description of the significant interest held by each government.

(End of provision)
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252.247-7022 REPRESENTATION OF EXTENT OF
TRANSPORTATION BY SEA (AUG 1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this
provision whether transportation of supplies by sea is anticipated under the resultant
contract. The term supplies is defined in the Transportation of Supplies by Sea clause of
this solicitation.

(b) Representation. The Offeror represents that it:

(1) Does anticipate that supplies will be transported by sea in the performance of
any contract or subcontract resulting from this solicitation.

(2) Does not anticipate that supplies will be transported by sea in the performance
of any contract or subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of

Supplies by Sea clause. If the Offeror represents that it will not use ocean transportation,
the resulting contract will also include the Defense FAR Supplement clause at 252.247-
7024, Notification of Transportation of Supplies by Sea.

(End of provision)
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SECTION 00700

CONTRACT CLAUSES

CLAUSES INCORPORATED BY FULL TEXT

52.202-1 DEFINITIONS (DEC 2001) --ALTERNATE | (MAY 2001)

(a) Agency head or head of the agency means the Secretary (Attorney General, Administrator,
Governor, Chairperson, or other chief official, as appropriate) of the agency, unless otherwise
indicated, including any deputy or assistant chief official of the executive agency.

(b) "Commercial component" means any component that is a commercial item.

(c) Any item, other than real property, that is of a type customarily used by the general public or
by non-governmental entities for purposes other than governmental purposes, and that--

(i) Has been sold, leased, or licensed to the general public; or
(i) Has been offered for sale, lease, or license to the general public;

(2) Any item that evolved from an item described in paragraph (c)(1) of this clause through
advances in technology or performance and that is not yet available in the commercial
marketplace, but will be available in the commercial marketplace in time to satisfy the delivery
requirements under a Government solicitation;

(3) Any item that would satisfy a criterion expressed in paragraphs (c)(1) or (c)(2) of this clause,
but for--

(i) Modifications of a type customarily available in the commercial marketplace; or

(i) Minor modifications of a type not customarily available in the commercial marketplace made
to meet Federal Government requirements. "Minor" modifications means modifications that do
not significantly alter the nongovernmental function or essential physical characteristics of an
item or component, or change the purpose of a process. Factors to be considered in determining
whether a modification is minor include the value and size of the modification and the
comparative value and size of the final product. Dollar values and percentages may be used as
guideposts, but are not conclusive evidence that a modification is minor;

(4) Any combination of items meeting the requirements of paragraphs (c)(1), (2), (3), or (5) of
this clause that are of a type customarily combined and sold in combination to the general public;
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(5) Installation services, maintenance services, repair services, training services, and other
services if--

(i) Such services are procured for support of an item referred to in paragraph (c)(1), (2), (3), or
(4) of this definition, regardless of whether such services are provided by the same source or at
the same time as the item; and

(if) The source of such services provides similar services contemporaneously to the general
public under terms and conditions similar to those offered to the Federal Government;

(6) Services of a type offered and sold competitively in substantial quantities in the commercial
marketplace based on established catalog or market prices for specific tasks performed under
standard commercial terms and conditions. This does not include services that are sold based on
hourly rates without an established catalog or market price for a specific service performed. For
purposes of these services--

(i) Catalog price means a price included in a catalog, price list, schedule, or other form that is
regularly maintained by the manufacturer or vendor, is either published or otherwise available

for inspection by customers, and states prices at which sales are currently, or were last, made to a
significant number of buyers constituting the general public; and

(i) Market prices means current prices that are established in the course of ordinary trade
between buyers and sellers free to bargain and that can be substantiated through competition or
from sources independent of the offerors.

(7) Any item, combination of items, or service referred to in subparagraphs (c)(1) through (c)(6),
notwithstanding the fact that the item, combination of items, or service is transferred between or
among separate divisions, subsidiaries, or affiliates of a Contractor; or

(8) A nondevelopmental item, if the procuring agency determines the item was developed
exclusively at private expense and sold in substantial quantities, on a competitive basis, to
multiple State and local Governments.

(d) Component means any item supplied to the Government as part of an end item or of another
component, except that for use in 52.225-9, and 52.225-11 see the definitions in 52.225-9(a) and
52.225-11(a).

(e) Contracting Officer means a person with the authority to enter into, administer, and/or
terminate contracts and make related determinations and findings. The term includes certain
authorized representatives of the Contracting Officer acting within the limits of their authority as
delegated by the Contracting Officer.

(f) Nondevelopmental item means--
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(1) Any previously developed item of supply used exclusively for governmental purposes by a
Federal agency, a State or local government, or a foreign government with which the United
States has a mutual defense cooperation agreement;

(2) Any item described in paragraph (f)(1) of this definition that requires only minor
modification or modifications of a type customarily available in the commercial marketplace in
order to meet the requirements of the procuring department or agency; or

(3) Any item of supply being produced that does not meet the requirements of paragraph (f)(1) or
(N(2) solely because the item is not yet in use.

(End of clause)

52.203-3 GRATUITIES (APR 1984)

(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and
hearing, the agency head or a designee determines that the Contractor, its agent, or another
representative--

(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee
of the Government; and

(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.

(b) The facts supporting this determination may be reviewed by any court having lawful
jurisdiction.

(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--
(1) To pursue the same remedies as in a breach of the contract; and

(2) In addition to any other damages provided by law, to exemplary damages of not less than 3
nor more than 10 times the cost incurred by the Contractor in giving gratuities to the person
concerned, as determined by the agency head or a designee. (This subparagraph (c)(2) is

applicable only if this contract uses money appropriated to the Department of Defense.)

(d) The rights and remedies of the Government provided in this clause shall not be exclusive and
are in addition to any other rights and remedies provided by law or under this contract.

(End of clause)

52.203-5 COVENANT AGAINST CONTINGENT FEES (APR 1984)

(a) The Contractor warrants that no person or agency has been employed or retained to solicit or
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obtain this contract upon an agreement or understanding for a contingent fee, except a bona fide
employee or agency. For breach or violation of this warranty, the Government shall have the
right to annul this contract without liability or, in its discretion, to deduct from the contract price

or consideration, or otherwise recover, the full amount of the contingent fee.

(b) "Bona fide agency," as used in this clause, means an established commercial or selling
agency, maintained by a contractor for the purpose of securing business, that neither exerts nor
proposes to exert improper influence to solicit or obtain Government contracts nor holds itself
out as being able to obtain any Government contract or contracts through improper influence.

"Bona fide employee,"” as used in this clause, means a person, employed by a contractor and
subject to the contractor's supervision and control as to time, place, and manner of performance,
who neither exerts nor proposes to exert improper influence to solicit or obtain Government
contracts nor holds out as being able to obtain any Government contract or contracts through
improper influence.

"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other
fee that is contingent upon the success that a person or concern has in securing a Government
contract.

"Improper influence," as used in this clause, means any influence that induces or tends to induce
a Government employee or officer to give consideration or to act regarding a Government
contract on any basis other than the merits of the matter.

(End of clause)

52.203-7  ANTI-KICKBACK PROCEDURES. (JUL 1995)
(a) Definitions.

"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity,
thing of value, or compensation of any kind which is provided, directly or indirectly, to any

prime Contractor, prime Contractor employee, subcontractor, or subcontractor employee for the
purpose of improperly obtaining or rewarding favorable treatment in connection with a prime
contract or in connection with a subcontract relating to a prime contract.

"Person," as used in this clause, means a corporation, partnership, business association of any
kind, trust, joint-stock company, or individual.

"Prime contract,” as used in this clause, means a contract or contractual action entered into by the
United States for the purpose of obtaining supplies, materials, equipment, or services of any
kind.

"Prime Contractor," as used in this clause, means a person who has entered into a prime contract
with the United States.
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"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or
agent of a prime Contractor.

"Subcontract,” as used in this clause, means a contract or contractual action entered into by a
prime Contractor or subcontractor for the purpose of obtaining supplies, materials, equipment, or
services of any kind under a prime contract.

"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor,
who offers to furnish or furnishes any supplies, materials, equipment, or services of any kind
under a prime contract or a subcontract entered into in connection with such prime contract, and
(2) includes any person who offers to furnish or furnishes general supplies to the prime
Contractor or a higher tier subcontractor.

"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent
of a subcontractor.

(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from -
(1) Providing or attempting to provide or offering to provide any kickback;
(2) Soliciting, accepting, or attempting to accept any kickback; or

(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by
a prime Contractor to the United States or in the contract price charged by a subcontractor to a
prime Contractor or higher tier subcontractor.

(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent
and detect possible violations described in paragraph (b) of this clause in its own operations and
direct business relationships.

(2) When the Contractor has reasonable grounds to believe that a violation described in
paragraph (b) of this clause may have occurred, the Contractor shall promptly report in writing
the possible violation. Such reports shall be made to the inspector general of the contracting
agency, the head of the contracting agency if the agency does not have an inspector general, or
the Department of Justice.

(3) The Contractor shall cooperate fully with any Federal agency investigating a possible
violation described in paragraph (b) of this clause.

(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed
by the United States under the prime contract and/or (ii) direct that the Prime Contractor
withhold, from sums owed a subcontractor under the prime contract, the amount of any
kickback. The Contracting Officer may order the monies withheld under subdivision (c)(4)(ii) of
this clause be paid over to the Government unless the Government has already offset those
monies under subdivision (c)(4)(i) of this clause. In either case, the Prime Contractor shall
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notify the Contracting Officer when the monies are withheld.

(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph
(c)(5) but excepting subparagraph (c)(1), in all subcontracts under this contract which exceed
$100,000.

(End of clause)

52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS
FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)

(a) If the Government receives information that a contractor or a person has engaged in conduct
constituting a violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal
Procurement Policy Act (41 U.S.C. 423) (the Act), as amended by section 4304 of the 1996
National Defense Authorization Act for Fiscal Year 1996 (Pub. L. 104-106), the Government
may--

(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or
(2) Rescind the contract with respect to which--

(i) The Contractor or someone acting for the Contractor has been convicted for an offense where
the conduct constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--

(A) Exchanging the information covered by such subsections for anything of value; or

(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency
procurement contract; or

(i) The head of the contracting activity has determined, based upon a preponderance of the
evidence, that the Contractor or someone acting for the Contractor has engaged in conduct
constituting an offense punishable under subsections 27(e)(1) of the Act.

(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is
entitled to recover, in addition to any penalty prescribed by law, the amount expended under the
contract.

(c) The rights and remedies of the Government specified herein are not exclusive, and are in
addition to any other rights and remedies provided by law, regulation, or under this contract.

(End of clause)
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52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER
ACTIVITY (JAN 1997)

(a) The Government, at its election, may reduce the price of a fixed-price type contract and the
total cost and fee under a cost-type contract by the amount of profit or fee determined as set forth
in paragraph (b) of this clause if the head of the contracting activity or designee determines that
there was a violation of subsection 27 (a), (b), or (c) of the Office of Federal Procurement Policy
Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the Federal Acquisition
Regulation.

(b) The price or fee reduction referred to in paragraph (a) of this clause shall be--

(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of
award,

(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of
award, notwithstanding any minimum fee or “fee floor" specified in the contract;

(3) For cost-plus-award-fee contracts--
() The base fee established in the contract at the time of contract award;

(i) If no base fee is specified in the contract, 30 percent of the amount of each award fee
otherwise payable to the Contractor for each award fee evaluation period or at each award fee
determination point.

(4) For fixed-price-incentive contracts, the Government may--

() Reduce the contract target price and contract target profit both by an amount equal to the
initial target profit specified in the contract at the time of contract award; or

(i) If an immediate adjustment to the contract target price and contract target profit would have a
significant adverse impact on the incentive price revision relationship under the contract, or
adversely affect the contract financing provisions, the Contracting Officer may defer such
adjustment until establishment of the total final price of the contract. The total final price
established in accordance with the incentive price revision provisions of the contract shall be
reduced by an amount equal to the initial target profit specified in the contract at the time of
contract award and such reduced price shall be the total final contract price.

(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount
determined by the Contracting Officer from records or documents in existence prior to the date
of the contract award.

(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance
with the procedures of paragraph (b) of this clause for violations of the Act by its subcontractors
by an amount not to exceed the amount of profit or fee reflected in the subcontract at the time the
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subcontract was first definitively priced.

(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may
terminate this contract for default. The rights and remedies of the Government specified herein
are not exclusive, and are in addition to any other rights and remedies provided by law or under
this contract.

(End of clause)

52.203-12  LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN
FEDERAL TRANSACTIONS (JUN 1997)

(a) Definitions.

"Agency," as used in this clause, means executive agency as defined in 2.101.

"Covered Federal action," as used in this clause, means any of the following Federal actions:
(1) The awarding of any Federal contract.

(2) The making of any Federal grant.

(3) The making of any Federal loan.

(4) The entering into of any cooperative agreement.

(5) The extension, continuation, renewal, amendment, or modification of any Federal contract,
grant, loan, or cooperative agreement.

"Indian tribe" and "tribal organization,” as used in this clause, have the meaning provided in
section 4 of the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450B) and
include Alaskan Natives.

"Influencing or attempting to influence," as used in this clause, means making, with the intent to
influence, any communication to or appearance before an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with any covered Federal action.

“Local government,” as used in this clause, means a unit of government in a State and, if
chartered, established, or otherwise recognized by a State for the performance of a governmental
duty, including a local public authority, a special district, an intrastate district, a council of
governments, a Sponsor group representative organization, and any other instrumentality of a
local government.
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"Officer or employee of an agency," as used in this clause, includes the following individuals
who are employed by an agency:

(1) An individual who is appointed to a position in the Government under Title 5, United States
Code, including a position under a temporary appointment.

(2) A member of the uniformed services, as defined in subsection 101(3), Title 37, United States
Code.

(3) A special Government employee, as defined in section 202, Title 18, United States Code.

(4) An individual who is a member of a Federal advisory committee, as defined by the Federal
Advisory Committee Act, Title 5, United States Code, appendix 2.

"Person," as used in this clause, means an individual, corporation, company, association,
authority, firm, partnership, society, State, and local government, regardless of whether such
entity is operated for profit, or not for profit. This term excludes an Indian tribe, tribal
organization, or any other Indian organization with respect to expenditures specifically permitted
by other Federal law.

"Reasonable compensation,” as used in this clause, means, with respect to a regularly employed
officer or employee of any person, compensation that is consistent with the normal compensation
for such officer or employee for work that is not furnished to, not funded by, or not furnished in
cooperation with the Federal Government.

"Reasonable payment,” as used in this clause, means, with respect to professional and other
technical services, a payment in an amount that is consistent with the amount normally paid for
such services in the private sector.

"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term
excludes an Indian tribe, tribal organization, or any other Indian organization with respect to
expenditures specifically permitted by other Federal law.

"Regularly employed," as used in this clause, means, with respect to an officer or employee of a
person requesting or receiving a Federal contract, an officer or employee who is employed by
such person for at least 130 working days within 1 year immediately preceding the date of the
submission that initiates agency consideration of such person for receipt of such contract. An
officer or employee who is employed by such person for less than 130 working days within 1
year immediately preceding the date of the submission that initiates agency consideration of such
person shall be considered to be regularly employed as soon as he or she is employed by such
person for 130 working days.

"State," as used in this clause, means a State of the United States, the District of Columbia, the
Commonwealth of Puerto Rico, a territory or possession of the United States, an agency or
instrumentality of a State, and multi-State, regional, or interstate entity having governmental
duties and powers.
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(b) Prohibitions.

(1) Section 1352 of Title 31, United States Code, among other things, prohibits a recipient of a
Federal contract, grant, loan, or cooperative agreement from using appropriated funds to pay any
person for influencing or attempting to influence an officer or employee of any agency, a

Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with any of the following covered Federal actions: the awarding of any
Federal contract; the making of any Federal grant; the making of any Federal loan; the entering
into of any cooperative agreement; or the modification of any Federal contract, grant, loan, or
cooperative agreement.

(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal
appropriated funds (including profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with a Federal contract, grant, loan, or
cooperative agreement.

(3) The prohibitions of the Act do not apply under the following conditions:

(i) Agency and legislative liaison by own employees.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does
not apply in the case of a payment of reasonable compensation made to an officer or employee of
a person requesting or receiving a covered Federal action if the payment is for agency and

legislative liaison activities not directly related to a covered Federal action.

(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information
specifically requested by an agency or Congress is permitted at any time.

(C) The following agency and legislative liaison activities are permitted at any time where they
are not related to a specific solicitation for any covered Federal action:

(1) Discussing with an agency the qualities and characteristics (including individual
demonstrations) of the person's products or services, conditions or terms of sale, and service
capabilities.

(2) Technical discussions and other activities regarding the application or adaptation of the
person's products or services for an agency's use.

(D) The following agency and legislative liaison activities are permitted where they are prior to
formal solicitation of any covered Federal action--

(1) Providing any information not specifically requested but necessary for an agency to make an
informed decision about initiation of a covered Federal action;
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(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official
submission; and

(3) Capability presentations by persons seeking awards from an agency pursuant to the
provisions of the Small Business Act, as amended by Pub. L. 95-507, and subsequent
amendments.

(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are
permitted under this clause.

(if) Professional and technical services.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does
not apply in the case of--

(1) A payment of reasonable compensation made to an officer or employee of a person
requesting or receiving a covered Federal action or an extension, continuation, renewal,
amendment, or modification of a covered Federal action, if payment is for professional or
technical services rendered directly in the preparation, submission, or negotiation of any bid,
proposal, or application for that Federal action or for meeting requirements imposed by or
pursuant to law as a condition for receiving that Federal action.

(2) Any reasonable payment to a person, other than an officer or employee of a person requesting
or receiving a covered Federal action or an extension, continuation, renewal, amendment, or
modification of a covered Federal action if the payment is for professional or technical services
rendered directly in the preparation, submission, or negotiation of any bid, proposal, or

application for that Federal action or for meeting requirements imposed by or pursuant to law as

a condition for receiving that Federal action. Persons other than officers or employees of a

person requesting or receiving a covered Federal action include consultants and trade
associations.

(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services"
shall be limited to advice and analysis directly applying any professional or technical discipline.
For example, drafting of a legal document accompanying a bid or proposal by a lawyer is
allowable. Similarly, technical advice provided by an engineer on the performance or operational
capability of a piece of equipment rendered directly in the negotiation of a contract is allowable.
However, communications with the intent to influence made by a professional (such as a
licensed lawyer) or a technical person (such as a licensed accountant) are not allowable under
this section unless they provide advice and analysis directly applying their professional or
technical expertise and unless the advice or analysis is rendered directly and solely in the
preparation, submission or negotiation of a covered Federal action. Thus, for example,
communications with the intent to influence made by a lawyer that do not provide legal advice or
analysis directly and solely related to the legal aspects of his or her client's proposal, but
generally advocate one proposal over another are not allowable under this section because the
lawyer is not providing professional legal services. Similarly, communications with the intent to
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influence made by an engineer providing an engineering analysis prior to the preparation or
submission of a bid or proposal are not allowable under this section since the engineer is
providing technical services but not directly in the preparation, submission or negotiation of a
covered Federal action.

(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal
award include those required by law or regulation and any other requirements in the actual award
documents.

(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this
clause are permitted under this clause.

(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of
reasonable compensation made to regularly employed officers or employees of a person.

(c) Disclosure.

(1) The Contractor who requests or receives from an agency a Federal contract shall file with that
agency a disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such
person has made or has agreed to make any payment using nonappropriated funds (to include
profits from any covered Federal action), which would be prohibited under subparagraph (b)(1)

of this clause, if paid for with appropriated funds.

(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there
occurs any event that materially affects the accuracy of the information contained in any
disclosure form previously filed by such person under subparagraph (c)(1) of this clause. An
event that materially affects the accuracy of the information reported includes--

(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for
influencing or attempting to influence a covered Federal action; or

(i) A change in the person(s) or individual(s) influencing or attempting to influence a covered
Federal action; or

(iif) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to
influence a covered Federal action.

(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form
by any person who requests or receives any subcontract exceeding $100,000 under the Federal
contract.

(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier
until received by the prime Contractor. The prime Contractor shall submit all disclosures to the
Contracting Officer at the end of the calendar quarter in which the disclosure form is submitted
by the subcontractor. Each subcontractor certification shall be retained in the subcontract file of
the awarding Contractor.
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(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.
(e) Penalties.

(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who
fails to file or amend the disclosure form to be filed or amended by paragraph (b) of this clause
shall be subject to civil penalties as provided for by 31 U.S.C. 1352. An imposition of a civil
penalty does not prevent the Government from seeking any other remedy that may be applicable.

(2) Contractors may rely without liability on the representation made by their subcontractors in
the certification and disclosure form.

(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which
would otherwise be unallowable or unreasonable. Conversely, costs made specifically
unallowable by the requirements in this clause will not be made allowable under any other
provision.

(End of clause)

52.204-4  PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER
(AUG 2000)

(a) Definitions. As used in this clause--

“Postconsumer material” means a material or finished product that has served its intended use
and has been discarded for disposal or recovery, having completed its life as a consumer item.
Postconsumer material is a part of the broader category of “recovered material.” For paper and
paper products, postconsumer material means “postconsumer fiber” defined by the U.S.
Environmental Protection Agency (EPA) as--

(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so
forth, after they have passed through their end-usage as a consumer item, including: used
corrugated boxes; old newspapers; old magazines; mixed waste paper; tabulating cards; and used
cordage; or

(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid
waste; but not

(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications.

“Printed or copied double-sided” means printing or reproducing a document so that information
is on both sides of a sheet of paper.
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“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive
Procurement Guideline as “recovered fiber” and means the following materials:

(1) Postconsumer fiber; and
(2) Manufacturing wastes such as--

(i) Dry paper and paperboard waste generated after completion of the papermaking process (that
is, those manufacturing operations up to and including the cutting and trimming of the paper
machine reel into smaller rolls or rough sheets) including: envelope cuttings, bindery trimmings,
and other paper and paperboard waste resulting from printing, cutting, forming, and other
converting operations; bag, box, and carton manufacturing wastes; and butt rolls, mill wrappers,
and rejected unused stock; and

(i) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard
manufacturers, merchants, wholesalers, dealers, printers, converters, or others.

(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening
the Government through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is
encouraged to submit paper documents, such as offers, letters, or reports, that are printed or
copied double-sided on recycled paper that meet minimum content standards specified in Section
505 of Executive Order 13101, when not using electronic commerce methods to submit
information or data to the Government.

(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond,
computer printout paper, carbonless paper, file folders, white wove envelopes, writing and office
paper, book paper, cotton fiber paper, and cover stock meeting the 30 percent postconsumer
material standard for use in submitting paper documents to the Government, it should use paper
containing no less than 20 percent postconsumer material. This lesser standard should be used
only when paper meeting the 30 percent postconsumer material standard is not obtainable at a
reasonable price or does not meet reasonable performance standards.

(End of clause)

52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN
SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED, OR
PROPOSED FOR DEBARMENT (JUL 1995)

(a) The Government suspends or debars Contractors to protect the Government's interests. The
Contractor shall not enter into any subcontract in excess of the $25,000 with a Contractor that is
debarred, suspended, or proposed for debarment unless there is a compelling reason to do so.

(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will

exceed $25,000, to disclose to the Contractor, in writing, whether as of the time of award of the
subcontract, the subcontractor, or its principles, is or is not debarred, suspended, or proposed for
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debarment by the Federal Government.

(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in
writing, before entering into a subcontract with a party that is debarred, suspended, or proposed
for debarment (see FAR 9.404 for information on the List of Parties Excluded from Federal
Procurement and Nonprocurement Programs). The notice must include the following:

(1) The name of the subcontractor.

(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties
Excluded from Federal Procurement and Nonprocurement Programs.

(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its
inclusion on the List of Parties Excluded from Federal Procurement and Nonprocurement
Programs.

(4) The systems and procedures the Contractor has established to ensure that it is fully protecting
the Government's interests when dealing with such subcontractor in view of the specific basis for
the party's debarment, suspension, or proposed debarment.

(End of clause)

52.211-18 VARIATION IN ESTIMATED QUANTITY (APR 1984)

If the quantity of a unit-priced item in this contract is an estimated quantity and the actual

guantity of the unit-priced item varies more than 15 percent above or below the estimated
guantity, an equitable adjustment in the contract price shall be made upon demand of either

party. The equitable adjustment shall be based upon any increase or decrease in costs due solely
to the variation above 115 percent or below 85 percent of the estimated quantity. If the quantity
variation is such as to cause an increase in the time necessary for completion, the Contractor may
request, in writing, an extension of time, to be received by the Contracting Officer within 10

days from the beginning of the delay, or within such further period as may be granted by the
Contracting Officer before the date of final settlement of the contract. Upon the receipt of a

written request for an extension, the Contracting Officer shall ascertain the facts and make an
adjustment for extending the completion date as, in the judgement of the Contracting Officer, is
justified.

52.214-26 AUDIT AND RECORDS--SEALED BIDDING. (OCT 1997)

(a) As used in this clause, records includes books, documents, accounting procedures and
practices, and other data, regardless of type and regardless of whether such items are in written
form, in the form of computer data, or in any other form.
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(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in
connection with the pricing of any modification to this contract, the Contracting Officer, or an
authorized representative of the Contracting Officer, in order to evaluate the accuracy,
completeness, and currency of the cost or pricing data, shall have the right to examine and audit
all of the Contractor's records, including computations and projections, related to--

(1) The proposal for the modification;

(2) The discussions conducted on the proposal(s), including those related to negotiating;
(3) Pricing of the modification; or

(4) Performance of the modification.

(c) Comptroller General. In the case of pricing any modification, the Comptroller General of the
United States, or an authorized representative, shall have the same rights as specified in
paragraph (b) of this clause.

(d) Availability. The Contractor shall make available at its office at all reasonable times the
materials described in reproduction, until 3 years after final payment under this contract, or for
any other period specified in Subpart 4.7 of the Federal Acquisition Regulation (FAR). FAR
Subpart 4.7, Contractor Records Retention, in effect on the data of this contract, is incorporated
by reference in its entirety and made a part of this contract.

(2) If this contract is completely or partially terminated, the records relating to the work
terminated shall be made available for 3 years after any resulting final termination settlement.

(2) Records pertaining to appeals under the Disputes clause or to litigation or the settlement of
claims arising under or relating to the performance of this contract shall be made available until
disposition of such appeals, litigation, or claims.

(e) The Contractor shall insert a clause containing all the provisions of this clause, including this
paragraph (e), in all subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1) for
submission of cost or pricing data.

(End of clause)

52.214-27 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA
- MODIFICATIONS - SEALED BIDDING. (OCT 1997)

(a) This clause shall become operative only for any modification to this contract involving
aggregate increases and/or decreases in costs, plus applicable profits, expected to exceed the
threshold for the submission of cost or pricing data at FAR 15.403-4(a)(1), except that this clause
does not apply to a modification if an exception under FAR 15.403-1(b) applies.
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(1) Based on adequate price competition;

(2) Based on established catalog or market prices of commercial items sold in substantial
guantities to the general public; or

(3) Set by law or regulation.

(b) If any price, including profit, negotiated in connection with any modification under this
clause, was increased by any significant amount because

(1) the Contractor or a subcontractor furnished cost or pricing data that were not complete,
accurate, and current as certified in its Certificate of Current Cost or Pricing Data;

(2) a subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that
were not complete, accurate, and current as certified in the Contractor's Certificate of Current
Cost or Pricing Data; or

(3) any of these parties furnished data of any description that were not accurate, the price shall be
reduced accordingly and the contract shall be modified to reflect the reduction. This right to a
price reduction is limited to that resulting from defects in data relating to modifications for which
this clause becomes operative under paragraph (a) above.

(c) Any reduction in the contract price under paragraph (b) above due to defective data from a
prospective subcontractor that was not subsequently awarded the subcontract shall be limited to
the amount, plus applicable overhead and profit markup, by which:

(1) the actual subcontract; or
(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective
subcontract cost estimate submitted by the Contractor; provided, that the actual subcontract price

was not itself affected by defective cost or pricing data.

(d) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost
reduction should be made:

(1) the Contractor agrees not to raise the following matters as a defense:

(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior
bargaining position and thus the price of the contract would not have been modified even if
accurate, complete, and current cost or pricing data had been submitted;

(i) The Contracting Officer should have known that the cost or pricing data in issue were

defective even though the Contractor or subcontractor took no affirmative action to bring the
character of the data to the attention of the Contracting Officer;
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(iif) The contract was based on an agreement about the total cost of the contract and there was no
agreement about the cost of each item procured under the contract; or

(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data.
(2) Except as prohibited by subdivision (d)(2)(ii) of this clause:

(i) an offset in an amount determined appropriate by the Contracting Officer based upon the
facts shall be allowed against the amount of a contract price reduction if:

(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's
knowledge and belief, the Contractor is entitled to the offset in the amount requested; and

(B) The Contractor proves that the cost or pricing data were available before the date of
agreement on the price of the contract (or price of the modification) and that the data were not
submitted before such date.

(i) An offset shall not be allowed if:

(A) The understated data was known by the Contractor to be understated when the Certificate of
Current Cost or Pricing Data was signed; or (B) The Government proves that the facts
demonstrate that the contract price would not have increased in the amount to be offset even if
the available data had been submitted before the date of agreement on price.

(e) If any reduction in the contract price under this clause reduces the price of items for which
payment was made prior to the date of the modification reflecting the price reduction, the
Contractor shall be liable to and shall pay the United States at the time such overpayment is
repaid:

(1) Simple interest on the amount of such overpayment to be computed from the date(s) of
overpayment to the Contractor to the date the Government is repaid by the Contractor at the
applicable underpayment rate effective for each quarter prescribed by the Secretary of the
Treasury under 26 U.S.C. 6621(a)(2); and

(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor
knowingly submitted cost or pricing data which were incomplete, inaccurate, or noncurrent.

(End of clause)

52.214-28  SUBCONTRACTOR COST OR PRICING DATA -
MODIFICATIONS - SEALED BIDDING. (OCT 1997)

(a) The requirements of paragraphs (b) and (c) of this clause shall:
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(1) become operative only for any modification to this contract involving aggregate increases
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for
submission of cost or pricing data at (FAR) 48 CFR 15.403-4(a)(1); and

(2) be limited to such modifications.

(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or
pricing data at FAR 15.403-4(a)(1), on the date of agreement on price or the date of award,
whichever is later; or before pricing any subcontract modifications involving aggregate increases
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for
submission of cost or pricing data at FAR 15.403-4(a)(1), the Contractor shall require the
subcontractor to submit cost or pricing data (actually or by specific identification in writing),
unless an exception under FAR 15.403-1(b) applies.

(1) Based on adequate price competition;

(2) Based on established catalog or market prices of commercial items sold in substantial
guantities to the general public; or

(3) Set by law or regulation.

(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed

in subsection 15.406-2 of the Federal Acquisition Regulation that, to the best of its knowledge

and belief, the data submitted under paragraph (b) above were accurate, complete, and current as
of the date of agreement on the negotiated price of the subcontract or subcontract modification.
(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each
subcontract that, when entered into, exceeds the threshold for submission of cost or pricing data
at FAR 15.403-4(a)(1).

(End of clause)

52.214-29 ORDER OF PRECEDENCE--SEALED BIDDING (JAN 1986)

Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the
following order: (a) the Schedule (excluding the specifications); (b) representations and other
instructions; (c) contract clauses; (d) other documents, exhibits, and attachments; and (e) the
specifications.

(End of clause)

52.219-8  UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 2000)

(a) It is the policy of the United States that small business concerns, veteran-owned small
business concerns, service-disabled veteran-owned small business concerns, HUBZone small
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business concerns, small disadvantaged business concerns, and women-owned small business
concerns shall have the maximum practicable opportunity to participate in performing contracts
let by any Federal agency, including contracts and subcontracts for subsystems, assemblies,
components, and related services for major systems. It is further the policy of the United States
that its prime contractors establish procedures to ensure the timely payment of amounts due
pursuant to the terms of their subcontracts with small business concerns, veteran-owned small
business concerns, service-disabled veteran-owned small business concerns, HUBZone small
business concerns, small disadvantaged business concerns, and women-owned small business
concerns.

(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the
fullest extent consistent with efficient contract performance. The Contractor further agrees to
cooperate in any studies or surveys as may be conducted by the United States Small Business
Administration or the awarding agency of the United States as may be necessary to determine the
extent of the Contractor's compliance with this clause.

Definitions. As used in this contract--

HUBZone small business concern means a small business concern that appears on the List of
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration.

Service-disabled veteran-owned small business concern--

(1) Means a small business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the
case of any publicly owned business, not less than 51 percent of the stock of which is owned by
one or more service-disabled veterans; and

(i) The management and daily business operations of which are controlled by one or more
service-disabled veterans or, in the case of a veteran with permanent and severe disability, the

spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability
that is service-connected, as defined in 38 U.S.C. 101(16).

Small business concern means a small business as defined pursuant to Section 3 of the Small
Business Act and relevant regulations promulgated pursuant thereto.

Small disadvantaged business concern means a small business concern that represents, as part of
its offer that--

(1) It has received certification as a small disadvantaged business concern consistent with 13
CFR part 124, subpart B;
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(2) No material change in disadvantaged ownership and control has occurred since its
certification;
(3) Where the concern is owned by one or more individuals, the net worth of each individual
upon whom the certification is based does not exceed $750,000 after taking into account the

applicable exclusions set forth at 13 CFR 124.104(c)(2); and

(4) Itis identified, on the date of its representation, as a certified small disadvantaged business in
the database maintained by the Small Business Administration (PRO-Net).

Veteran-owned small business concern means a small business concern--
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C.
101(2)) or, in the case of any publicly owned business, not less than 51 percent of the stock of

which is owned by one or more veterans; and

(2) The management and daily business operations of which are controlled by one or more
veterans.

Women-owned small business concern means a small business concern--

(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly
owned business, at least 51 percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.
(d) Contractors acting in good faith may rely on written representations by their subcontractors
regarding their status as a small business concern, a veteran-owned small business concern, a
service-disabled veteran-owned small business concern, a HUBZone small business concern, a
small disadvantaged business concern, or a women-owned small business concern.

(End of clause)

52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN (JAN 2002)
ALTERNATE I (OCT 2001)

(a) This clause does not apply to small business concerns.
(b) Definitions. As used in this clause--

Commercial item means a product or service that satisfies the definition of commercial item in
section 2.101 of the Federal Acquisition Regulation.
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Commercial plan means a subcontracting plan (including goals) that covers the offeror's fiscal
year and that applies to the entire production of commercial items sold by either the entire
company or a portion thereof (e.g., division, plant, or product line).

Individual contract plan means a subcontracting plan that covers the entire contract period
(including option periods), applies to a specific contract, and has goals that are based on the
offeror's planned subcontracting in support of the specific contract, except that indirect costs
incurred for common or joint purposes may be allocated on a prorated basis to the contract.

Master plan means a subcontracting plan that contains all the required elements of an individual
contract plan, except goals, and may be incorporated into individual contract plans, provided the
master plan has been approved.

Subcontract means any agreement (other than one involving an employer-employee relationship)
entered into by a Federal Government prime Contractor or subcontractor calling for supplies or
services required for performance of the contract or subcontract.

(c) The apparent low bidder, upon request by the Contracting Officer, shall submit a
subcontracting plan, where applicable, that separately addresses subcontracting with small
business, veteran-owner small business, service-disabled veteran-owned small business,
HUBZone small business, small disadvantaged business, and women-owned small business
concerns. If the bidder is submitting an individual contract plan, the plan must separately address
subcontracting with small business, veteran-owned small business, service-disabled veteran-
owned small business, HUBZone small business, small disadvantaged business, and women-
owned small business concerns, with a separate part for the basic contract and separate parts for
each option (if any). The plan shall be included in and made a part of the resultant contract. The
subcontracting plan shall be submitted within the time specified by the Contracting Officer.
Failure to submit the subcontracting plan shall make the bidder ineligible for the award of a
contract.

(d) The offeror's subcontracting plan shall include the following:

(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use
of small business, veteran-owned small business, service-disabled veteran-owned small business,
HUBZone small business, small disadvantaged business, and women-owned small business
concerns as subcontractors. The offeror shall include all subcontracts that contribute to contract
performance, and may include a proportionate share of products and services that are normally
allocated as indirect costs.

(2) A statement of--
(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror's total
projected sales, expressed in dollars, and the total value of projected subcontracts to support the

sales for a commercial plan;

(if) Total dollars planned to be subcontracted to small business concerns;
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(i) Total dollars planned to be subcontracted to veteran-owned small business concerns;

(iv) Total dollars planned to be subcontracted to service-disabled veteran-owned small business;
(v) Total dollars planned to be subcontracted to HUBZone small business concerns;

(vi) Total dollars planned to be subcontracted to small disadvantaged business concerns; and
(vi) Total dollars planned to be subcontracted to women-owned small business concerns.

(3) A description of the principal types of supplies and services to be subcontracted, and an
identification of the types planned for subcontracting to--

() Small business concerns;

(i) Veteran-owned small business concerns;

(iif) Service-disabled veteran-owned small business concerns;
(iv) HUBZone small business concerns;

(v) Small disadvantaged business concerns; and

(vi) Women-owned small business concerns.

(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of
this clause.

(5) A description of the method used to identify potential sources for solicitation purposes (e.g.,
existing company source lists, the Procurement Marketing and Access Network (PRO-Net) of
the Small Business Administration (SBA), veterans service organizations, the National Minority
Purchasing Council Vendor Information Service, the Research and Information Division of the
Minority Business Development Agency in the Department of Commerce, or small, HUBZone,
small disadvantaged, and women-owned small business trade associations). A firm may rely on
the information contained in PRO-Net as an accurate representation of a concern's size and
ownership characteristics for the purposes of maintaining a small, veteran-owned small, (iii)
Service-disabled veteran-owned small business concerns; HUBZone small, small disadvantaged,
and women-owned small business source list. Use of PRO-Net as its source list does not relieve
a firm of its responsibilities (e.g., outreach, assistance, counseling, or publicizing subcontracting
opportunities) in this clause.

(6) A statement as to whether or not the offeror in included indirect costs in establishing

subcontracting goals, and a description of the method used to determine the proportionate share
of indirect costs to be incurred with—
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(i) Small business concerns;

(i) Veteran-owned small business concerns;

(iif) Service-disabled veteran-owned small business concerns;
(iv) HUBZone small business concerns;

(v) Small disadvantaged business concerns; and

(vi) Women-owned small business concerns.

(7) The name of the individual employed by the offeror who will administer the offeror's
subcontracting program, and a description of the duties of the individual.

(8) A description of the efforts the offeror will make to assure that small business, veteran-owned
small business, service-disabled veteran-owned small business, HUBZone small business, small
disadvantaged business and women-owned small business concerns have an equitable
opportunity to compete for subcontracts.

(9) Assurances that the offeror will include the clause of this contract entitled " Utilization of
Small Business Concerns" in all subcontracts that offer further subcontracting opportunities, and
that the offeror will require all subcontractors (except small business concerns) that receive
subcontracts in excess of $500,000 ($1,000,000 for construction of any public facility) to adopt a
subcontracting plan that complies with the requirements of this clause.

(10) Assurances that the offeror will--
(i) Cooperate in any studies or surveys as may be required;

(i) Submit periodic reports so that the Government can determine the extent of compliance by
the offeror with the subcontracting plan;

(iif) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF
295, Summary Subcontract Report, in accordance with paragraph (j) of this clause. The reports
shall provide information on subcontract awards to small business concerns, veteran-owned
small business concerns, service-disabled veteran-owned small business concerns, HUBZone
small business concerns, small disadvantaged business concerns, women-owned small business
concerns, and Historically Black Colleges and Universities and Minority Institutions. Reporting
shall be in accordance with the instructions on the forms or as provided in agency regulations.

(iv) Ensure that its subcontractors agree to submit SF 294 and SF 295.
(11) A description of the types of records that will be maintained concerning procedures that

have been adopted to comply with the requirements and goals in the plan, including establishing
source lists; and a description of the offeror's efforts to locate small business, veteran-owned
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small business, service-disabled veteran-owned small business, HUBZone small business, small
disadvantaged business, and women-owned small business concerns and award subcontracts to
them. The records shall include at least the following (on a plant-wide or company-wide basis,
unless otherwise indicated)

(i) Source lists (e.g., PRO-Net), guides, and other data that identify small business, veteran-
owner small business, service-disabled veteran-owned small business, HUBZone small business,
small disadvantaged business, and women-owned small business concerns.

(if) Organizations contacted in an attempt to locate sources that are small business, veteran-
owned small business, service-disabled veteran-owned small business, HUBZone small business,
small disadvantaged business, or women-owned small business concerns.

(iii) Records on each subcontract solicitation resulting in an award of more than $100,000,
indicating--

(A) Whether small business concerns were solicited and, if not, why not;
(B) Whether veteran-owned small business concerns were solicited and, if not, why not;

(C) Whether service-disabled veteran-owned small business concerns were solicited and, if not,
why not;

(D) Whether HUBZone small business concerns were solicited and, if not, why not;

(E) Whether small disadvantaged business concerns were solicited and, if not, why not;

(F) Whether women-owned small business concerns were solicited and, if not, why not; and
(G) If applicable, the reason award was not made to a small business concern.

(iv) Records of any outreach efforts to contact--

(A) Trade associations;

(B) Business development organizations;

(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and
women-owned small business sources; and

(D) Veterans service organizations.
(v) Records of internal guidance and encouragement provided to buyers through--

(A) Workshops, seminars, training, etc.; and
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(B) Monitoring performance to evaluate compliance with the program's requirements.

(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the
Government, including the name, address, and business size of each subcontractor. Contractors
having commercial plans need not comply with this requirement.

(e) In order to effectively implement this plan to the extent consistent with efficient contract
performance, the Contractor shall perform the following functions:

(1) Assist small business, veteran-owner small business, service-disabled veteran-owned small
business, HUBZone small business, small disadvantaged business, and women-owned small
business concerns by arranging solicitations, time for the preparation of bids, quantities,
specifications, and delivery schedules so as to facilitate the participation by such concerns.
Where the Contractor's lists of potential small business, veteran-owner small business, service-
disabled veteran-owned small business, HUBZone small business, small disadvantaged business,
and women-owned small business subcontractors are excessively long, reasonable effort shall be
made to give all such small business concerns an opportunity to compete over a period of time.

(2) Provide adequate and timely consideration of the potentialities of small business, veteran-
owner small business, service-disabled veteran-owned small business, HUBZone small business,
small disadvantaged business, and women-owned small business concerns in all “make-or-buy"”
decisions.

(3) Counsel and discuss subcontracting opportunities with representatives of small business,
veteran-owner small business, service-disabled veteran-owned small business, HUBZone small
business, small disadvantaged business, and women-owned small business firms.

(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of
business status as small, veteran-owner small business, HUBZone small, small disadvantaged, or
women-owned small business for the purpose of obtaining a subcontract that is to be included as
part or all of a goal contained in the Contractor's subcontracting plan.

(f) A master plan on a plant or division-wide basis that contains all the elements required by
paragraph (d) of this clause, except goals, may be incorporated by reference as a part of the
subcontracting plan required of the offeror by this clause; provided--

(1) the master plan has been approved,

(2) the offeror ensures that the master plan is updated as necessary and provides copies of the
approved master plan, including evidence of its approval, to the Contracting Officer, and

(3) goals and any deviations from the master plan deemed necessary by the Contracting Officer
to satisfy the requirements of this contract are set forth in the individual subcontracting plan.

(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing
commercial items. The commercial plan shall relate to the offeror's planned subcontracting
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generally, for both commercial and Government business, rather than solely to the Government
contract. Commercial plans are also preferred for subcontractors that provide commercial items
under a prime contract, whether or not the prime contractor is supplying a commercial item.

(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts
will be considered by the Contracting Officer in determining the responsibility of the offeror for
award of the contract.

() The failure of the Contractor or subcontractor to comply in good faith with (1) the clause of
this contract entitled "Utilization Of Small Business Concerns," or (2) an approved plan required
by this clause, shall be a material breach of the contract.

() The Contractor shall submit the following reports:

(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be
submitted to the Contracting Officer semiannually and at contract completion. The report covers
subcontract award data related to this contract. This report is not required for commercial plans.

(2) Standard Form 295, Summary Subcontract Report. This report encompasses all of the
contracts with the awarding agency. It must be submitted semi-annually for contracts with the
Department of Defense and annually for contracts with civilian agencies. If the reporting activity
is covered by a commercial plan, the reporting activity must report annually all subcontract
awards under that plan. All reports submitted at the close of each fiscal year (both individual and
commercial plans) shall include a breakout, in the Contractor's format, of subcontract awards, in
whole dollars, to small disadvantaged business concerns by North American Industry
Classification System (NAICS) Industry Subsector. For a commercial plan, the Contractor may
obtain from each of its subcontractors a predominant NAICS Industry Subsector and report all
awards to that subcontractor under its predominant NAICS Industry Subsector.

(End of clause)

52.219-16  LIQUIDATED DAMAGES-SUBCONTRACTING PLAN (JAN 1999)

(a) Failure to make a good faith effort to comply with the subcontracting plan, as used in this
clause, means a willful or intentional failure to perform in accordance with the requirements of
the subcontracting plan approved under the clause in this contract entitled "Small Business
Subcontracting Plan," or willful or intentional action to frustrate the plan.

(b) Performance shall be measured by applying the percentage goals to the total actual
subcontracting dollars or, if a commercial plan is involved, to the pro rata share of actual
subcontracting dollars attributable to Government contracts covered by the commercial plan. If,
at contract completion or, in the case of a commercial plan, at the close of the fiscal year for
which the plan is applicable, the Contractor has failed to meet its subcontracting goals and the
Contracting Officer decides in accordance with paragraph (c) of this clause that the Contractor
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failed to make a good faith effort to comply with its subcontracting plan, established in
accordance with the clause in this contract entitled “Small Business Subcontracting Plan,” the
Contractor shall pay the Government liquidated damages in an amount stated. The amount of
probable damages attributable to the Contractor's failure to comply shall be an amount equal to
the actual dollar amount by which the Contractor failed to achieve each subcontract goal.

(c) Before the Contracting Officer makes a final decision that the Contractor has failed to make
such good faith effort, the Contracting Officer shall give the Contractor written notice specifying
the failure and permitting the Contractor to demonstrate what good faith efforts have been made
and to discuss the matter. Failure to respond to the notice may be taken as an admission that no
valid explanation exists. If, after consideration of all the pertinent data, the Contracting Officer
finds that the Contractor failed to make a good faith effort to comply with the subcontracting

plan, the Contracting Officer shall issue a final decision to that effect and require that the
Contractor pay the Government liquidated damages as provided in paragraph (b) of this clause.

(d) With respect to commercial plans, the Contracting Officer who approved the plan will
perform the functions of the Contracting Officer under this clause on behalf of all agencies with
contracts covered by the commercial plan.

(e) The Contractor shall have the right of appeal, under the clause in this contract entitled
Disputes, from any final decision of the Contracting Officer.

(f) Liquidated damages shall be in addition to any other remedies that the Government may have.

(End of clause)

52.222-3 CONVICT LABOR (AUG 1996)

The Contractor agrees not to employ in the performance of this contract any person undergoing a
sentence of imprisonment which has been imposed by any court of a State, the District of
Columbia, the Commonwealth of Puerto Rico, the Virgin Islands, Guam, American Samoa, the
Commonwealth of the Northern Mariana Islands, or the Trust Territory of the Pacific Islands.
This limitation, however, shall not prohibit the employment by the Contractor in the performance
of this contract of persons on parole or probation to work at paid employment during the term of
their sentence or persons who have been pardoned or who have served their terms. Nor shall it
prohibit the employment by the Contractor in the performance of this contract of persons
confined for violation of the laws of any of the States, the District of Columbia, the
Commonwealth of Puerto Rico, the Virgin Islands, Guam, American Samoa, the Commonwealth
of the Northern Mariana Islands, or the Trust Territory of the Pacific Islands who are authorized
to work at paid employment in the community under the laws of such jurisdiction, if--

(a)(1) The worker is paid or is in an approved work training program on a voluntary basis;

(2) Representatives of local union central bodies or similar labor union organizations have been
consulted,;
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(3) Such paid employment will not result in the displacement of employed workers, or be applied
in skills, crafts, or trades in which there is a surplus of available gainful labor in the locality, or
impair existing contracts for services; and

(4) The rates of pay and other conditions of employment will not be less than those paid or
provided for work of a similar nature in the locality in which the work is being performed; and

(b) The Attorney General of the United States has certified that the work-release laws or
regulations of the jurisdiction involved are in conformity with the requirements of Executive
Order 11755, as amended by Executive Orders 12608 and 12943.

(End of clause)

52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT -
OVERTIME COMPENSATION. (SEP 2000)

(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics
(see Federal Acquisition Regulation 22.300) shall require or permit them to work over 40 hours
in any workweek unless they are paid at least 1 and 1/2 times the basic rate of pay for each hour
worked over 40 hours.

(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and
subcontractor are liable for unpaid wages if they violate the terms in paragraph (a) of this clause.
In addition, the Contractor and subcontractor are liable for liquidated damages payable to the
Government. The Contracting Officer will assess liquidated damages at the rate of $10 per
affected employee for each calendar day on which the employer required or permitted the
employee to work in excess of the standard workweek of 40 hours without paying overtime
wages required by the Contract Work Hours and Safety Standards Act.

(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will
withhold from payments due under the contract sufficient funds required to satisfy any
Contractor or subcontractor liabilities for unpaid wages and liquidated damages. If amounts
withheld under the contract are insufficient to satisfy Contractor or subcontractor liabilities, the
Contracting Officer will withhold payments from other Federal or Federally assisted contracts
held by the same Contractor that are subject to the Contract Work Hours and Safety Standards
Act.

(d) Payrolls and basic records.

(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all
laborers and mechanics working on the contract during the contract and shall make them
available to the Government until 3 years after contract completion. The records shall contain the
name and address of each employee, social security number, labor classifications, hourly rates of
wages paid, daily and weekly number of hours worked, deductions made, and actual wages paid.
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The records need not duplicate those required for construction work by Department of Labor
regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act.

(2) The Contractor and its subcontractors shall allow authorized representatives of the
Contracting Officer or the Department of Labor to inspect, copy, or transcribe records
maintained under paragraph (d)(1) of this clause. The Contractor or subcontractor also shall
allow authorized representatives of the Contracting Officer or Department of Labor to interview
employees in the workplace during working hours.

(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d)
of this clause in subcontracts exceeding $100,000 and require subcontractors to include these
provisions in any lower tier subcontracts. The Contractor shall be responsible for compliance by
any subcontractor or lower-tier subcontractor with the provisions set forth in paragraphs (a)
through (d) of this clause.

(End of clause)

52.222-6  DAVIS-BACON ACT (FEB 1995)

(a) All laborers and mechanics employed or working upon the site of the work will be paid
unconditionally and not less often than once a week, and without subsequent deduction or rebate
on any account (except such payroll deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part 3), the full amount of wages and bona
fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not
less than those contained in the wage determination of the Secretary of Labor which is attached
hereto and made a part hereof, regardless of any contractual relationship which may be alleged to
exist between the Contractor and such laborers and mechanics. Contributions made or costs
reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act
on behalf of laborers or mechanics are considered wages paid to such laborers or mechanics,
subject to the provisions of paragraph (d) of this clause; also, regular contributions made or costs
incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are deemed to be constructively made or
incurred during such period. Such laborers and mechanics shall be paid not less than the
appropriate wage rate and fringe benefits in the wage determination for the classification of work
actually performed, without regard to skill, except as provided in the clause entitled Apprentices
and Trainees. Laborers or mechanics performing work in more than one classification may be
compensated at the rate specified for each classification for the time actually worked therein;
provided, That the employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination (including any additional
classifications and wage rates conformed under paragraph (b) of this clause) and the Davis-
Bacon poster (WH-1321) shall be posted at all times by the Contractor and its subcontractors at
the site of the work in a prominent and accessible place where it can be easily seen by the
workers.

(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not
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listed in the wage determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The Contracting Officer shall approve
an additional classification and wage rate and fringe benefits therefor only when all the following
criteria have been met:

(i) The work to be performed by the classification requested is not performed by a classification
in the wage determination.

(i) The classification is utilized in the area by the construction industry.

(iif) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination.

(2) If the Contractor and the laborers and mechanics to be employed in the classification (if
known), or their representatives, and the Contracting Officer agree on the classification and wage
rate (including the amount designated for fringe benefits, where appropriate), a report of the
action taken shall be sent by the Contracting Officer to the Administrator of the Wage and Hour
Division, Employment Standards Administration, U.S. Department of Labor, Washington, DC
20210. The Administrator or an authorized representative will approve, modify, or disapprove
every additional classification action within 30 days of receipt and so advise the Contracting
Officer or will notify the Contracting Officer within the 30-day period that additional time is
necessary.

(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or
their representatives, and the Contracting Officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where appropriate), the
Contracting Officer shall refer the questions, including the views of all interested parties and the
recommendation of the Contracting Officer, to the Administrator of the Wage and Hour Division
for determination. The Administrator, or an authorized representative, will issue a determination
within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting
Officer within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to
subparagraphs (b)(2) and (b)(3) of this clause shall be paid to all workers performing work in the
classification under this contract from the first day on which work is performed in the
classification.

(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or
mechanics includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall
either pay the benefit as stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

(d) If the Contractor does not make payments to a trustee or other third person, the Contractor
may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably
anticipated in providing bona fide fringe benefits under a plan or program; provided, That the
Secretary of Labor has found, upon the written request of the Contractor, that the applicable
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standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the
Contractor to set aside in a separate account assets for the meeting of obligations under the plan
or program.

(End of clause)

52.222-7 WITHHOLDING OF FUNDS (FEB 1988)

The Contracting Officer shall, upon his or her own action or upon written request of an
authorized representative of the Department of Labor, withhold or cause to be withheld from the
Contractor under this contract or any other Federal contract with the same Prime Contractor, or
any other Federally assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same Prime Contractor, so much of the accrued payments or advances as
may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and
helpers, employed by the Contractor or any subcontractor the full amount of wages required by
the contract. In the event of failure to pay any laborer or mechanic, including any apprentice,
trainee, or helper, employed or working on the site of the work, all or part of the wages required
by the contract, the Contracting Officer may, after written notice to the Contractor, take such
action as may be necessary to cause the suspension of any further payment, advance, or
guarantee of funds until such violations have ceased.

(End of clause)

52.222-8 PAYROLLS AND BASIC RECORDS (FEB 1988)

(a) Payrolls and basic records relating thereto shall be maintained by the Contractor during the
course of the work and preserved for a period of 3 years thereafter for all laborers and mechanics
working at the site of the work. Such records shall contain the name, address, and social security
number of each such worker, his or her correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily

and weekly number of hours worked, deductions made, and actual wages paid. Whenever the
Secretary of Labor has found, under paragraph (d) of the clause entitled Davis-Bacon Act, that
the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in
providing benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon
Act, the Contractor shall maintain records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially responsible, and that the plan or
program has been communicated in writing to the laborers or mechanics affected, and records
which show the costs anticipated or the actual cost incurred in providing such benefits.
Contractors employing apprentices or trainees under approved programs shall maintain written
evidence of the registration of apprenticeship programs and certification of trainee programs, the
registration of the apprentices and trainees, and the ratios and wage rates prescribed in the
applicable programs.

(b)(1) The Contractor shall submit weekly for each week in which any contract work is
performed a copy of all payrolls to the Contracting Officer. The payrolls submitted shall set out
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accurately and completely all of the information required to be maintained under paragraph (a) of
this clause. This information may be submitted in any form desired. Optional Form WH-347
(Federal Stock Number 029-005-00014-1) is available for this purpose and may be purchased
from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC
20402. The Prime Contractor is responsible for the submission of copies of payrolls by all
subcontractors.

(2) Each payroll submitted shall be accompanied by a "Statement of Compliance,” signed by the
Contractor or subcontractor or his or her agent who pays or supervises the payment of the
persons employed under the contract and shall certify--

(i) That the payroll for the payroll period contains the information required to be maintained
under paragraph (a) of this clause and that such information is correct and complete;

(i) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on
the contract during the payroll period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions have been made either directly or
indirectly from the full wages earned, other than permissible deductions as set forth in the
Regulations, 29 CFR Part 3; and

(i) That each laborer or mechanic has been paid not less than the applicable wage rates and
fringe benefits or cash equivalents for the classification of work performed, as specified in the
applicable wage determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the requirement for submission of the "Statement of
Compliance" required by subparagraph (b)(2) of this clause.

(4) The falsification of any of the certifications in this clause may subject the Contractor or
subcontractor to civil or criminal prosecution under Section 1001 of Title 18 and Section 3729 of
Title 31 of the United States Code.

(c) The Contractor or subcontractor shall make the records required under paragraph (a) of this
clause available for inspection, copying, or transcription by the Contracting Officer or authorized
representatives of the Contracting Officer or the Department of Labor. The Contractor or
subcontractor shall permit the Contracting Officer or representatives of the Contracting Officer
or the Department of Labor to interview employees during working hours on the job. If the
Contractor or subcontractor fails to submit required records or to make them available, the
Contracting Officer may, after written notice to the Contractor, take such action as may be
necessary to cause the suspension of any further payment. Furthermore, failure to submit the
required records upon request or to make such records available may be grounds for debarment
action pursuant to 29 CFR 5.12.

(End of clause)
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52.222-9 APPRENTICES AND TRAINEES (FEB 1988)

(a) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for
the work they performed when they are employed pursuant to and individually registered in a
bona fide apprenticeship program registered with the U.S. Department of Labor, Employment
and Training Administration, Bureau of Apprenticeship and Training, or with a State
Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or her first
90 days of probationary employment as an apprentice in such an apprenticeship program, who is
not individually registered in the program, but who has been certified by the Bureau of
Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) to be eligible
for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen
on the job site in any craft classification shall not be greater than the ratio permitted to the
Contractor as to the entire work force under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not registered or otherwise employed as stated in this
paragraph, shall be paid not less than the applicable wage determination for the classification of
work actually performed. In addition, any apprentice performing work on the job site in excess
of the ratio permitted under the registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually performed. Where a contractor is
performing construction on a project in a locality other than that in which its program is
registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate)
specified in the Contractor's or subcontractor's registered program shall be observed. Every
apprentice must be paid at not less than the rate specified in the registered program for the
apprentice's level of progress, expressed as a percentage of the journeyman hourly rate specified
in the applicable wage determination. Apprentices shall be paid fringe benefits in accordance
with the provisions of the apprenticeship program. If the apprenticeship program does not
specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the
wage determination for the applicable classification. If the Administrator determines that a
different practice prevails for the applicable apprentice classification, fringes shall be paid in
accordance with that determination. In the event the Bureau of Apprenticeship and Training, or
a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less
than the applicable predetermined rate for the work performed until an acceptable program is
approved.

(b) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less
than the predetermined rate for the work performed unless they are employed pursuant to and
individually registered in a program which has received prior approval, evidenced by formal
certification by the U.S. Department of Labor, Employment and Training Administration. The
ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration. Every trainee must be paid at not
less than the rate specified in the approved program for the trainee's level of progress, expressed
as a percentage of the journeyman hourly rate specified in the applicable wage determination.
Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program.
If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed in the wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program associated with the corresponding
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journeyman wage rate in the wage determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and
participating in a training plan approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate in the wage determination for the classification of
work actually performed. In addition, any trainee performing work on the job site in excess of
the ratio permitted under the registered program shall be paid not less than the applicable wage
rate in the wage determination for the work actually performed. In the event the Employment
and Training Administration withdraws approval of a training program, the Contractor will no
longer be permitted to utilize trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

(c) Equal employment opportunity. The utilization of apprentices, trainees, and journeymen
under this clause shall be in conformity with the equal employment opportunity requirements of
Executive Order 11246, as amended, and 29 CFR Part 30.

(End of clause)

52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS (FEB
1988)

The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby
incorporated by reference in this contract.

(End of clause)

52.222-11 SUBCONTRACTS (LABOR STANDARDS (FEB 1988)

(a) The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-
Bacon Act, Contract Work Hours and Safety Standards Act-Overtime Compensation,
Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act
Requirements, Withholding of Funds, Subcontracts (Labor Standards), Contract Termination-
Debarment, Disputes Concerning Labor Standards, Compliance with Davis-Bacon and Related
Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting
Officer may, by appropriate instructions, require, and also a clause requiring subcontractors to
include these clauses in any lower tier subcontracts. The Prime Contractor shall be responsible
for compliance by any subcontractor or lower tier subcontractor with all the contract clauses
cited in this paragraph.

(b)(1) Within 14 days after award of the contract, the Contractor shall deliver to the Contracting
Officer a completed Statement and Acknowledgment Form (SF 1413) for each subcontract,
including the subcontractor's signed and dated acknowledgment that the clauses set forth in
paragraph (a) of this clause have been included in the subcontract.

(2) Within 14 days after the award of any subsequently awarded subcontract the Contractor shall
deliver to the Contracting Officer an updated completed SF 1413 for such additional subcontract.
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(End of clause)

52.222-12  CONTRACT TERMINATION--DEBARMENT (FEB 1988)

A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety
Standards Act--Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records,
Compliance with Copeland Act Requirements, Subcontracts (Labor Standards), Compliance with
Davis-Bacon and Related Act Regulations, or Certification of Eligibility may be grounds for
termination of the contract, and for debarment as a Contractor and subcontractor as provided in
29 CFR 5.12.

(End of clause)

52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT
REGULATIONS (FEB 1988)

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1,
3, and 5 are hereby incorporated by reference in this contract.

(End of clause)

52.222-14  DISPUTES CONCERNING LABOR STANDARDS (FEB 1988)

The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for
resolving disputes concerning labor standards requirements. Such disputes shall be resolved in
accordance with those procedures and not the Disputes clause of this contract. Disputes within
the meaning of this clause include disputes between the Contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the employees or their
representatives.

(End of clause)

52.222-15 CERTIFICATION OF ELIGIBILITY (FEB 1988)

(a) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any
person or firm who has an interest in the Contractor's firm is a person or firm ineligible to be
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR
5.12(a)(1).

(b) No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C.
1001.
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(End of clause)

52.222-21  PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms
and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or entertainment areas,
transportation, and housing facilities provided for employees, that are segregated by explicit
directive or are in fact segregated on the basis of race, color, religion, sex, or national origin
because of written or oral policies or employee custom. The term does not include separate or
single-user rest rooms or necessary dressing or sleeping areas provided to assure privacy
between the sexes.

(b) The Contractor agrees that it does not and will not maintain or provide for its employees any
segregated facilities at any of its establishments, and that it does not and will not permit its
employees to perform their services at any location under its control where segregated facilities
are maintained. The Contractor agrees that a breach of this clause is a violation of the Equal
Opportunity clause in this contract.

(c) The Contractor shall include this clause in every subcontract and purchase order that is
subject to the Equal Opportunity clause of this contract.

(End of clause)

52.222-26 EQUAL OPPORTUNITY (APR 2002)

(a) Definition. United States, as used in this clause, means the 50 States, the District of
Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin
Islands, and Wake Island.

(b) If, during any 12-month period (including the 12 months preceding the award of this

contract), the Contractor has been or is awarded nonexempt Federal contracts and/or
subcontracts that have an aggregate value in excess of $10,000, the Contractor shall comply with
paragraphs (b)(1) through (b)(11) of this clause, except for work performed outside the United
States by employees who were not recruited within the United States. Upon request, the
Contractor shall provide information necessary to determine the applicability of this clause.

(1) The Contractor shall not discriminate against any employee or applicant for employment
because of race, color, religion, sex, or national origin. However, it shall not be a violation of this
clause for the Contractor to extend a publicly announced preference in employment to Indians
living on or near an Indian reservation, in connection with employment opportunities on or near
an Indian reservation, as permitted by 41 CFR 60-1.5.

(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that
employees are treated during employment, without regard to their race, color, religion, sex, or
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national origin. This shall include, but not be limited to, (i) employment, (ii) upgrading, (iii)
demotion, (iv) transfer, (v) recruitment or recruitment advertising, (vi) layoff or termination, (vii)
rates of pay or other forms of compensation, and (viii) selection for training, including
apprenticeship.

(3) The Contractor shall post in conspicuous places available to employees and applicants for
employment the notices to be provided by the Contracting Officer that explain this clause.

(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on
behalf of the Contractor, state that all qualified applicants will receive consideration for
employment without regard to race, color, religion, sex, or national origin.

(5) The Contractor shall send, to each labor union or representative of workers with which it has
a collective bargaining agreement or other contract or understanding, the notice to be provided
by the Contracting Officer advising the labor union or workers' representative of the Contractor's
commitments under this clause, and post copies of the notice in conspicuous places available to
employees and applicants for employment.

(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules,
regulations, and orders of the Secretary of Labor.

(7) The Contractor shall furnish to the contracting agency all information required by Executive
Order 11246, as amended, and by the rules, regulations, and orders of the Secretary of Labor.
The Contractor shall also file Standard Form 100 (EEO-1), or any successor form, as prescribed
in 41 CFR part 60-1. Unless the Contractor has filed within the 12 months preceding the date of
contract award, the Contractor shall, within 30 days after contract award, apply to either the
regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the
Equal Employment Opportunity Commission for the necessary forms.

(8) The Contractor shall permit access to its premises, during normal business hours, by the
contracting agency or the OFCCP for the purpose of conducting on-site compliance evaluations
and complaint investigations. The Contractor shall permit the Government to inspect and copy
any books, accounts, records (including computerized records), and other material that may be
relevant to the matter under investigation and pertinent to compliance with Executive Order
11246, as amended, and rules and regulations that implement the Executive Order.

(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule,
regulation, or order of the Secretary of Labor, this contract may be canceled, terminated, or
suspended in whole or in part and the Contractor may be declared ineligible for further
Government contracts, under the procedures authorized in Executive Order 11246, as amended.
In addition, sanctions may be imposed and remedies invoked against the Contractor as provided
in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary of
Labor; or as otherwise provided by law.

(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11)
of this clause in every subcontract or purchase order that is not exempted by the rules,
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regulations, or orders of the Secretary of Labor issued under Executive Order 11246, as
amended, so that these terms and conditions will be binding upon each subcontractor or vendor.

(11) The Contractor shall take such action with respect to any subcontract or purchase order as
the contracting officer may direct as a means of enforcing these terms and conditions, including
sanctions for noncompliance; provided, that if the Contractor becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a result of any direction, the
Contractor may request the United States to enter into the litigation to protect the interests of the
United States.

(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be
governed by the procedures in 41 CFR 60-1.1.

(End of clause)

52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR
CONSTRUCTION (FEB 1999)

(a) Definitions. "Covered area," as used in this clause, means the geographical area described in
the solicitation for this contract.

"Deputy Assistant Secretary,” as used in this clause, means Deputy Assistant Secretary for
Federal Contract Compliance, U.S. Department of Labor, or a designee.

"Employer's identification number," as used in this clause, means the Federal Social Security
number used on the employer's quarterly federal tax return, U.S. Treasury Department Form 941.

"Minority," as used in this clause, means--

(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples
of North America and maintaining identifiable tribal affiliations through membership and
participation or community identification).

(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far
East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands);

(3) Black (all persons having origins in any of the black African racial groups not of Hispanic
origin); and

(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other
Spanish culture or origin, regardless of race).

(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving
any construction trade, each such subcontract in excess of $10,000 shall include this clause and
the Notice containing the goals for minority and female participation stated in the solicitation for
this contract.
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(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S.
Department of Labor in a covered area, either individually or through an association, its
affirmative action obligations on all work in the plan area (including goals) shall comply with the
plan for those trades that have unions participating in the plan. Contractors must be able to
demonstrate participation in, and compliance with, the provisions of the plan. Each Contractor or
subcontractor participating in an approved plan is also required to comply with its obligations
under the Equal Opportunity clause, and to make a good faith effort to achieve each goal under
the plan in each trade in which it has employees. The overall good-faith performance by other
Contractors or subcontractors toward a goal in an approved plan does not excuse any
Contractor's or subcontractor's failure to make good-faith efforts to achieve the plan's goals.

(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1)
through (16) of this clause. The goals stated in the solicitation for this contract are expressed as
percentages of the total hours of employment and training of minority and female utilization that
the Contractor should reasonably be able to achieve in each construction trade in which it has
employees in the covered area. If the Contractor performs construction work in a geographical
area located outside of the covered area, it shall apply the goals established for the geographical
area where that work is actually performed. The Contractor is expected to make substantially
uniform progress toward its goals in each craft.

(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a
union with which the Contractor has a collective bargaining agreement, to refer minorities or
women shall excuse the Contractor's obligations under this clause, Executive Order 11246, as
amended, or the regulations thereunder.

(f) In order for the nonworking training hours of apprentices and trainees to be counted in

meeting the goals, apprentices and trainees must be employed by the Contractor during the
training period, and the Contractor must have made a commitment to employ the apprentices and
trainees at the completion of their training, subject to the availability of employment

opportunities. Trainees must be trained pursuant to training programs approved by the U.S.
Department of Labor.

(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The
evaluation of the Contractor's compliance with this clause shall be based upon its effort to
achieve maximum results from its actions. The Contractor shall document these efforts fully and
implement affirmative action steps at least as extensive as the following:

(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and
in all facilities where the Contractor's employees are assigned to work. The Contractor, if
possible, will assign two or more women to each construction project. The Contractor shall
ensure that foremen, superintendents, and other onsite supervisory personnel are aware of and
carry out the Contractor's obligation to maintain such a working environment, with specific
attention to minority or female individuals working at these sites or facilities.

(2) Establish and maintain a current list of sources for minority and female recruitment. Provide
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written notification to minority and female recruitment sources and community organizations
when the Contractor or its unions have employment opportunities available, and maintain a
record of the organizations' responses.

(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each
minority and female off-the-street applicant, referrals of minorities or females from unions,
recruitment sources, or community organizations, and the action taken with respect to each
individual. If an individual was sent to the union hiring hall for referral and not referred back to

the Contractor by the union or, if referred back, not employed by the

Contractor, this shall be documented in the file, along with whatever additional actions the
Contractor may have taken.

(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the
Contractor has a collective bargaining agreement has not referred back to the Contractor a
minority or woman sent by the Contractor, or when the Contractor has other information that the
union referral process has impeded the Contractor's efforts to meet its obligations.

(5) Develop on-the-job training opportunities and/or participate in training programs for the area
that expressly include minorities and women, including upgrading programs and apprenticeship
and trainee programs relevant to the Contractor's employment needs, especially those programs
funded or approved by the Department of Labor. The Contractor shall provide notice of these
programs to the sources compiled under subparagraph (g)(2) of this clause.

(6) Disseminate the Contractor's equal employment policy by--

(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs,
and requesting their cooperation in assisting the Contractor in meeting its contract obligations;

(i) Including the policy in any policy manual and in collective bargaining agreements;
(i) Publicizing the policy in the company newspaper, annual report, etc.;

(iv) Reviewing the policy with all management personnel and with all minority and female
employees at least once a year; and

(v) Posting the policy on bulletin boards accessible to employees at each location where
construction work is performed.

(7) Review, at least annually, the Contractor's equal employment policy and affirmative action
obligations with all employees having responsibility for hiring, assignment, layoff, termination,
or other employment decisions. Conduct review of this policy with all on-site supervisory
personnel before initiating construction work at a job site. A written record shall be made and
maintained identifying the time and place of these meetings, persons attending, subject matter
discussed, and disposition of the subject matter.

(8) Disseminate the Contractor's equal employment policy externally by including it in any
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advertising in the news media, specifically including minority and female news media. Provide
written notification to, and discuss this policy with, other Contractors and subcontractors with
which the Contractor does or anticipates doing business.

(9) Direct recruitment efforts, both oral and written, to minority, female, and community
organizations, to schools with minority and female students, and to minority and female
recruitment and training organizations serving the Contractor's recruitment area and employment
needs. Not later than 1 month before the date for acceptance of applications for apprenticeship or
training by any recruitment source, send written notification to organizations such as the above,
describing the openings, screening procedures, and tests to be used in the selection process.

(10) Encourage present minority and female employees to recruit minority persons and women.
Where reasonable, provide after-school, summer, and vacation employment to minority and
female youth both on the site and in other areas of the Contractor's workforce.

(11) Validate all tests and other selection requirements where required under 41 CFR 60-3.

(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female
personnel for promotional opportunities. Encourage these employees to seek or to prepare for,
through appropriate training, etc., opportunities for promotion.

(13) Ensure that seniority practices, job classifications, work assignments, and other personnel
practices do not have a discriminatory effect by continually monitoring all personnel and
employment-related activities to ensure that the Contractor's obligations under this contract are
being carried out.

(14) Ensure that all facilities and company activities are nonsegregated except that separate or
single-user rest rooms and necessary dressing or sleeping areas shall be provided to assure
privacy between the sexes.

(15) Maintain a record of solicitations for subcontracts for minority and female construction
contractors and suppliers, including circulation of solicitations to minority and female contractor
associations and other business associations.

(16) Conduct a review, at least annually, of all supervisors' adherence to and performance under
the Contractor's equal employment policy and affirmative action obligations.

(h) The Contractor is encouraged to participate in voluntary associations that may assist in
fulfilling one or more of the affirmative action obligations contained in subparagraphs (g)(1)
through (16) of this clause. The efforts of a contractor association, joint contractor-union,
contractor-community, or similar group of which the contractor is a member and participant may
be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1) through (16) of
this clause, provided the Contractor--

(1) Actively participates in the group;
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(2) Makes every effort to ensure that the group has a positive impact on the employment of
minorities and women in the industry;

(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and
female workforce participation;

(4) Makes a good-faith effort to meet its individual goals and timetables; and

(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on
behalf of the Contractor. The obligation to comply is the Contractor's, and failure of such a group
to fulfill an obligation shall not be a defense for the Contractor's noncompliance.

() A single goal for minorities and a separate single goal for women shall be established. The
Contractor is required to provide equal employment opportunity and to take affirmative action
for all minority groups, both male and female, and all women, both minority and nonminority.
Consequently, the Contractor may be in violation of Executive Order 11246, as amended, if a
particular group is employed in a substantially disparate manner.

() The Contractor shall not use goals or affirmative action standards to discriminate against any
person because of race, color, religion, sex, or national origin.

(k) The Contractor shall not enter into any subcontract with any person or firm debarred from
Government contracts under Executive Order 11246, as amended.

(D The Contractor shall carry out such sanctions and penalties for violation of this clause and of
the Equal Opportunity clause, including suspension, termination, and cancellation of existing
subcontracts, as may be imposed or ordered under Executive Order 11246, as amended, and its
implementing regulations, by the OFCCP. Any failure to carry out these sanctions and penalties
as ordered shall be a violation of this clause and Executive Order 11246, as amended.

(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative

action procedures at least as extensive as those prescribed in paragraph (g) of this clause, so as to
achieve maximum results from its efforts to ensure equal employment opportunity. If the

Contractor fails to comply with the requirements of Executive Order 11246, as amended, the
implementing regulations, or this clause, the Deputy Assistant Secretary shall take action as
prescribed in 41 CFR 60-4.8.

(n) The Contractor shall designate a responsible official to--

(1) Monitor all employment-related activity to ensure that the Contractor's equal employment
policy is being carried out;

(2) Submit reports as may be required by the Government; and

(3) Keep records that shall at least include for each employee the name, address, telephone
number, construction trade, union affiliation (if any), employee identification number, social
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security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of
changes in status, hours worked per week in the indicated trade, rate of pay, and locations at
which the work was performed. Records shall be maintained in an easily understandable and
retrievable form; however, to the degree that existing records satisfy this requirement, separate
records are not required to be maintained.

Nothing contained herein shall be construed as a limitation upon the application of other laws
that establish different standards of compliance or upon the requirements for the hiring of local
or other area residents (e.g., those under the Public Works Employment Act of 1977 and the
Community Development Block Grant Program).

(End of clause)

52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS,
VETERANS OF THE VIETNAM ERA AND OTHER ELIGIBLE VETERANS
(DEC 2001)

(a) Definitions. As used in this clause--

All employment openings means all positions except executive and top management, those
positions that will be filled from within the Contractor's organization, and positions lasting 3
days or less. This term includes full-time employment, temporary employment of more than 3
days duration, and part-time employment.

Executive and top management means any employee--

(1) Whose primary duty consists of the management of the enterprise in which the individual is
employed or of a customarily recognized department or subdivision thereof;

(2) Who customarily and regularly directs the work of two or more other employees;

(3) Who has the authority to hire or fire other employees or whose suggestions and
recommendations as to the hiring or firing and as to the advancement and promotion or any other
change of status of other employees will be given particular weight;

(4) Who customarily and regularly exercises discretionary powers; and

(5) Who does not devote more than 20 percent or, in the case of an employee of a retail or
service establishment, who does not devote more than 40 percent of total hours of work in the
work week to activities that are not directly and closely related to the performance of the work
described in paragraphs (1) through (4) of this definition. This paragraph (5) does not apply in
the case of an employee who is in sole charge of an establishment or a physically separated
branch establishment, or who owns at least a 20 percent interest in the enterprise in which the
individual is employed.
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Other eligible veteran means any other veteran who served on active duty during a war or in a
campaign or expedition for which a campaign badge has been authorized.

Positions that will be filled from within the Contractor's organization means employment

openings for which the Contractor will give no consideration to persons outside the Contractor's
organization (including any affiliates, subsidiaries, and parent companies) and includes any
openings the Contractor proposes to fill from regularly established “recall” lists. The exception
does not apply to a particular opening once an employer decides to consider applicants outside of
its organization.

Qualified special disabled veteran means a special disabled veteran who satisfies the requisite
skill, experience, education, and other job-related requirements of the employment position such
veteran holds or desires, and who, with or without reasonable accommodation, can perform the
essential functions of such position.

Special disabled veteran means--

(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay
would be entitled to compensation) under laws administered by the Department of Veterans
Affairs for a disability--

(i) Rated at 30 percent or more; or

(i) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.S.C.
3106 to have a serious employment handicap (i.e., a significant impairment of the veteran's
ability to prepare for, obtain, or retain employment consistent with the veteran's abilities,
aptitudes, and interests); or

(2) A person who was discharged or released from active duty because of a service-connected
disability.

Veteran of the Vietham era means a person who--

(1) Served on active duty for a period of more than 180 days and was discharged or released
from active duty with other than a dishonorable discharge, if any part of such active duty
occurred--

() In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or

(if) Between August 5, 1964, and May 7, 1975, in all other cases; or

(2) Was discharged or released from active duty for a service-connected disability if any part of
the active duty was performed--

() In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or
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(i) Between August 5, 1964, and May 7, 1975, in all other cases.

(b) General. (1) The Contractor shall not discriminate against the individual because the
individual is a special disabled veteran, a veteran of the Vietham era, or other eligible veteran,
regarding any position for which the employee or applicant for employment is qualified. The
Contractor shall take affirmative action to employ, advance in employment, and otherwise treat
qualified special disabled veterans, veterans of the Vietnam era, and other eligible veterans
without discrimination based upon their disability or veterans' status in all employment practices
such as--

(i) Recruitment, advertising, and job application procedures;

(i) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right
of return from layoff and rehiring;

(iif) Rate of pay or any other form of compensation and changes in compensation;

(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of
progression, and seniority lists;

(v) Leaves of absence, sick leave, or any other leave;

(vi) Fringe benefits available by virtue of employment, whether or not administered by the
Contractor;

(vii) Selection and financial support for training, including apprenticeship, and on-the-job
training under 38 U.S.C. 3687, professional meetings, conferences, and other related activities,
and selection for leaves of absence to pursue training;

(viii) Activities sponsored by the Contractor including social or recreational programs; and
(ix) Any other term, condition, or privilege of employment.

(2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary
of Labor issued under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act),
as amended (38 U.S.C. 4211 and 4212).

(c) Listing openings. (1) The Contractor shall immediately list all employment openings that

exist at the time of the execution of this contract and those which occur during the performance
of this contract, including those not generated by this contract, and including those occurring at
an establishment of the Contractor other than the one where the contract is being performed, but
excluding those of independently operated corporate affiliates, at an appropriate local public
employment service office of the State wherein the opening occurs. Listing employment
openings with the U.S. Department of Labor's America's Job Bank shall satisfy the requirement
to list jobs with the local employment service office.
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(2) The Contractor shall make the listing of employment openings with the local employment
service office at least concurrently with using any other recruitment source or effort and shall
involve the normal obligations of placing a bona fide job order, including accepting referrals of
veterans and nonveterans. This listing of employment openings does not require hiring any
particular job applicant or hiring from any particular group of job applicants and is not intended
to relieve the Contractor from any requirements of Executive orders or regulations concerning
nondiscrimination in employment.

(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it
shall advise the State public employment agency in each State where it has establishments of the
name and location of each hiring location in the State. As long as the Contractor is contractually
bound to these terms and has so advised the State agency, it need not advise the State agency of
subsequent contracts. The Contractor may advise the State agency when it is no longer bound by
this contract clause.

(d) Applicability. This clause does not apply to the listing of employment openings that occur

and are filled outside the 50 States, the District of Columbia, the Commonwealth of Puerto Rico,
the Commonwealth of the Northern Mariana Islands, American Samoa, Guam, the Virgin Islands
of the United States, and Wake Island.

(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are
available to employees and applicants for employment.

(2) The employment notices shall--

(i) State the rights of applicants and employees as well as the Contractor's obligation under the
law to take affirmative action to employ and advance in employment qualified employees and
applicants who are special disabled veterans, veterans of the Vietham era, and other eligible
veterans; and

(i) Be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance
Programs, Department of Labor (Deputy Assistant Secretary of Labor), and provided by or
through the Contracting Officer.

(3) The Contractor shall ensure that applicants or employees who are special disabled veterans
are informed of the contents of the notice (e.g., the Contractor may have the notice read to a
visually disabled veteran, or may lower the posted notice so that it can be read by a person in a
wheelchair).

(4) The Contractor shall notify each labor union or representative of workers with which it has a
collective bargaining agreement, or other contract understanding, that the Contractor is bound by
the terms of the Act and is committed to take affirmative action to employ, and advance in
employment, qualified special disabled veterans, veterans of the Vietnam era, and other eligible
veterans.
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(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the
Government may take appropriate actions under the rules, regulations, and relevant orders of the
Secretary of Labor issued pursuant to the Act.

(g) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or
purchase orders of $25,000 or more unless exempted by rules, regulations, or orders of the
Secretary of Labor. The Contractor shall act as specified by the Deputy Assistant Secretary of
Labor to enforce the terms, including action for noncompliance.

(End of clause)

52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES
(JUN 1998)

(a) General. (1) Regarding any position for which the employee or applicant for employment is
qualified, the Contractor shall not discriminate against any employee or applicant because of
physical or mental disability. The Contractor agrees to take affirmative action to employ,
advance in employment, and otherwise treat qualified individuals with disabilities without
discrimination based upon their physical or mental disability in all employment practices such
as--

(i) Recruitment, advertising, and job application procedures;

(if) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right
of return from layoff, and rehiring;

(iif) Rates of pay or any other form of compensation and changes in compensation;

(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of
progression, and seniority lists;

(v) Leaves of absence, sick leave, or any other leave;

(vi) Fringe benefits available by virtue of employment, whether or not administered by the
Contractor;

(vii) Selection and financial support for training, including apprenticeships, professional
meetings, conferences, and other related activities, and selection for leaves of absence to pursue
training;

(viii) Activities sponsored by the Contractor, including social or recreational programs; and

(ix) Any other term, condition, or privilege of employment.
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(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the
Secretary of Labor (Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the
Act), as amended.

(b) Postings. (1) The Contractor agrees to post employment notices stating--

() The Contractor's obligation under the law to take affirmative action to employ and advance in
employment qualified individuals with disabilities; and

(if) The rights of applicants and employees.

(2) These notices shall be posted in conspicuous places that are available to employees and
applicants for employment. The Contractor shall ensure that applicants and employees with
disabilities are informed of the contents of the notice (e.g., the Contractor may have the notice
read to a visually disabled individual, or may lower the posted notice so that it might be read by a
person in a wheelchair). The notices shall be in a form prescribed by the Deputy Assistant
Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant
Secretary) and shall be provided by or through the Contracting Officer.

(3) The Contractor shall notify each labor union or representative of workers with which it has a
collective bargaining agreement or other contract understanding, that the Contractor is bound by
the terms of Section 503 of the Act and is committed to take affirmative action to employ, and
advance in employment, qualified individuals with physical or mental disabilities.

(c) Noncompliance. If the Contractor does not comply with the requirements of this clause,
appropriate actions may be taken under the rules, regulations, and relevant orders of the
Secretary issued pursuant to the Act.

(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or
purchase order in excess of $10,000 unless exempted by rules, regulations, or orders of the
Secretary. The Contractor shall act as specified by the Deputy Assistant Secretary to enforce the
terms, including action for noncompliance.

(End of clause)
52.222-37 EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS,

VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS
(DEC 2001)

(a) Unless the Contractor is a State or local government agency, the Contractor shall report at
least annually, as required by the Secretary of Labor, on--

(1) The number of special disabled veterans, the number of veterans of the Vietham era, and

other eligible veterans in the workforce of the Contractor by job category and hiring location;
and
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(2) The total number of new employees hired during the period covered by the report, and of the
total, the number of special disabled veterans, the number of veterans of the Vietnam era, and the
number of other eligible veterans; and

(3) The maximum number and the minimum number of employees of the Contractor during the
period covered by the report.

(b) The Contractor shall report the above items by completing the Form VETS-100, entitled
“Federal Contractor Veterans” Employment Report (VETS-100 Report)”.

(c) The Contractor shall submit VETS-100 Reports no later than September 30 of each year
beginning September 30, 1988.

(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total
hires during the most recent 12-month period as of the ending date selected for the employment
profile report required by paragraph (a)(1) of this clause. Contractors may select an ending date--
(1) As of the end of any pay period between July 1 and August 31 of the year the report is due; or
(2) As of December 31, if the Contractor has prior written approval from the Equal Employment
Opportunity Commission to do so for purposes of submitting the Employer Information Report
EEO-1 (Standard Form 100).

(e) The Contractor shall base the count of veterans reported according to paragraph (a) of this
clause on voluntary disclosure. Each Contractor subject to the reporting requirements at 38
U.S.C. 4212 shall invite all special disabled veterans, veterans of the Vietham era, and other
eligible veterans who wish to benefit under the affirmative action program at 38 U.S.C. 4212 to
identify themselves to the Contractor. The invitation shall state that--

(1) The information is voluntarily provided;

(2) The information will be kept confidential;

(3) Disclosure or refusal to provide the information will not subject the applicant or employee to
any adverse treatment; and

(4) The information will be used only in accordance with the regulations promulgated under 38
U.S.C. 4212.

(f) The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of
$25,000 or more unless exempted by rules, regulations, or orders of the Secretary of Labor.

(End of clause)
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52.223-3 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL
SAFETY DATA (JAN 1997)

(a) "Hazardous material”, as used in this clause, includes any material defined as hazardous
under the latest version of Federal Standard No. 313 (including revisions adopted during the term
of the contract).

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be
delivered under this contract. The hazardous material shall be properly identified and include any
applicable identification number, such as National Stock Number or Special ltem Number. This
information shall also be included on the Material Safety Data Sheet submitted under this
contract.

Material Identification No.
(If none,
insert "None")

(c) This list must be updated during performance of the contract whenever the Contractor
determines that any other material to be delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a
Material Safety Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the latest
version of Federal Standard No. 313, for all hazardous material identified in paragraph (b) of this
clause. Data shall be submitted in accordance with Federal Standard No. 313, whether or not the
apparently successful offeror is the actual manufacturer of these items. Failure to submit the
Material Safety Data Sheet prior to award may result in the apparently successful offeror being
considered nonresponsible and ineligible for award.

(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal
Standard No. 313, which renders incomplete or inaccurate the data submitted under paragraph
(d) of this clause, the Contractor shall promptly notify the Contracting Officer and resubmit the
data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall
relieve the Contractor of any responsibility or liability for the safety of Government, Contractor,
or subcontractor personnel or property.

(g9) Nothing contained in this clause shall relieve the Contractor from complying with applicable
Federal, State, and local laws, codes, ordinances, and regulations (including the obtaining of
licenses and permits) in connection with hazardous material.
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(h) The Government's rights in data furnished under this contract with respect to hazardous
material are as follows:

(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of
this right are to--

(i) Apprise personnel of the hazards to which they may be exposed in using, handling,
packaging, transporting, or disposing of hazardous materials;

(i) Obtain medical treatment for those affected by the material; and

(iif) Have others use, duplicate, and disclose the data for the Government for these purposes.

(2) To use, duplicate, and disclose data furnished under this clause, in accordance with
subparagraph (h)(1) of this clause, in precedence over any other clause of this contract providing

for rights in data.

(3) The Government is not precluded from using similar or identical data acquired from other
sources.

(End of clause)

52.223-6 DRUG-FREE WORKPLACE (MAY 2001)

(a) Definitions. As used in this clause --

"Controlled substance" means a controlled substance in schedules | through V of section 202 of
the Controlled Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR
1308.11 - 1308.15.

"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of
sentence, or both, by any judicial body charged with the responsibility to deter- mine violations
of the Federal or State criminal drug statutes.

"Criminal drug statute" means a Federal or non-Federal criminal statute involving the
manufacture, distribution, dispensing, possession, or use of any controlled substance.

"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in
connection with a specific contract where employees of the Contractor are prohibited from
engaging in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled
substance.

"Employee" means an employee of a Contractor directly engaged in the performance of work
under a Government contract. "Directly engaged" is defined to include all direct cost employees
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and any other Contractor employee who has other than a minimal impact or involvement in
contract performance.

"Individual" means an offeror/contractor that has no more than one employee including the
offeror/contractor.

(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer
period is agreed to in writing for contracts of 30 days or more performance duration), or as soon
as possible for contracts of less than 30 days performance duration--

(1) Publish a statement notifying its employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in the Contractor's
workplace and specifying the actions that will be taken against employees for violations of such
prohibition;

(2) Establish an ongoing drug-free awareness program to inform such employees about--

(i) The dangers of drug abuse in the workplace;

(i) The Contractor's policy of maintaining a drug-free workplace;

(iif) Any available drug counseling, rehabilitation, and employee assistance programs; and

(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in
the workplace;

(3) Provide all employees engaged in performance of the contract with a copy of the statement
required by subparagraph (b)(1) of this clause;

(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this
clause that, as a condition of continued employment on this contract, the employee will--

(i) Abide by the terms of the statement; and

(ii) Notify the employer in writing of the employee's conviction under a criminal drug statute for
a violation occurring in the workplace no later than 5 days after such conviction.

(5) Notify the Contracting Officer in writing within 10 days after receiving notice under
subdivision (b)(4)(ii) of this clause, from an employee or otherwise receiving actual notice of
such conviction. The notice shall include the position title of the employee;

(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a
conviction, take one of the following actions with respect to any employee who is convicted of a
drug abuse violation occurring in the workplace:

(i) Taking appropriate personnel action against such employee, up to and including termination;
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or

(i) Require such employee to satisfactorily participate in a drug abuse assistance or
rehabilitation program approved for such purposes by a Federal, State, or local health, law
enforcement, or other appropriate agency; and

(7) Make a good faith effort to maintain a drug-free workplace through implementation of
subparagraphs (b)(1) though (b)(6) of this clause.

(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase
order, not to engage in the unlawful manufacture, distribution, dispensing, possession, or use of a
controlled substance while performing this contract.

(d) In addition to other remedies available to the Government, the Contractor's failure to comply
with the requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render
the Contractor subject to suspension of contract payments, termination of the contract for default,
and suspension or debarment.

(End of clause)

52.223-14  TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)

(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the
performance of this contract, shall file by July 1 for the prior calendar year an annual Toxic
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of the
Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023(a)
and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106). The
Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the
annual Form R throughout the life of the contract.

(b) A Contractor owned or operated facility used in the performance of this contract is exempt
from the requirement to file an annual Form R if--

(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed under
section 313(c) of EPCRA, 42 U.S.C. 11023(c);

(2) The facility does not have 10 or more full-time employees as specified in section
313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A);

(3) The facility does not meet the reporting thresholds of toxic chemicals established under of

EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an
appropriate certification form has been filed with EPA);
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(4) The facility does not fall within Standard Industrial Classification Code (SIC) major groups
20 through 39 or their corresponding North American Industry Classification System (NAICS)
sectors 31 through 33; or

(5) The facility is not located within any State of the United States, the District of Columbia, the
Commonwealth of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the
Northern Mariana Islands, or any other territory or possession over which the United States has
jurisdiction.

(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria
in paragraph (b) of this clause, and after award of the contract circumstances change so that any
of its owned or operated facilities used in the performance of this contract is no longer exempt--

(1) The Contractor shall notify the Contracting Officer; and

(2) The Contractor, as owner or operator of a facility used in the performance of this contract that
is no longer exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or
before July 1 for the prior calendar year during which the facility becomes eligible; and (ii)
continue to file the annual Form R for the life of the contract for such facility.

(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the
Contractor fails to comply accurately and fully with the EPCRA and PPA toxic chemical release
filing and reporting requirements.

(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--
(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a
solicitation provision substantially the same as the provision at FAR 52.223-13, Certification of
Toxic Chemical Release Reporting; and

(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance
of this clause, except this paragraph (e).

(End of clause)

52.225-9  BUY AMERICAN ACT—CONSTRUCTION MATERIALS (MAY
2002)

(a) Definitions. As used in this clause--

Component means an article, material, or supply incorporated directly into a construction
material.

Construction material means an article, material, or supply brought to the construction site by the

Contractor or a subcontractor for incorporation into the building or work. The term aso includes
an item brought to the site preassembled from articles, materials, or supplies. However,
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emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation
systems, that are discrete systems incorporated into a public building or work and that are
produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to
the construction site. Materials purchased directly by the Government are supplies, not
construction material.

Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation
costs to the place of incorporation into the end product (whether or not such costs are paid to a
domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of
the component, including transportation costs as described in paragraph (1) of this definition,
plus allocable overhead costs, but excluding profit. Cost of components does not include any
costs associated with the

manufacture of the end product.

Domestic construction material means--
(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components
mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its
components. Components of foreign origin of the same class or kind for which nonavailability
determinations have been made are treated as domestic.

Foreign construction material means a construction material other than a domestic construction
material.

United States means the 50 States and the District of Columbia, U.S. territories and possessions,
Puerto Rico, the Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but
does not include leased bases.

(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d)
by providing a preference for domestic construction material. The Contractor shall use only
domestic construction material in performing this contract, except as provided in paragraphs
(b)(2) and (b)(3) of this clause.

(2) This requirement does not apply to the construction material or components listed by the
Government as follows:
NONE

(3) The Contracting Officer may add other foreign construction material to the list in paragraph
(b)(2) of this clause if the Government determines that
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(i) The cost of domestic construction material would be unreasonable. The cost of a particular
domestic construction material subject to the requirements of the Buy American Act is
unreasonable when the cost of such material exceeds the cost of foreign material by more than 6
percent;

(i) The application of the restriction of the Buy American Act to a particular construction
material would be impracticable or inconsistent with the public interest; or

(iif) The construction material is not mined, produced, or manufactured in the United States in
sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor
request to use foreign construction material in accordance with paragraph (b)(3) of this clause
shall include adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in
accordance with paragraph (b)(3) of this clause.

(if) A request based on unreasonable cost shall include a reasonable survey of the market and a
completed price comparison table in the format in paragraph (d) of this clause.

(iif) The price of construction material shall include all delivery costs to the construction site and
any applicable duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why
the Contractor could not reasonably foresee the need for such determination and could not have
requested the determination before contract award. If the Contractor does not submit a
satisfactory explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy American
Act applies and the Contracting Officer and the Contractor negotiate adequate consideration, the
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Contracting Officer will modify the contract to allow use of the foreign construction material.
However, when the basis for the exception is the unreasonable price of a domestic construction
material, adequate consideration is not less than the differential established in paragraph (b)(3)(i)
of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of
foreign construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on
unreasonable cost, the Contractor shall include the following information and any applicable
supporting data based on the survey of suppliers:

Foreign and Domestic Construction Materials Price Comparison
Construction material description Unit of measure Quantity Price (dollars)
\1\
ltem 1
Foreign construction material.... ......cccccooeiiiiiiirs i ceeeee e
Domestic construction Material... .........oooviiiiiiiiis ceviieee s e
ltem 2
Foreign construction material.... .......ccccccciiiiiii coiiiiii i
Domestic construction material... ..........coooiiiiiiiis i e ————
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-
free entry
certificate is issued).
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of
response; if oral,
attach summary.
Include other applicable supporting information.

(End of clause)

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUL
2000)

(a) The Contractor shall not acquire, for use in the performance of this contract, any supplies or
services originating from sources within, or that were located in or transported from or through,
countries whose products are banned from importation into the United States under regulations
of the Office of Foreign Assets Control, Department of the Treasury. Those countries are Cuba,
Iran, Iraq, Libya, North Korea, Sudan, the territory of Afghanistan controlled by the Taliban, and
Serbia (excluding the territory of Kosovo).
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(b) The Contractor shall not acquire for use in the performance of this contract any supplies or
services from entities controlled by the government of Irag.

(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts.

(End of clause)

52.226-1 UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED
ECONOMIC ENTERPRISES (JUN 2000)

(a) Definitions. As used in this clause:

"Indian" means any person who is a member of any Indian tribe, band, group, pueblo or
community that is recognized by the Federal Government as eligible for services from the
Bureau of Indian Affairs (BIA) in accordance with 25 U.S.C. 1452(c) and any "Native" as
defined in the Alaska Native Claims Settlement Act (43 U.S.C. 1601).

“Indian organization” means the governing body of any Indian tribe or entity established or
recognized by the governing body of an Indian tribe for the purposes of 25 U.S.C., chapter 17.

"Indian-owned economic enterprise” means any Indian-owned (as determined by the Secretary of
the Interior) commercial, industrial, or business activity established or organized for the purpose
of profit, provided that Indian ownership constitutea not less than 51 percent of the enterprise.

"Indian tribe" means any Indian tribe, band, group, pueblo or community, including native
villages and native groups (including corporations organized by Kenai, Juneau, Sitka, and
Kodiak) as defined in the Alaska Native Claims Settlement Act, that is recognized by the Federal
Government as eligible for services from BIA in accordance with 25 U.S.C. 1542(c).

"Interested party” means a prime contractor or an actual or prospective offeror whose direct
economic interest would be affected by the award of a subcontract or by the failure to award a
subcontract.

(b) The Contractor shall use its best efforts to give Indian organizations and Indian-owned
economic enterprises (25 U.S.C. 1544) the maximum practicable opportunity to participate in the
subcontracts it awards to the fullest extent consistent with efficient performance of its contract.

(1) The Contracting Officer and the Contractor, acting in good faith, may rely on the
representation of an Indian organization or Indian-owned economic enterprise as to its eligibility,
unless an

interested party challenges its status or the Contracting Officer has independent reason to
guestion that status. In the event of a challenge to the representation of a subcontractor, the
Contracting Officer will refer the matter to the U.S. Department of the Interior, Bureau of Indian
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Affairs (BIA), Attn: Chief, Division of Contracting and Grants Administration, 1849 C Street,
NW., MS 2626-MIB, Washington, DC 20240-4000.

The BIA will determine the eligibility and notify the Contracting Officer. No incentive payment
will be made within 50 working days of subcontract award or while a challenge is pending. If a
subcontractor is determined to be an ineligible participant, no incentive payment will be made
under the Indian Incentive Program.

(2) The Contractor may request an adjustment under the Indian Incentive Program to the
following:

(i) The estimated cost of a cost-type contract.

(if) The target cost of a cost-plus-incentive-fee prime contract.

(iif) The target cost and ceiling price of a fixed-price incentive prime contract.
(iv) The price of a firm-fixed-price prime contract.

(3) The amount of the adjustment to the prime contract is 5 percent of the estimated cost, target
cost, or firm-fixed-price included in the subcontract initially awarded to the Indian organization
or Indian-owned economic enterprise.

(4) The Contractor has the burden of proving the amount claimed and must assert its request for
an adjustment prior to completion of contract performance.

(c) The Contracting Officer, subject to the terms and conditions of the contract and the
availability of funds, will authorize an incentive payment of 5 percent of the amount paid to the
subcontractor. The Contracting Officer will seek funding in accordance with agency procedures.

(End of clause)

52.227-1 AUTHORIZATION AND CONSENT (JUL 1995)

(a) The Government authorizes and consents to all use and manufacture, in performing this
contract or any subcontract at any tier, of any invention described in and covered by a United
States patent (1) embodied in the structure or composition of any article the delivery of which is
accepted by the Government under this contract or (2) used in machinery, tools, or methods
whose use necessarily results from compliance by the Contractor or a subcontractor with (i)
specifications or written provisions forming a part of this contract or (ii) specific written
instructions given by the Contracting Officer directing the manner of performance. The entire
liability to the Government for infringement of a patent of the United States shall be determined
solely by the provisions of the indemnity clause, if any, included in this contract or any
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subcontract hereunder (including any lower-tier subcontract), and the Government assumes
liability for all other infringement to the extent of the authorization and consent hereinabove
granted.

(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to
identify the parties, in all subcontracts at any tier for supplies or services (including construction,
architect-engineer services, and materials, supplies, models, samples, and design or testing
services expected to exceed the simplified acquisition threshold (however, omission of this
clause from any subcontract, including those at or below the simplified acquisition threshold,
does not affect this authorization and consent.)

(End of clause)

52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT AND
COPYRIGHT INFRINGEMENT (AUG 1996)

(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written
detail, each notice or claim of patent or copyright infringement based on the performance of this
contract of which the Contractor has knowledge.

(b) In the event of any claim or suit against the Government on account of any alleged patent or
copyright infringement arising out of the performance of this contract or out of the use of any
supplies furnished or work or services performed under this contract, the Contractor shall furnish
to the Government, when requested by the Contracting Officer, all evidence and information in
possession of the Contractor pertaining to such suit or claim. Such evidence and information
shall be furnished at the expense of the Government except where the Contractor has agreed to
indemnify the Government.

() The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at
any tier for supplies or services (including construction and architect-engineer subcontracts and
those for material, supplies, models, samples, or design or testing services) expected to exceed
the simplified acquisition threshold at (FAR) 2.101.to exceed the dollar amount set forth in
13.000 of the Federal Acquisition Regulation (FAR).

(End of clause)

52.227-4 PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984)

Except as otherwise provided, the Contractor agrees to indemnify the Government and its
officers, agents, and employees against liability, including costs and expenses, for infringement
upon any United States patent (except a patent issued upon an application that is now or may
hereafter be withheld from issue pursuant to a Secrecy Order under 35 U.S.C. 181) arising out of
performing this contract or out of the use or disposal by or for the account of the Government of
supplies furnished or work performed under this contract.
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(End of clause)

52.228-2  ADDITIONAL BOND SECURITY (OCT 1997)

The Contractor shall promptly furnish additional security required to protect the Government and
persons supplying labor or materials under this contract if--

(a) Any surety upon any bond, or issuing financial institution for other security, furnished with
this contract becomes unacceptable to the Government.

(b) Any surety fails to furnish reports on its financial condition as required by the Government;

(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the
opinion of the Contracting Officer; or

(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period
of required security. If the Contractor does not furnish an acceptable extension or replacement

ILC, or other acceptable substitute, at least 30 days before an ILC's scheduled expiration, the
Contracting officer has the right to immediately draw on the ILC.

52.228-11 PLEDGES OF ASSETS (FEB 1992)

(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a
performance bond, or a payment bond--

(1) Pledge of assets; and

(2) Standard Form 28, Affidavit of Individual Surety.

(b) Pledges of assets from each person acting as an individual surety shall be in the form of--

(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or
Government securities, or other assets described in FAR 28.203-2 (except see 28.203-2(b)(2)
with respect to Government securities held in book entry form) and/or;

(2) A recorded lien on real estate. The offeror will be required to provide--

(i) Evidence of title in the form of a certificate of title prepared by a title insurance company
approved by the United States Department of Justice. This title evidence must show fee simple
title vested in the surety along with any concurrent owners; whether any real estate taxes are due

and payable; and any recorded encumbrances against the property, including the lien filed in
favor of the Government as required by FAR 28.203-3(d);
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(i) Evidence of the amount due under any encumbrance shown in the evidence of title;

(iif) A copy of the current real estate tax assessment of the property or a current appraisal dated
no earlier than 6 months prior to the date of the bond, prepared by a professional appraiser who
certifies that the appraisal has been conducted in accordance with the generally accepted
appraisal standards as reflected in the Uniform Standards of Professional Appraisal Practice, as
promulgated by the Appraisal Foundation.

(End of clause)

52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS.
(OCT 1995)

In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105
of Pub. L. 103-355, upon the request of a prospective subcontractor or supplier offering to

furnish labor or material for the performance of this contract for which a payment bond has been
furnished to the Government pursuant to the Miller Act, the Contractor shall promptly provide a
copy of such payment bond to the requester.

52.228-14 IRREVOCABLE LETTER OF CREDIT (DEC 1999)

(a) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a
federally insured financial institution to pay all or part of a stated amount of money, until the
expiration date of the letter, upon presentation by the Government (the beneficiary) of a written
demand therefor. Neither the financial institution nor the offeror/Contractor can revoke or
condition the letter of credit.

(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds
such as performance and payment bonds, the letter of credit and letter of confirmation formats in
paragraphs (e) and (f) of this clause shall be used.

(c) The letter of credit shall be irrevocable, shall require presentation of no document other than
a written demand and the ILC (including confirming letter, if any), shall be issued/confirmed by
an acceptable federally insured financial institution as provided in paragraph (d) of this clause,
and--

(2) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the
bid acceptance period,;

(2) If used as an alternative to corporate or individual sureties as security for a performance or
payment bond, the offeror/Contractor may submit an ILC with an initial expiration date
estimated to cover the entire period for which financial security is required or may submit an ILC
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with an initial expiration date that is a minimum period of one year from the date of issuance.
The ILC shall provide that, unless the issuer provides the beneficiary written notice of non-
renewal at least 60 days in advance of the current expiration date, the ILC is automatically
extended without amendment for one year from the expiration date, or any future expiration date,
until the period of required coverage is completed and the Contracting Officer provides the
financial institution with a written statement waiving the right to payment. The period of

required coverage shall be:

(i) For contracts subject to the Miller Act, the later of--
(A) One year following the expected date of final payment;
(B) For performance bonds only, until completion of any warranty period; or

(C) For payment bonds only, until resolution of all claims filed against the payment bond during
the one-year period following final payment.

(i) For contracts not subject to the Miller Act, the later of--

(A) 90 days following final payment; or

(B) For performance bonds only, until completion of any warranty period.

(d) Only federally insured financial institutions rated investment grade or higher shall issue or
confirm the ILC. The offeror/Contractor shall provide the Contracting Officer a credit rating that
indicates the financial institution has the required rating(s) as of the date of issuance of the ILC.
Unless the financial institution issuing the ILC had letter of credit business of less than $25
million in the past year, ILCs over $5 million must be confirmed by another acceptable financial
institution that had letter of credit business of less than $25 million in the past year.

(e) The following format shall be used by the issuing financial institution to create an ILC:

[Issuing Financial Institution's Letterhead or Name and Address]

Issue Date

IRREVOCABLE LETTER OF CREDIT NO.

Account party's name

Account party's address

For Solicitation No. (for reference only)
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TO: [U.S. Government agency]
[U.S. Government agency's address]

1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or
more drawings up to United States $ . This Letter of Credit is payable at [issuing
financial institution's and, if any, confirming financial institution's] office at [issuing financial
institution's address and, if any, confirming financial institution's address] and expires with our
close of business on , Or any automatically extended expiration date.

2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if
any, the confirming financial institution, for all or any part of this credit if presented with this
Letter of Credit and confirmation, if any, at the office specified in paragraph 1 of this Letter of
Credit on or before the expiration date or any automatically extended expiration date.

3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are
renumbered.] It is a condition of this Letter of Credit that it is deemed to be automatically
extended without amendment for one year from the expiration date hereof, or any future
expiration date, unless at least 60 days prior to any expiration date, we notify you or the
transferee by registered mail, or other receipted means of delivery, that we elect not to consider
this Letter of Credit renewed for any such additional period. At the time we notify you, we also
agree to notify the account party (and confirming financial institution, if any) by the same means
of delivery.

4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected
without charge to either the beneficiary or the transferee/assignee of proceeds. Such transfer or
assignment shall be only at the written direction of the Government (the beneficiary) in a form
satisfactory to the issuing financial institution and the confirming financial institution, if any.

5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary
Credits, 1993 Revision, International Chamber of Commerce Publication No. 500, and to the
extent not inconsistent therewith, to the laws of [state of confirming
financial institution, if any, otherwise state of issuing financial institution].

6. If this credit expires during an interruption of business of this financial institution as described
in Article 17 of the UCP, the financial institution specifically agrees to effect payment if this
credit is drawn against within 30 days after the resumption of our business.

Sincerely,

[Issuing financial institution]

() The following format shall be used by the financial institution to confirm an ILC:
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[Confirming Financial Institution's Letterhead or Name and Address]

(Date)

Our Letter of Credit Advice Number

Beneficiary: [U.S. Government agency]

Issuing Financial Institution:

Issuing Financial Institution's LC No.:

Gentlemen:

1. We hereby confirm the above indicated Letter of Credit, the original of which is attached,
issued by [name of issuing financial institution] for drawings of up to United States
dollars /US. $ and expiring with our close of business on

[the expiration date], or any automatically extended expiration date.

2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office
located at

3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of
Credit and this Confirmation at our offices as specified herein.

4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are
renumbered.] It is a condition of this confirmation that it be deemed automatically extended
without amendment for one year from the expiration date hereof, or any automatically extended
expiration date, unless:

(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or
the transferee and the issuing financial institution, by registered mail or other receipted means of
delivery, that we elect not to consider this confirmation extended for any such additional period;
or

(b) The issuing financial institution shall have exercised its right to notify you or the transferee,
the account party, and ourselves, of its election not to extend the expiration date of the Letter of
Credit.

5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary
Credits, 1993 Revision, International Chamber of Commerce Publication No. 500, and to the
extent not inconsistent therewith, to the laws of [state of confirming financial
institution).

6. If this confirmation expires during an interruption of business of this financial institution as
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described in Article 17 of the UCP, we specifically agree to effect payment if this credit is drawn
against within 30 days after the resumption of our business.

Sincerely,

[Confirming financial institution]

(9) The following format shall be used by the Contracting Officer for a sight draft to draw on the
Letter of Credit:

SIGHT DRAFT

[City, State]

(Date)

[Name and address of financial institution]

Pay to the order of [Beneficiary Agency] the sum of United
States $ . This draft is drawn under Irrevocable Letter of Credit No.
[Beneficiary Agency]

By:

(End of clause)

52.228-15 PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION
(JUL 2000)-

(a) Definitions. As used in this clause--

Original contract price means the award price of the contract; or, for requirements contracts, the
price payable for the estimated total quantity; or, for indefinite-quantity contracts, the price
payable for the specified minimum quantity. Original contract price does not include the price of
any options, except those options exercised at the time of contract award.
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(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the
successful offeror shall furnish performance and payment bonds to the Contracting Officer as
follows:

(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time
of contract award shall be 100 percent of the original contract price.

(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of
contract award shall be 100 percent of the original contract price.

(3) Additional bond protection. (i) The Government may require additional performance and
payment bond protection if the contract price is increased. The increase in protection generally
will equal 100 percent of the increase in contract price.

(i) The Government may secure the additional protection by directing the Contractor to increase
the penal amount of the existing bond or to obtain an additional bond.

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any
necessary reinsurance agreements, to the Contracting Officer, within the time period specified in
the Bid Guarantee provision of the solicitation, or otherwise specified by the Contracting Officer,
but in any event, before starting work.

(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment,
supported by corporate sureties whose names appear on the list contained in Treasury
Department Circular 570, individual sureties, or by other acceptable security such as postal
money order, certified check, cashier's check, irrevocable letter of credit, or, in accordance with
Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular
570 is published in the Federal Register or may be obtained from the U.S. Department of
Treasury, Financial Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor,
West Wing, Washington, DC 20227.

(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to
sue on the payment bond is void unless it is in writing, signed by the person whose right is
waived, and executed after such person has first furnished labor or material for use in the
performance of the contract.

(End of clause)

52.229-3 FEDERAL, STATE, AND LOCAL TAXES (JAN 1991)

(a) "Contract date," as used in this clause, means the date set for bid opening or, if this is a
negotiated contract or a modification, the effective date of this contract or modification.

"All applicable Federal, State, and local taxes and duties," as used in this clause, means all taxes
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and duties, in effect on the contract date, that the taxing authority is imposing and collecting on
the transactions or property covered by this contract.

"After-imposed Federal tax," as used in this clause, means any new or increased Federal excise
tax or duty, or tax that was exempted or excluded on the contract date but whose exemption was
later revoked or reduced during the contract period, on the transactions or property covered by
this contract that the Contractor is required to pay or bear as the result of legislative, judicial, or
administrative action taking effect after the contract date. It does not include social security tax
or other employment taxes.

"After-relieved Federal tax," as used in this clause, means any amount of Federal excise tax or
duty, except social security or other employment taxes, that would otherwise have been payable
on the transactions or property covered by this contract, but which the Contractor is not required
to pay or bear, or for which the Contractor obtains a refund or drawback, as the result of
legislative, judicial, or administrative action taking effect after the contract date.

(b) The contract price includes all applicable Federal, State, and local taxes and duties.

(c) The contract price shall be increased by the amount of any after-imposed Federal tax,
provided the Contractor warrants in writing that no amount for such newly imposed Federal
excise tax or duty or rate increase was included in the contract price, as a contingency reserve or
otherwise.

(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.

(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except
social security or other employment taxes, that the Contractor is required to pay or bear, or does
not obtain a refund of, through the Contractor's fault, negligence, or failure to follow instructions
of the Contracting Officer.

() No adjustment shall be made in the contract price under this clause unless the amount of the
adjustment exceeds $250.

(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any
Federal excise tax or duty that reasonably may be expected to result in either an increase or
decrease in the contract price and shall take appropriate action as the Contracting Officer directs.
(h) The Government shall, without liability, furnish evidence appropriate to establish exemption
from any Federal, State, or local tax when the Contractor requests such evidence and a
reasonable basis exists to sustain the exemption.

(End of clause)

52.229-5 TAXES--CONTRACTS PERFORMED IN U.S. POSSESSIONS OR
PUERTO RICO (APR 1984)
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The term "local taxes," as used in the Federal, State, and local taxes clause of this contract,
includes taxes imposed by a possession of the United States or by Puerto Rico.
(End of clause)

52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION
CONTRACTS (MAY 1997)

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in
this contract.

(b) Progress payments. The Government shall make progress payments monthly as the work
proceeds, or at more frequent intervals as determined by the Contracting Officer, on estimates of
work accomplished which meets the standards of quality established under the contract, as
approved by the Contracting Officer.

(1) The Contractor's request for progress payments shall include the following substantiation:

() An itemization of the amounts requested, related to the various elements of work required by
the contract covered by the payment requested.

(i) A listing of the amount included for work performed by each subcontractor under the
contract.

(i) A listing of the total amount of each subcontract under the contract.

(iv) A listing of the amounts previously paid to each such subcontractor under the contract.

(v) Additional supporting data in a form and detail required by the Contracting Officer.

(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on
the site and preparatory work done to be taken into consideration. Material delivered to the
Contractor at locations other than the site also may be taken into consideration if--

(i) Consideration is specifically authorized by this contract; and

(i) The Contractor furnishes satisfactory evidence that it has acquired title to such material and
that the material will be used to perform this contract.

(c) Contractor certification. Along with each request for progress payments, the Contractor shall
furnish the following certification, or payment shall not be made: (However, if the Contractor
elects to delete paragraph (c)(4) from the certification, the certification is still acceptable.)

| hereby certify, to the best of my knowledge and belief, that--
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(1) The amounts requested are only for performance in accordance with the specifications, terms,
and conditions of the contract;

(2) Payments to subcontractors and suppliers have been made from previous payments received
under the contract, and timely payments will be made from the proceeds of the payment covered
by this certification, in accordance with subcontract agreements and the requirements of chapter
39 of Title 31, United States Code;

(3) This request for progress payments does not include any amounts which the prime contractor
intends to withhold or retain from a subcontractor or supplier in accordance with the terms and
conditions of the subcontract; and

(4) This certification is not to be construed as final acceptance of a subcontractor's performance.

(Name)

(Title)

(Date)

(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress
payments, discovers that a portion or all of such request constitutes a payment for performance
by the Contractor that fails to conform to the specifications, terms, and conditions of this contract
(hereinafter referred to as the "unearned amount"), the Contractor shall--

(1) Notify the Contracting Officer of such performance deficiency; and
(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the
manner provided in paragraph (j) of this clause) equal to interest on the unearned amount from

the 8th day after the date of receipt of the unearned amount until--

(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has
been corrected; or

(i) The date the Contractor reduces the amount of any subsequent certified request for progress
payments by an amount equal to the unearned amount.

(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any

period for which a progress payment is to be made, the Contracting Officer shall authorize
payment to be made in full. However, if satisfactory progress has not been made, the Contracting
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Officer may retain a maximum of 10 percent of the amount of the payment until satisfactory
progress is achieved. When the work is substantially complete, the Contracting Officer may
retain from previously withheld funds and future progress payments that amount the Contracting
Officer considers adequate for protection of the Government and shall release to the Contractor
all the remaining withheld funds. Also, on completion and acceptance of each separate building,
public work, or other division of the contract, for which the price is stated separately in the
contract, payment shall be made for the completed work without retention of a percentage.

(f) Title, liability, and reservation of rights. All material and work covered by progress payments
made shall, at the time of payment, become the sole property of the Government, but this shall
not be construed as--

(1) Relieving the Contractor from the sole responsibility for all material and work upon which
payments have been made or the restoration of any damaged work; or

(2) Waiving the right of the Government to require the fulfillment of all of the terms of the
contract.

(g) Reimbursement for bond premiums. In making these progress payments, the Government
shall, upon request, reimburse the Contractor for the amount of premiums paid for performance
and payment bonds (including coinsurance and reinsurance agreements, when applicable) after
the Contractor has furnished evidence of full payment to the surety. The retainage provisions in
paragraph (e) of this clause shall not apply to that portion of progress payments attributable to
bond premiums.

(h) Final payment. The Government shall pay the amount due the Contractor under this contract
after--

(1) Completion and acceptance of all work;
(2) Presentation of a properly executed voucher; and

(3) Presentation of release of all claims against

the Government arising by virtue of this contract, other than claims, in stated amounts, that the
Contractor has specifically excepted from the operation of the release. A release may also be
required of the assignee if the Contractor's claim to amounts payable under this contract has been
assigned under the Assignment of Claims Act of 1940 (31 U.S.C. 3727 and 41 U.S.C. 15).

() Limitation because of undefinitized work. Notwithstanding any provision of this contract,
progress payments shall not exceed 80 percent on work accomplished on undefinitized contract
actions. A "contract action" is any action resulting in a contract, as defined in FAR Subpart 2.1,
including contract modifications for additional supplies or services, but not including contract
modifications that are within the scope and under the terms of the contract, such as contract
modifications issued pursuant to the Changes clause, or funding and other administrative
changes.
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() Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the
amount payable under subparagraph (d)(2) of this clause shall be--

(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at
the most recent auction of such bills prior to the date the Contractor receives the unearned
amount; and

(2) Deducted from the next available payment to the Contractor.

52.232-17 INTEREST (JUNE 1996)

(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or
Pricing Data clause or a Cost Accounting Standards clause, all amounts that become payable by
the Contractor to the Government under this contract (net of any applicable tax credit under the
Internal Revenue Code (26 U.S.C. 1481)) shall bear simple interest from the date due until paid
unless paid within 30 days of becoming due. The interest rate shall be the interest rate
established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes
Act of 1978 (Public Law 95-563), which is applicable to the period in which the amount

becomes due, as provided in paragraph (b) of this clause, and then at the rate applicable for each
six-month period as fixed by the Secretary until the amount is paid. reproduce, prepare derivative
works, distribute copies to the public, and (b) Amounts shall be due at the earliest of the
following dates:

(1) The date fixed under this contract.

(2) The date of the first written demand for payment consistent with this contract, including any
demand resulting from a default termination.

(3) The date the Government transmits to the Contractor a proposed supplemental agreement to
confirm completed negotiations establishing the amount of debt.

(4) If this contract provides for revision of prices, the date of written notice to the Contractor
stating the amount of refund payable in connection with a pricing proposal or a negotiated
pricing agreement not confirmed by contract modification.

(c) The interest charge made under this clause may be reduced under the procedures prescribed
in 32.614-2 of the Federal Acquisition Regulation in effect on the date of this contract.

(End of clause)
52.232-23 ASSIGNMENT OF CLAIMS (JAN 1986)
(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C.
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15 (hereafter referred to as "the Act"), may assign its rights to be paid amounts due or to become
due as a result of the performance of this contract to a bank, trust company, or other financing
institution, including any Federal lending agency. The assignee under such an assignment may
thereafter further assign or reassign its right under the original assignment to any type of
financing institution described in the preceding sentence.

(b) Any assignment or reassignment authorized under the Act and this clause shall cover all
unpaid amounts payable under this contract, and shall not be made to more than one party,
except that an assignment or reassignment may be made to one party as agent or trustee for two
or more parties participating in the financing of this contract.

(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified
document (including this contract) or information related to work under this contract until the
Contracting Officer authorizes such action in writing.

(End of clause)

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (FEB
2002)

Notwithstanding any other payment terms in this contract, the Government will make invoice
payments under the terms and conditions specified in this clause. The Government considers
payment as being made on the day a check is dated or the date of an electronic funds transfer.
Definitions of pertinent terms are set forth in sections 2.101, 32.001, and 32.902 of the Federal
Acquisition Regulation. All days referred to in this clause are calendar days, unless otherwise
specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and
legal holidays.)

(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are
several types of invoice payments that may occur under this contract, as follows:

(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer
approval of the estimated amount and value of work or services performed, including payments
for reaching milestones in any project.

(A) The due date for making such payments is 14 days after the designated billing office receives
a proper payment request. If the designated billing office fails to annotate the payment request
with the actual date of receipt at the time of receipt, the payment due date is the 14th day after
the date of the Contractor's payment request, provided the designated billing office receives a
proper payment request and there is no disagreement over quantity, quality, or Contractor
compliance with contract requirements.

(B) The due date for payment of any amounts retained by the Contracting Officer in accordance
with the clause at 52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified
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in the contract or, if not specified, 30 days after approval by the Contracting Officer for release
to the Contractor.

(if) Final payments based on completion and acceptance of all work and presentation of release
of all claims against the Government arising by virtue of the contract, and payments for partial
deliveries that have been accepted by the Government (e.g., each separate building, public work,
or other division of the contract for which the price is stated separately in the contract).

(A) The due date for making such payments is the later of the following two events:
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor.

(2) The 30th day after Government acceptance of the work or services completed by the
Contractor. For a final invoice when the payment amount is subject to contract settlement actions
(e.g., release of claims), acceptance is deemed to occur on the effective date of the contract
settlement.

(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at
the time of receipt, the invoice payment due date is the 30th day after the date of the Contractor's
invoice, provided the designated billing office receives a proper invoice and there is no
disagreement over quantity, quality, or Contractor compliance with contract requirements.

(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated
billing office specified in the contract. A proper invoice must include the items listed in
paragraphs (a)(2)(i) through (a)(2)(xi) of this clause. If the invoice does not comply with these
requirements, the designated billing office must return it within 7 days after receipt, with the
reasons why it is not a proper invoice. When computing any interest penalty owed the
Contractor, the Government will take into account if the Government notifies the Contractor of
an improper invoice in an untimely manner.

(i) Name and address of the Contractor.

(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to
the date of mailing or transmission.)

(iif) Contract number or other authorization for work or services performed (including order
number and contract line item number).

(iv) Description of work or services performed.
(v) Delivery and payment terms (e.g., discount for prompt payment terms).

(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as
that in the contract or in a proper notice of assignment).
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(vii) Name (where practicable), title, phone number, and mailing address of person to notify in
the event of a defective invoice.

(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts
requested and certification in accordance with the requirements of the clause at 52.232-5,
Payments Under Fixed-Price Construction Contracts.

(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice
only if required elsewhere in this contract.

(x) Electronic funds transfer (EFT) banking information.

(A) The Contractor shall include EFT banking information on the invoice only if required
elsewhere in this contract.

(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be
a proper invoice, the Contractor shall have submitted correct EFT banking information in
accordance with the applicable solicitation provision (e.g., 52.232-38, Submission of Electronic
Funds Transfer Information with Offer), contract clause (e.g., 52.232-33, Payment by Electronic
Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by Electronic Funds
Transfer--Other Than Central Contractor Registration), or applicable agency procedures.

(C) EFT banking information is not required if the Government waived the requirement to pay
by EFT.

(xi) Any other information or documentation required by the contract.

(3) Interest penalty. The designated payment office will pay an interest penalty automatically,
without request from the Contractor, if payment is not made by the due date and the conditions
listed in paragraphs (a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However,
when the due date falls on a Saturday, Sunday, or legal holiday, the designated payment office
may make payment on the following working day without incurring a late payment interest
penalty.

() The designated billing office received a proper invoice.

(i) The Government processed a receiving report or other Government documentation

authorizing payment and there was no disagreement over quantity, quality, Contractor
compliance with any contract term or condition, or requested progress payment amount.

(i) In the case of a final invoice for any balance of funds due the Contractor for work or

services performed, the amount was not subject to further contract settlement actions between the
Government and the Contractor.

(4) Computing penalty amount. The Government will compute the interest penalty in accordance
with the Office of Management and Budget prompt payment regulations at 5 CFR part 1315.
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(i) For the sole purpose of computing an interest penalty that might be due the Contractor for
payments described in paragraph (a)(1)(ii) of this clause, Government acceptance or approval is
deemed to occur constructively on the 7th day after the Contractor has completed the work or
services in accordance with the terms and conditions of the contract. If actual acceptance or
approval occurs within the constructive acceptance or approval period, the Government will base
the determination of an interest penalty on the actual date of acceptance or approval.
Constructive acceptance or constructive approval requirements do not apply if there is a
disagreement over quantity, quality, or Contractor compliance with a contract provision. These
requirements also do not compel Government officials to accept work or services, approve
Contractor estimates, perform contract administration functions, or make payment prior to
fulfilling their responsibilities.

(i) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay
interest penalties if payment delays are due to disagreement between the Government and the
Contractor over the payment amount or other issues involving contract compliance, or on
amounts temporarily withheld or retained in accordance with the terms of the contract. The
Government and the Contractor shall resolve claims involving disputes, and any interest that may
be payable in accordance with the clause at FAR 52.233-1, Disputes.

(5) Discounts for prompt payment. The designated payment office will pay an interest penalty
automatically, without request from the Contractor, if the Government takes a discount for
prompt payment improperly. The Government will calculate the interest penalty in accordance
with the prompt payment regulations at 5 CFR part 1315.

(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount,
calculated in accordance with the prompt payment regulations at 5 CFR part 1315 in addition to
the interest penalty amount only if--

(A) The Government owes an interest penalty of $1 or more;

(B) The designated payment office does not pay the interest penalty within 10 days after the date
the invoice amount is paid; and

(C) The Contractor makes a written demand to the designated payment office for additional
penalty payment, in accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than
40 days after the date the invoice amount is paid.

(i)(A) The Contractor shall support written demands for additional penalty payments with the
following data. The Government will not request any additional data. The Contractor shall--

(1) Specifically assert that late payment interest is due under a specific invoice, and request
payment of all overdue late payment interest penalty and such additional penalty as may be
required;

(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and
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(3) State that payment of the principal has been received, including the date of receipt.
(B) If there is no postmark or the postmark is illegible--

(1) The designated payment office that receives the demand will annotate it with the date of
receipt provided the demand is received on or before the 40th day after payment was made; or

(2) If the designated payment office fails to make the required annotation, the Government will
determine the demand's validity based on the date the Contractor has placed on the demand,
provided such date is no later than the 40th day after payment was made.

(b) Contract financing payments. If this contract provides for contract financing, the Government
will make contract financing payments in accordance with the applicable contract financing
clause.

(c) Subcontract clause requirements. The Contractor shall include in each subcontract for
property or services (including a material supplier) for the purpose of performing this contract
the following:

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay
the subcontractor for satisfactory performance under its subcontract not later than 7 days from
receipt of payment out of such amounts as are paid to the Contractor under this contract.

(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to
the subcontractor an interest penalty for each payment not made in accordance with the payment
clause--

() For the period beginning on the day after the required payment date and ending on the date on
which payment of the amount due is made; and

(i) Computed at the rate of interest established by the Secretary of the Treasury, and published
in the Federal Register, for interest payments under section 12 of the Contract Disputes Act of
1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest
penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to use:

() Include a payment clause and an interest penalty clause conforming to the standards set
forth in paragraphs (c)(1) and (c)(2) of this clause in each of its subcontracts; and

(i) Require each of its subcontractors to include such clauses in their subcontracts with each
lower-tier subcontractor or supplier.
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(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall
not be construed to impair the right of the Contractor or a subcontractor at any tier to negotiate,
and to include in their subcontract, provisions that--

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a
specified percentage of each progress payment otherwise due to a subcontractor for satisfactory
performance under the subcontract without incurring any obligation to pay a late payment
interest penalty, in accordance with terms and conditions agreed to by the parties to the
subcontract, giving such recognition as the parties deem appropriate to the ability of a
subcontractor to furnish a performance bond and a payment bond,;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that
part or all of the subcontractor's request for payment may be withheld in accordance with the
subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a
late payment penalty if--

() A notice conforming to the standards of paragraph (g) of this clause previously has been
furnished to the subcontractor; and

(i) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a
Contractor pursuant to paragraph (d)(3)(i) of this clause.

(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to
the Government but before making a payment to a subcontractor for the subcontractor's
performance covered by the payment request, discovers that all or a portion of the payment
otherwise due such subcontractor is subject to withholding from the subcontractor in accordance
with the subcontract agreement, then the Contractor shall--

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of
paragraph (g) of this clause as soon as practicable upon ascertaining the cause giving rise to a
withholding, but prior to the due date for subcontractor payment;

(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy
of the notice furnished to the subcontractor pursuant to paragraph (e)(1) of this clause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by
an amount not to exceed the amount specified in the notice of withholding furnished under
paragraph (e)(1) of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the
correction of the identified subcontract performance deficiency, and--

(i) Make such payment within--
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(A) Seven days after correction of the identified subcontract performance deficiency (unless the
funds therefor must be recovered from the Government because of a reduction under paragraph
(e)(5)(i)) of this clause; or

(B) Seven days after the Contractor recovers such funds from the Government; or

(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest
established by the Secretary of the Treasury, and published in the Federal Register, for interest
payments under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the
time the Contractor accrues the obligation to pay an interest penalty;

(5) Notice to Contracting Officer. Notify the Contracting Officer upon--

(i) Reduction of the amount of any subsequent certified application for payment; or

(i) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--
(A) The amounts withheld under paragraph (e)(1) of this clause; and

(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest
on the withheld payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the
8th day after receipt of the withheld amounts from the Government until--

(i) The day the identified subcontractor performance deficiency is corrected; or
(i) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause.

(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after
making payment to a first-tier subcontractor, receives from a supplier or subcontractor of the
first-tier subcontractor (hereafter referred to as a “second-tier subcontractor”) a written notice in
accordance with section 2 of the Act of August 24, 1935 (40 U.S.C. 270b, Miller Act), asserting

a deficiency in such first-tier subcontractor's performance under the contract for which the
Contractor may be ultimately liable, and the Contractor determines that all or a portion of future
payments otherwise due such first-tier subcontractor is subject to withholding in accordance with
the subcontract agreement, the Contractor may, without incurring an obligation to pay an interest
penalty under paragraph (e)(6) of this clause--

(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of
this clause as soon as practicable upon making such determination; and

(i) Withhold from the first-tier subcontractor's next available progress payment or payments an

amount not to exceed the amount specified in the notice of withholding furnished under
paragraph (f)(1)(i) of this clause.
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(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after
receipt of satisfactory written notification that the identified subcontract performance deficiency
has been corrected, the Contractor shall--

(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier
subcontractor; or

(if) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor
computed at the rate of interest established by the Secretary of the Treasury, and published in the
Federal Register, for interest payments under section 12 of the Contracts DisputesAct of 1978
(41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest
penalty.

(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of
any withholding to a subcontractor (with a copy furnished to the Contracting Officer),
specifying--

(1) The amount to be withheld;
(2) The specific causes for the withholding under the terms of the subcontract; and

(3) The remedial actions to be taken by the subcontractor in order to receive payment of the
amounts withheld.

(h) Subcontractor payment entitlement. The Contractor may not request payment from the
Government of any amount withheld or retained in accordance with paragraph (d) of this clause
until such time as the Contractor has determined and certified to the Contracting Officer that the
subcontractor is entitled to the payment of such amount.

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to
the amount or entitlement of a subcontractor to a payment or a late payment interest penalty
under a clause included in the subcontract pursuant to paragraph (c) of this clause does not
constitute a dispute to which the Government is a party. The Government may not be
interpleaded in any judicial or administrative proceeding involving such a dispute.

() Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause,
this clause shall not limit or impair any contractual, administrative, or judicial remedies
otherwise available to the Contractor or a subcontractor in the event of a dispute involving late
payment or nonpayment by the Contractor or deficient subcontract performance or
nonperformance by a subcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an
interest penalty to a subcontractor pursuant to the clauses included in a subcontract under
paragraph (c) of this clause shall not be construed to be an obligation of the Government for such
interest penalty. A cost-reimbursement claim may not include any amount for reimbursement of
such interest penalty.
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(I) Overpayments. If the Contractor becomes aware of a duplicate payment or that the
Government has otherwise overpaid on an invoice payment, the Contractor shall immediately
notify the Contracting Officer and request instructions for disposition of the overpayment.

(End of clause)

52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL
CONTRACTOR REGISTRATION (MAY 1999)

(a) Method of payment. (1) All payments by the Government under this contract shall be made

by electronic funds transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used

in this clause, the term “EFT” refers to the funds transfer and may also include the payment
information transfer.

(2) In the event the Government is unable to release one or more payments by EFT, the
Contractor agrees to either--

(i) Accept payment by check or some other mutually agreeable method of payment; or

(i) Request the Government to extend the payment due date until such time as the Government
can make payment by EFT (but see paragraph (d) of this clause).

(b) Contractor's EFT information. The Government shall make payment to the Contractor using
the EFT information contained in the Central Contractor Registration (CCR) database. In the
event that the EFT information changes, the Contractor shall be responsible for providing the
updated information to the CCR database.

(c) Mechanisms for EFT payment. The Government may make payment by EFT through either
the Automated Clearing House (ACH) network, subject to the rules of the National Automated
Clearing House Association, or the Fedwire Transfer System. The rules governing Federal
payments through the ACH are contained in 31 CFR part 210.

(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect,
then the Government need not make payment to the Contractor under this contract until correct
EFT information is entered into the CCR database; and any invoice or contract financing request
shall be deemed not to be a proper invoice for the purpose of prompt payment under this
contract. The prompt payment terms of the contract regarding notice of an improper invoice and
delays in accrual of interest penalties apply.

(e) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving

points (i.e., more than one remittance address and/or EFT information set) in the CCR database,
and the Contractor has not notified the Government of the payment receiving point applicable to
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this contract, the Government shall make payment to the first payment receiving point (EFT
information set or remittance address as applicable) listed in the CCR database.

(f) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer
occurs because the Government used the Contractor's EFT information incorrectly, the
Government remains responsible for--

(i) Making a correct payment;
(i) Paying any prompt payment penalty due; and
(iif) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was
incorrect, or was revised within 30 days of Government release of the EFT payment transaction
instruction to the Federal Reserve System, and--

(i) If the funds are no longer under the control of the payment office, the Government is deemed
to have made payment and the Contractor is responsible for recovery of any erroneously directed
funds; or

(i) If the funds remain under the control of the payment office, the Government shall not make
payment, and the provisions of paragraph (d) of this clause shall apply.

(g) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner
in accordance with the prompt payment terms of this contract if, in the EFT payment transaction
instruction released to the Federal Reserve System, the date specified for settlement of the
payment is on or before the prompt payment due date, provided the specified payment date is a
valid date under the rules of the Federal Reserve System.

(h) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as
provided for in the assignment of claims terms of this contract, the Contractor shall require as a
condition of any such assignment, that the assignee shall register in the CCR database and shall
be paid by EFT in accordance with the terms of this clause. In all respects, the requirements of
this clause shall apply to the assignee as if it were the Contractor. EFT information that shows
the ultimate recipient of the transfer to be other than the Contractor, in the absence of a proper
assignment of claims acceptable to the Government, is incorrect EFT information within the
meaning of paragraph (d) of this clause.

(i) Liability for change of EFT information by financial agent. The Government is not liable for
errors resulting from changes to EFT information made by the Contractor's financial agent.

()) Payment information. The payment or disbursing office shall forward to the Contractor
available payment information that is suitable for transmission as of the date of release of the
EFT instruction to the Federal Reserve System. The Government may request the Contractor to
designate a desired format and method(s) for delivery of payment information from a list of
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formats and methods the payment office is capable of executing. However, the Government does
not guarantee that any particular format or method of delivery is available at any particular
payment office and retains the latitude to use the format and delivery method most convenient to
the Government. If the Government makes payment by check in accordance with paragraph (a)
of this clause, the Government shall mail the payment information to the remittance address
contained in the CCR database.

(End of Clause)

52.233-1 DISPUTES. (DEC 1998)

(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-
613).

(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be
resolved under this clause.

(c) "Claim," as used in this clause, means a written demand or written assertion by one of the
contracting parties seeking, as a matter of right, the payment of money in a sum certain, the
adjustment or interpretation of contract terms, or other relief arising under or relating to this
contract. A claim arising under a contract, unlike a claim relating to that contract, is a claim that
can be resolved under a contract clause that provides for the relief sought by the claimant.
However, a written demand or written assertion by the Contractor seeking the payment of
money exceeding $100,000 is not a claim under the Act until certified as required by
subparagraph (d)(2) of this clause. A voucher, invoice, or other routine request for payment that
is not in dispute when submitted is not a claim under the Act. The submission may be converted
to a claim under the Act, by complying with the submission and certification requirements of this
clause, if it is disputed either as to liability or amount or is not acted upon in a reasonable time.

(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this
contract, submitted within 6 years after accrual of the claim to the Contracting Officer for a
written decision. A claim by the Government against the Contractor shall be subject to a written
decision by the Contracting Officer.

(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this
clause when submitting any claim -

(A) Exceeding $100,000; or
(B) Regardless of the amount claimed, when using -
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or

(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to
handle in accordance with the Administrative Dispute Resolution Act (ADRA).
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(i) The certification requirement does not apply to issues in controversy that have not been
submitted as all or part of a claim.

(iif) The certification shall state as follows: "I certify that the claim is made in good faith; that
the supporting data are accurate and complete to the best of my knowledge and belief; that the
amount requested accurately reflects the contract adjustment for which the Contractor believes
the Government is liable; and that | am duly authorized to certify the claim on behalf of the
Contractor.

(3) The certification may be executed by any person duly authorized to bind the Contractor with
respect to the claim.

(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in
writing by the Contractor, render a decision within 60 days of the request. For Contractor-
certified claims over $100,000, the Contracting Officer must, within 60 days, decide the claim or
notify the Contractor of the date by which the decision will be made.

(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit
as provided in the Act.

(9) If the claim by the Contractor is submitted to the Contracting Officer or a claim by the
Government is presented to the Contractor, the parties, by mutual consent, may agree to use
alternative disput resolution (ADR). If the Contractor refuses an offer for ADR, the Contractor
shall inform the Contracting Officer, in writing, of the Contractor's specific reasons for rejecting
the request.

(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the
Contracting Officer receives the claim (certified, if required); or (2) the date that payment
otherwise would be due, if that date is later, until the date of payment. With regard to claims
having defective certifications, as defined in (FAR) 48 CFR 33.201, interest shall be paid from
the date that the Contracting Officer initially receives the claim. Simple interest on claims shall
be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is
applicable to the period during which the Contracting Officer receives the claim and then at the
rate applicable for each 6-month period as fixed by the Treasury Secretary during the pendency
of the claim.

(i) The Contractor shall proceed diligently with performance of this contract, pending final
resolution of any request for relief, claim, appeal, or action arising under the contract, and
comply with any decision of the Contracting Officer.

(End of clause)

52.233-3 PROTEST AFTER AWARD (AUG. 1996)
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(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a
protest is likely (see FAR 33.102(d)), the Contracting Officer may, by written order to the
Contractor, direct the Contractor to stop performance of the work called for by this contract. The
order shall be specifically identified as a stop-work order issued under this clause. Upon receipt
of the order, the Contractor shall immediately comply with its terms and take all reasonable steps
to minimize the incurrence of costs allocable to the work covered by the order during the period
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall
either--

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default, or the Termination for
Convenience of the Government, clause of this contract.

(b) If a stop-work order issued under this clause is canceled either before or after a final decision
in the protest, the Contractor shall resume work. The Contracting Officer shall make an equitable
adjustment in the delivery schedule or contract price, or both, and the contract shall be modified,
in writing, accordingly, if--

(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost
properly allocable to, the performance of any part of this contract; and

(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of
work stoppage; provided, that if the Contracting Officer decides the facts justify the action, the
Contracting Officer may receive and act upon a proposal at any time before final payment under
this contract.

(c) If a stop-work order is not canceled and the work covered by the order is terminated for the
convenience of the Government, the Contracting Officer shall allow reasonable costs resulting
from the stop-work order in arriving at the termination settlement.

(d) If a stop-work order is not canceled and the work covered by the order is terminated for
default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable
costs resulting from the stop-work order.

(e) The Government's rights to terminate this contract at any time are not affected by action taken
under this clause.

(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or
miscertification, a protest related to this contract is sustained, and the Government pays costs, as
provided in FAR 33.102(b)(2) or 33.104(h)(1), the Government may require the Contractor to
reimburse the Government the amount of such costs. In addition to any other remedy available,
and pursuant to the requirements of Subpart 32.6, the Government may collect this debt by
offsetting the amount against any payment due the Contractor under any contract between the
Contractor and the Government.
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(End of clause)

52.236-2 DIFFERING SITE CONDITIONS (APR 1984)

(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice
to the Contracting Officer of

(1) subsurface or latent physical conditions at the site which differ materially from those
indicated in this contract, or

(2) unknown physical conditions at the site, of an unusual nature, which differ materially from
those ordinarily encountered and generally recognized as inhering in work of the character
provided for in the contract.

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the

notice. If the conditions do materially so differ and cause an increase or decrease in the
Contractor's cost of, or the time required for, performing any part of the work under this contract,
whether or not changed as a result of the conditions, an equitable adjustment shall be made under
this clause and the contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment to the contract under this clause
shall be allowed, unless the Contractor has given the written notice required; provided, that the
time prescribed in (a) above for giving written notice may be extended by the Contracting
Officer.

(d) No request by the Contractor for an equitable adjustment to the contract for differing site
conditions shall be allowed if made after final payment under this contract.

(End of clause)

52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE
WORK (APR 1984)

(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the
nature and location of the work, and that it has investigated and satisfied itself as to the general
and local conditions which can affect the work or its cost, including but not limited to

(1) conditions bearing upon transportation, disposal, handling, and storage of materials;

(2) the availability of labor, water, electric power, and roads;

(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site;

(4) the conformation and conditions of the ground; and (5) the character of equipment and
facilities needed preliminary to and during work performance. The Contractor also
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acknowledges that it has satisfied itself as to the character, quality, and quantity of surface and
subsurface materials or obstacles to be encountered insofar as this information is reasonably
ascertainable from an inspection of the site, including all exploratory work done by the
Government, as well as from the drawings and specifications made a part of this contract. Any
failure of the Contractor to take the actions described and acknowledged in this paragraph will
not relieve the Contractor from responsibility for estimating properly the difficulty and cost of
successfully performing the work, or for proceeding to successfully perform the work without
additional expense to the Government.

(b) The Government assumes no responsibility for any conclusions or interpretations made by
the Contractor based on the information made available by the Government. Nor does the
Government assume responsibility for any understanding reached or representation made
concerning conditions which can affect the work by any of its officers or agents before the
execution of this contract, unless that understanding or representation is expressly stated in this
contract.

(End of clause)

52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)

(a) All equipment, material, and articles incorporated into the work covered by this contract shall
be new and of the most suitable grade for the purpose intended, unless otherwise specifically
provided in this contract. References in the specifications to equipment, material, articles, or
patented processes by trade name, make, or catalog number, shall be regarded as establishing a
standard of quality and shall not be construed as limiting competition. The Contractor may, at its
option, use any equipment, material, article, or process that, in the judgment of the Contracting
Officer, is equal to that named in the specifications, unless otherwise specifically provided in this
contract.

(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and
mechanical and other equipment to be incorporated into the work. When requesting approval, the
Contractor shall furnish to the Contracting Officer the name of the manufacturer, the model
number, and other information concerning the performance, capacity, nature, and rating of the
machinery and mechanical and other equipment. When required by this contract or by the
Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the
material or articles which the Contractor contemplates incorporating into the work. When
requesting approval, the Contractor shall provide full information concerning the material or
articles. When directed to do so, the Contractor shall submit samples for approval at the
Contractor's expense, with all shipping charges prepaid. Machinery, equipment, material, and
articles that do not have the required approval shall be installed or used at the risk of subsequent
rejection.

(c) All work under this contract shall be performed in a skillful and workmanlike manner. The

Contracting Officer may require, in writing, that the Contractor remove from the work any
employee the Contracting Officer deems incompetent, careless, or otherwise objectionable.
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(End of clause)

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

At all times during performance of this contract and until the work is completed and accepted,
the Contractor shall directly superintend the work or assign and have on the worksite a
competent superintendent who is satisfactory to the Contracting Officer and has authority to act
for the Contractor.

(End of clause)

52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991)

The Contractor shall, without additional expense to the Government, be responsible for obtaining
any necessary licenses and permits, and for complying with any Federal, State, and municipal
laws, codes, and regulations applicable to the performance of the work. The Contractor shall
also be responsible for all damages to persons or property that occur as a result of the
Contractor's fault or negligence. The Contractor shall also be responsible for all materials
delivered and work performed until completion and acceptance of the entire work, except for any
completed unit of work which may have been accepted under the contract.

(End of clause)

52.236-8 OTHER CONTRACTS (APR 1984)

The Government may undertake or award other contracts for additional work at or near the site
of the work under this contract. The Contractor shall fully cooperate with the other contractors
and with Government employees and shall carefully adapt scheduling and performing the work
under this contract to accommodate the additional work, heeding any direction that may be
provided by the Contracting Officer. The Contractor shall not commit or permit any act that will
interfere with the performance of work by any other contractor or by Government employees.

(End of clause)

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES,
EQUIPMENT, UTILITIES, AND IMPROVEMENTS (APR 1984)

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as
trees, shrubs, and grass) on or adjacent to the work site, which are not to be removed and which
do not unreasonably interfere with the work required under this contract. The Contractor shall
only remove trees when specifically authorized to do so, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of trees are broken during contract
performance, or by the careless operation of equipment, or by workmen, the Contractor shall
trim those limbs or branches with a clean cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.
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(b) The Contractor shall protect from damage all existing improvements and utilities
(1) at or near the work site, and

(2) on adjacent property of a third party, the locations of which are made known to or should be
known by the Contractor. The Contractor shall repair any damage to those facilities, including
those that are the property of a third party, resulting from failure to comply with the requirements
of this contract or failure to exercise reasonable care in performing the work. If the Contractor
fails or refuses to repair the damage promptly, the Contracting Officer may have the necessary
work performed and charge the cost to the Contractor.

(End of clause)

52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984)

(a) The Contractor shall confine all operations (including storage of materials) on Government
premises to areas authorized or approved by the Contracting Officer. The Contractor shall hold
and save the Government, its officers and agents, free and harmless from liability of any nature
occasioned by the Contractor's performance.

(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the
Contractor only with the approval of the Contracting Officer and shall be built with labor and
materials furnished by the Contractor without expense to the Government. The temporary
buildings and utilities shall remain the property of the Contractor and shall be removed by the
Contractor at its expense upon completion of the work. With the written consent of the
Contracting Officer, the buildings and utilities may be abandoned and need not be removed.

(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only
established roadways, or use temporary roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are transported in prosecuting the work,
vehicles shall not be loaded beyond the loading capacity recommended by the manufacturer of
the vehicle or prescribed by any Federal, State, or local law or regulation. When it is necessary
to cross curbs or sidewalks, the Contractor shall protect them from damage. The Contractor shall
repair or pay for the repair of any damaged curbs, sidewalks, or roads.

(End of clause)

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)

(a) The Government shall have the right to take possession of or use any completed or partially
completed part of the work. Before taking possession of or using any work, the Contracting
Officer shall furnish the Contractor a list of items of work remaining to be performed or

corrected on those portions of the work that the Government intends to take possession of or use.
However, failure of the Contracting Officer to list any item of work shall not relieve the
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Contractor of responsibility for complying with the terms of the contract. The Government's
possession or use shall not be deemed an acceptance of any work under the contract.

(b) While the Government has such possession or use, the Contractor shall be relieved of the
responsibility for the loss of or damage to the work resulting from the Government's possession
or use, notwithstanding the terms of the clause in this contract entitled "Permits and
Responsibilities.” If prior possession or use by the Government delays the progress of the work
or causes additional expense to the Contractor, an equitable adjustment shall be made in the
contract price or the time of completion, and the contract shall be modified in writing
accordingly.

(End of clause)

52.236-12 CLEANING UP (APR 1984)

The Contractor shall at all times keep the work area, including storage areas, free from
accumulations of waste materials. Before completing the work, the Contractor shall remove

from the work and premises any rubbish, tools, scaffolding, equipment, and materials that are not
the property of the Government. Upon completing the work, the Contractor shall leave the work
area in a clean, neat, and orderly condition satisfactory to the Contracting Officer.

52.236-13 ACCIDENT PREVENTION (NOV 1991) — ALTERNATE | (NOV
1991)

() The Contractor shall provide and maintain work environments and procedures which will

(1) safeguard the public and Government personnel, property, materials, supplies, and equipment
exposed to Contractor operations and activities;

(2) avoid interruptions of Government operations and delays in project completion dates; and
(3) control costsin the performance of this contract.

(b) For these purposes on contracts for construction or dismantling, demolition, or removal of
Improvements, the Contractor shall-

(1) Provide appropriate safety barricades, signs, and signal lights;

(2) Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29
CFR Part 1910; and

(3) Ensurethat any additional measures the Contracting Officer determines to be reasonably
necessary for the purposes are taken.
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(o) If this contract is for construction or dismantling, demolition or removal of improvements
with any Department of Defense agency or component, the Contractor shall comply with all
pertinent provisions of the latest version of U.S. Army Corps of Engineers Safety and Health
Requirements Manual, EM 385-1-1, in effect on the date of the solicitation.

(d) Whenever the Contracting Officer becomes aware of any noncompliance with these
requirements or any condition which poses a serious or imminent danger to the health or safety
of the public or Government personnel, the Contracting Officer shall notify the Contractor orally,
with written confirmation, and request immediate initiation of corrective action. This notice,
when delivered to the Contractor or the Contractor's representative at the work site, shall be
deemed sufficient notice of the noncompliance and that corrective action is required. After
receiving the notice, the Contractor shall immediately take corrective action. If the Contractor
fails or refuses to promptly take corrective action, the Contracting Officer may issue an order
stopping all or part of the work until satisfactory corrective action has been taken. The
Contractor shall not be entitled to any equitable adjustment of the contract price or extension of
the performance schedule on any stop work order issued under this clause.

(e) The Contractor shall insert this clause, including this paragraph (e), with appropriate changes
in the designation of the parties, in subcontracts.

(f) Before commencing the work, the Contractor shall-

(1) Submit a written proposed plan for implementing this clause. The plan shall include an
analysis of the significant hazards to life, limb, and property inherent in contract work
performance and a plan for controlling these hazards; and

(2) Meet with representatives of the Contracting Officer to discuss and develop a mutual
understanding relative to administration of the overall safety program.

(End of clause)

52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)

(a) The Contractor shall, within five days after the work commences on the contract or another
period of time determined by the Contracting Officer, prepare and submit to the Contracting
Officer for approval three copies of a practicable schedule showing the order in which the
Contractor proposes to perform the work, and the dates on which the Contractor contemplates
starting and completing the several salient features of the work (including acquiring materials,
plant, and equipment). The schedule shall be in the form of a progress chart of suitable scale to
indicate appropriately the percentage of work scheduled for completion by any given date during
the period. If the Contractor fails to submit a schedule within the time prescribed, the
Contracting Officer may withhold approval of progress payments until the Contractor submits
the required schedule.

(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting
Officer, and upon doing so shall immediately deliver three copies of the annotated schedule to
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the Contracting Officer. If, in the opinion of the Contracting Officer, the Contractor falls behind
the approved schedule, the Contractor shall take steps necessary to improve its progress,
including those that may be required by the Contracting Officer, without additional cost to the
Government. In this circumstance, the Contracting Officer may require the Contractor to increase
the number of shifts, overtime operations, days of work, and/or the amount of construction plant,
and to submit for approval any supplementary schedule or schedules in chart form as the
Contracting Officer deems necessary to demonstrate how the approved rate of progress will be
regained.

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under
this clause shall be grounds for a determination by the Contracting Officer that the Contractor is
not prosecuting the work with sufficient diligence to ensure completion within the time specified
in the contract. Upon making this determination, the Contracting Officer may terminate the
Contractor's right to proceed with the work, or any separable part of it, in accordance with the
default terms of this contract.

(End of clause)

52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB
1997)

(a) The Contractor shall keep on the work site a copy of the drawings and specifications and
shall at all times give the Contracting Officer access thereto. Anything mentioned in the
specifications and not shown on the drawings, or shown on the drawings and not mentioned in
the specifications, shall be of like effect as if shown or mentioned in both. In case of difference
between drawings and specifications, the specifications shall govern. In case of discrepancy in
the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the
Contractor without such a determination shall be at its own risk and expense. The Contracting
Officer shall furnish from time to time such detailed drawings and other information as
considered necessary, unless otherwise provided.

(b) Wherever in the specifications or upon the drawings the words "directed", "required”,
"ordered", "designated"”, "prescribed"”, or words of like import are used, it shall be understood
that the "direction”, "requirement”, "order", "designation”, or "prescription”, of the Contracting
Officer is intended and similarly the words "approved", "acceptable”, "satisfactory”, or words of
like import shall mean "approved by," or "acceptable to", or "satisfactory to" the Contracting

Officer, unless otherwise expressly stated.

(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall
be understood that the reference is made to the drawings accompanying this contract unless
stated otherwise. The word "provided" as used herein shall be understood to mean "provide
complete in place,"” that is "furnished and installed".

(d) Shop drawings means drawings, submitted to the Government by the Contractor,
subcontractor, or any lower tier subcontractor pursuant to a construction contract, showing in
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detail (1) the proposed fabrication and assembly of structural elements, and (2) the installation
(i.e., fit, and attachment details) of materials or equipment. It includes drawings, diagrams,
layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, and
similar materials furnished by the contractor to explain in detail specific portions of the work
required by the contract. The Government may duplicate, use, and disclose in any manner and
for any purpose shop drawings delivered under this contract.

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and
review them for accuracy, completeness, and compliance with contract requirements and shall
indicate its approval thereon as evidence of such coordination and review. Shop drawings
submitted to the Contracting Officer without evidence of the Contractor's approval may be
returned for resubmission. The Contracting Officer will indicate an approval or disapproval of

the shop drawings and if not approved as submitted shall indicate the Government's reasons
therefor. Any work done before such approval shall be at the Contractor's risk. Approval by the
Contracting Officer shall not relieve the Contractor from responsibility for any errors or
omissions in such drawings, nor from responsibility for complying with the requirements of this
contract, except with respect to variations described and approved in accordance with (f) below.

(f) If shop drawings show variations from the contract requirements, the Contractor shall
describe such variations in writing, separate from the drawings, at the time of submission. If the
Contracting Officer approves any such variation, the Contracting Officer shall issue an
appropriate contract modification, except that, if the variation is minor or does not involve a
change in price or in time of performance, a modification need not be issued.

(g9) The Contractor shall submit to the Contracting Officer for approval four copies (unless
otherwise indicated) of all shop drawings as called for under the various headings of these
specifications. Three sets (unless otherwise indicated) of all shop drawings, will be retained by
the Contracting Officer and one set will be returned to the Contractor.

(End of clause)

52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995)

If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror
will be notified and will be required to attend. The Contracting Officer's notification will include
specific details regarding the date, time, and location of the conference, any need for attendance
by subcontractors, and information regarding the items to be discussed.

(End of clause)

52.242-13 BANKRUPTCY (JUL 1995)

In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or
involuntary, the Contractor agrees to furnish, by certified mail or electronic commerce method
authorized by the contract, written notification of the bankruptcy to the Contracting Officer
responsible for administering the contract. This notification shall be furnished within five days
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of the initiation of the proceedings relating to bankruptcy filing. This notification shall include
the date on which the bankruptcy petition was filed, the identity of the court in which the
bankruptcy petition was filed, and a listing of Government contract numbers and contracting
offices for all Government contracts against which final payment has not been made. This
obligation remains in effect until final payment under this contract.

(End of clause)

52.242-14 SUSPENSION OF WORK (APR 1984)

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt
all or any part of the work of this contract for the period of time that the Contracting Officer
determines appropriate for the convenience of the Government.

(b) If the performance of all or any part of the work is, for an unreasonable period of time,
suspended, delayed, or interrupted (1) by an act of the Contracting Officer in the administration
of this contract, or (2) by the Contracting Officer's failure to act within the time specified in this
contract (or within a reasonable time if not specified), an adjustment shall be made for any
increase in the cost of performance of this contract (excluding profit) necessarily caused by the
unreasonable suspension, delay, or interruption, and the contract modified in writing
accordingly. However, no adjustment shall be made under this clause for any suspension, delay,
or interruption to the extent that performance would have been so suspended, delayed, or
interrupted by any other cause, including the fault or negligence of the Contractor, or for which
an equitable adjustment is provided for or excluded under any other term or condition of this
contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or
failure to act involved (but this requirement shall not apply as to a claim resulting from a
suspension order), and (2) unless the claim, in an amount stated, is asserted in writing as soon as
practicable after the termination of the suspension, delay, or interruption, but not later than the
date of final payment under the contract.

(End of clause)

52.243-4 CHANGES (AUG 1987)

(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written
order designated or indicated to be a change order, make changes in the work within the general
scope of the contract, including changes--

(1) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;
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(3) In the Government-furnished facilities, equipment, materials, services, or site; or
(4) Directing acceleration in the performance of the work.

(b) Any other written or oral order (which, as used in this paragraph (b), includes direction,
instruction, interpretation, or determination) from the Contracting Officer that causes a change
shall be treated as a change order under this clause; provided, that the Contractor gives the
Contracting Officer written notice stating

(1) the date, circumstances, and source of the order and
(2) that the Contractor regards the order as a change order.

(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer
shall be treated as a change under this clause or entitle the Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or
the time required for, the performance of any part of the work under this contract, whether or not
changed by any such order, the Contracting Officer shall make an equitable adjustment and
modify the contract in writing. However, except for an adjustment based on defective
specifications, no adjustment for any change under paragraph (b) of this clause shall be made for
any costs incurred more than 20 days before the Contractor gives written notice as required. In
the case of defective specifications for which the Government is responsible, the equitable
adjustment shall include any increased cost reasonably incurred by the Contractor in attempting
to comply with the defective specifications.

(e) The Contractor must assert its right to an adjustment under this clause within 30 days after
(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a
written notice under paragraph (b) of this clause, by submitting to the Contracting Officer a
written statement describing the general nature and amount of the proposal, unless this period is
extended by the Government. The statement of proposal for adjustment may be included in the
notice under paragraph (b) above.

(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after
final payment under this contract.

(End of clause)

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (MAY 2002)

(a) Definitions. As used this clause--

"Commercial item", has the meaning contained in the clause at 52.202-1, Definitions.
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"Subcontract”, includes a transfer of commercial items between divisions, subsidiaries, or
affiliates of the Contractor or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its
subcontractors at all tiers to incorporate, commercial items or nondevelopmental items as
components of items to be supplied under this contract.

(c)(1) The Contractor shall insert the following clauses in subcontracts for commercial items:

(i) 52.219-8, Utilization of Small Business Concerns (OCT 2000) (15 U.S.C. 637(d)(2) and (3)),
in all subcontracts that offer further subcontracting opportunities. If the subcontract (except
subcontracts to small business concerns) exceeds $500,000 ($1,000,000 for construction of any
public facility), the subcontractor must include 52.219-8 in lower tier subcontracts that offer
subcontracting opportunities.

(if) 52.222-26, Equal Opportunity (APR 2002) (E.O. 11246).

(i) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietham Era
and Other Eligible Veterans (DEC 2001) (38 U.S.C. 4212(a)).

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793).

(v) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (JUN 2000) (46
U.S.C. Appx 1241) (flowdown not required for subcontracts awarded beginning May 1, 1996).

(2) While not required, the Contractor may flow down to subcontracts for commercial items a
minimal number of additional clauses necessary to satisfy its contractual obligations.

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in
subcontracts awarded under this contract.

(End of clause)

52.245-2 GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS) (DEC
1989)

(a) Government-furnished property. (1) The Government shall deliver to the Contractor, for use
in connection with and under the terms of this contract, the Government-furnished property
described in the Schedule or specifications together with any related data and information that
the Contractor may request and is reasonably required for the intended use of the property
(hereinafter referred to as "Government-furnished property").

(2) The delivery or performance dates for this contract are based upon the expectation that
Government-furnished property suitable for use (except for property furnished "as is") will be
delivered to the Contractor at the times stated in the Schedule or, if not so stated, in sufficient
time to enable the Contractor to meet the contract's delivery or performance dates.
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(3) If Government-furnished property is received by the Contractor in a condition not suitable for
the intended use, the Contractor shall, upon receipt of it, notify the Contracting Officer, detailing
the facts, and, as directed by the Contracting Officer and at Government expense, either repair,
modify, return, or otherwise dispose of the property. After completing the directed action and
upon written request of the Contractor, the Contracting Officer shall make an equitable
adjustment as provided in paragraph (h) of this clause.

(4) If Government-furnished property is not delivered to the Contractor by the required time, the
Contracting Officer shall, upon the Contractor's timely written request, make a determination of
the delay, if any, caused the Contractor and shall make an equitable adjustment in accordance
with paragraph (h) of this clause.

(b) Changes in Government-furnished property. (1) The Contracting Officer may, by written
notice, (i) decrease the Government-furnished property provided or to be provided under this
contract, or (ii) substitute other Government-furnished property for the property to be provided
by the Government, or to be acquired by the Contractor for the Government, under this contract.
The Contractor shall promptly take such action as the Contracting Officer may direct regarding
the removal, shipment, or disposal of the property covered by such notice.

(2) Upon the Contractor's written request, the Contracting Officer shall make an equitable
adjustment to the contract in accordance with paragraph (h) of this clause, if the Government has
agreed in the Schedule to make the property available for performing this contract and there is
any--

(i) Decrease or substitution in this property pursuant to subparagraph (b)(1) of this clause; or
(i) Withdrawal of authority to use this property, if provided under any other contract or lease.

(c) Title in Government property. (1) The Government shall retain title to all Government-
furnished property.

(2) All Government-furnished property and all property acquired by the Contractor, title to which
vests in the Government under this paragraph (collectively referred to as "Government
property"), are subject to the provisions of this clause. However, special tooling accountable to
this contract is subject to the provisions of the Special Tooling clause and is not subject to the
provisions of this clause. Title to Government property shall not be affected by its incorporation
into or attachment to any property not owned by the Government, nor shall Government property
become a fixture or lose its identity as personal property by being attached to any real property.

(3) Title to each item of facilities and special test equipment acquired by the Contractor for the
Government under this contract shall pass to and vest in the Government when its use in
performing this contract commences or when the Government has paid for it, whichever is
earlier, whether or not title previously vested in the Government.
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(4) If this contract contains a provision directing the Contractor to purchase material for which
the Government will reimburse the Contractor as a direct item of cost under this contract--

(i) Title to material purchased from a vendor shall pass to and vest in the Government upon the
vendor's delivery of such material; and

(i) Title to all other material shall pass to and vest in the Government upon--

(A) Issuance of the material for use in contract performance;

(B) Commencement of processing of the material or its use in contract performance; or
(C) Reimbursement of the cost of the material by the Government, whichever occurs first.

(d) Use of Government property. The Government property shall be used only for performing
this contract, unless otherwise provided in this contract or approved by the Contracting Officer.

(e) Property administration. (1) The Contractor shall be responsible and accountable for all
Government property provided under this contract and shall comply with Federal Acquisition
Regulation (FAR) Subpart 45.5, as in effect on the date of this contract.

(2) The Contractor shall establish and maintain a program for the use, maintenance, repair,
protection, and preservation of Government property in accordance with sound industrial
practice and the applicable provisions of Subpart 45.5 of the FAR.

(3) If damage occurs to Government property, the risk of which has been assumed by the
Government under this contract, the Government shall replace the items or the Contractor shall
make such repairs as the Government directs. However, if the Contractor cannot effect such
repairs within the time required, the Contractor shall dispose of the property as directed by the
Contracting Officer. When any property for which the Government is responsible is replaced or
repaired, the Contracting Officer shall make an equitable adjustment in accordance with
paragraph (h) of this clause.

(4) The Contractor represents that the contract price does not include any amount for repairs or
replacement for which the Government is responsible. Repair or replacement of property for
which the Contractor is responsible shall be accomplished by the Contractor at its own expense.

(f) Access. The Government and all its designees shall have access at all reasonable times to the
premises in which any Government property is located for the purpose of inspecting the
Government property.

(9) Risk of loss. Unless otherwise provided in this contract, the Contractor assumes the risk of,
and shall be responsible for, any loss or destruction of, or damage to, Government property upon
its delivery to the Contractor or upon passage of title to the Government under paragraph (c) of
this clause. However, the Contractor is not responsible for reasonable wear and tear to
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Government property or for Government property properly consumed in performing this
contract.

(h) Equitable adjustment. When this clause specifies an equitable adjustment, it shall be made to
any affected contract provision in accordance with the procedures of the Changes clause. When
appropriate, the Contracting Officer may initiate an equitable adjustment in favor of the
Government. The right to an equitable adjustment shall be the Contractor's exclusive remedy.
The Government shall not be liable to suit for breach of contract for--

(1) Any delay in delivery of Government-furnished property;

(2) Delivery of Government-furnished property in a condition not suitable for its intended use;
(3) A decrease in or substitution of Government-furnished property; or

(4) Failure to repair or replace Government property for which the Government is responsible.

(i) Final accounting and disposition of Government property. Upon completing this contract, or
at such earlier dates as may be fixed by the Contracting Officer, the Contractor shall submit, in a
form acceptable to the Contracting Officer, inventory schedules covering all items of
Government property (including any resulting scrap) not consumed in performing this contract or
delivered to the Government. The Contractor shall prepare for shipment, deliver f.0.b. origin, or
dispose of the Government property as may be directed or authorized by the Contracting Officer.
The net proceeds of any such disposal shall be credited to the contract price or shall be paid to
the Government as the Contracting Officer directs.

()) Abandonment and restoration of Contractor's premises. Unless otherwise provided herein, the
Government--

(1) May abandon any Government property in place, at which time all obligations of the
Government regarding such abandoned property shall cease; and

(2) Has no obligation to restore or rehabilitate the Contractor's premises under any circumstances
(e.g., abandonment, disposition upon completion of need, or upon contract completion).
However, if the Government-furnished property (listed in the Schedule or specifications) is
withdrawn or is unsuitable for the intended use, or if other Government property is substituted,
then the equitable adjustment under paragraph (h) of this clause may properly include restoration
or rehabilitation costs.

(k) Communications. All communications under this clause shall be in writing.
() Overseas contracts. If this contract is to be performed outside of the United States of America,
its territories, or possessions, the words "Government" and "Government-furnished" (wherever

they appear in this clause) shall be construed as "United States Government" and "United States
Government-furnished," respectively.
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(End of clause)

52.245-4 GOVERNMENT-FURNISHED PROPERTY (SHORT FORM) (APR
1984)

(a) The Government shall deliver to the Contractor, at the time and locations stated in this
contract, the Government-furnished property described in the Schedule or specifications. If that
property, suitable for its intended use, is not delivered to the Contractor, the Contracting Officer
shall equitably adjust affected provisions of this contract in accordance with the Changes clause
when--

(1) The Contractor submits a timely written request for an equitable adjustment; and
(2) The facts warrant an equitable adjustment.

(b) Title to Government-furnished property shall remain in the Government. The Contractor shall
use the Government-furnished property only in connection with this contract. The Contractor
shall maintain adequate property control records in accordance with sound industrial practice and
will make such records available for Government inspection at all reasonable times, unless the
clause at Federal Acquisition Regulation 52.245-1, Property Records, is included in this contract.

(c) Upon delivery of Government-furnished property to the Contractor, the Contractor assumes
the risk and responsibility for its loss or damage, except--

(1) For reasonable wear and tear;
(2) To the extent property is consumed in performing this contract; or
(3) As otherwise provided for by the provisions of this contract.

(d) Upon completing this contract, the Contractor shall follow the instructions of the Contracting
Officer regarding the disposition of all Government-furnished property not consumed in
performing this contract or previously delivered to the Government. The Contractor shall prepare
for shipment, deliver f.o0.b. origin, or dispose of the Government property, as may be directed or
authorized by the Contracting Officer. The net proceeds of any such disposal shall be credited to
the contract price or shall be paid to the Government as directed by the Contracting Officer.

(e) If this contract is to be performed outside the United States of America, its territories, or
possessions, the words "Government" and "Government-furnished" (wherever they appear in this
clause) shall be construed as "United States Government" and "United States Government-
furnished," respectively.

(End of clause)
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52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996)

(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture
and fabrication of components.

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as
will ensure that the work performed under the contract conforms to contract requirements. The
Contractor shall maintain complete inspection records and make them available to the
Government. All work shall be conducted under the general direction of the Contracting Officer
and is subject to Government inspection and test at all places and at all reasonable times before
acceptance to ensure strict compliance with the terms of the contract.

(c) Government inspections and tests are for the sole benefit of the Government and do not--
(1) Relieve the Contractor of responsibility for providing adequate quality control measures;

(2) Relieve the Contractor of responsibility for damage to or loss of the material before
acceptance;

(3) Constitute or imply acceptance; or

(4) Affect the continuing rights of the Government after acceptance of the completed work under
paragraph (i) of this section.

(d) The presence or absence of a Government inspector does not relieve the Contractor from any
contract requirement, nor is the inspector authorized to change any term or condition of the
specification without the Contracting Officer's written authorization.

(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor,

and material reasonably needed for performing such safe and convenient inspections and tests as
may be required by the Contracting Officer. The Government may charge to the Contractor any
additional cost of inspection or test when work is not ready at the time specified by the

Contractor for inspection or test, or when prior rejection makes reinspection or retest necessary.
The Government shall perform all inspections and tests in a manner that will not unnecessarily
delay the work. Special, full size, and performance tests shall be performed as described in the
contract.

(f) The Contractor shall, without charge, replace or correct work found by the Government not to
conform to contract requirements, unless in the public interest the Government consents to
accept the work with an appropriate adjustment in contract price. The Contractor shall promptly
segregate and remove rejected material from the premises.

(g9) If the Contractor does not promptly replace or correct rejected work, the Government may (1)

by contract or otherwise, replace or correct the work and charge the cost to the Contractor or (2)
terminate for default the Contractor's right to proceed.
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(h) If, before acceptance of the entire work, the Government decides to examine already
completed work by removing it or tearing it out, the Contractor, on request, shall promptly

furnish all necessary facilities, labor, and material. If the work is found to be defective or
nonconforming in any material respect due to the fault of the Contractor or its subcontractors, the
Contractor shall defray the expenses of the examination and of satisfactory reconstruction.
However, if the work is found to meet contract requirements, the Contracting Officer shall make
an equitable adjustment for the additional services involved in the examination and
reconstruction, including, if completion of the work was thereby delayed, an extension of time.

(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as
practicable after completion and inspection, all work required by the contract or that portion of
the work the Contracting Officer determines can be accepted separately. Acceptance shall be
final and conclusive except for latent defects, fraud, gross mistakes amounting to fraud, or the
Government's rights under any warranty or guarantee.

(End of clause)

52.248-3 VALUE ENGINEERING--CONSTRUCTION (FEB 2000) -
ALTERNATE | (APR 1984)

(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering
change proposals (VECP's) voluntarily. The Contractor shall share in any instant contract
savings realized from accepted VECP's, in accordance with paragraph (f) below.

(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation,
maintenance, logistic support, or Government-furnished property.

"Collateral savings," as used in this clause, means those measurable net reductions resulting from
a VECP in the agency's overall projected collateral costs, exclusive of acquisition savings,
whether or not the acquisition cost changes.

"Contractor's development and implementation costs," as used in this clause, means those costs
the Contractor incurs on a VECP specifically in developing, testing, preparing, and submitting
the VECP, as well as those costs the Contractor incurs to make the contractual changes required
by Government acceptance of a VECP.

"Government costs," as used in this clause, means those agency costs that result directly from
developing and implementing the VECP, such as any net increases in the cost of testing,
operations, maintenance, and logistic support. The term does not include the normal
administrative costs of processing the VECP.

"Instant contract savings," as used in this clause, means the estimated reduction in Contractor
cost of performance resulting from acceptance of the VECP, minus allowable Contractor's
development and implementation costs, including subcontractors' development and
implementation costs (see paragraph (h) below).
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"Value engineering change proposal (VECP)" means a proposal that--
(1) Requires a change to this, the instant contract, to implement; and

(2) Results in reducing the contract price or estimated cost without impairing essential functions
or characteristics; provided, that it does not involve a change--

() In deliverable end item quantities only; or
(if) To the contract type only.

(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the

information described in subparagraphs (1) through (7) below. If the proposed change is affected
by contractually required configuration management or similar procedures, the instructions in
those procedures relating to format, identification, and priority assignment shall govern VECP
preparation. The VECP shall include the following:

(1) A description of the difference between the existing contract requirement and that proposed,
the comparative advantages and disadvantages of each, a justification when an item's function or
characteristics are being altered, and the effect of the change on the end item's performance.

(2) A list and analysis of the contract requirements that must be changed if the VECP is
accepted, including any suggested specification revisions.

(3) A separate, detailed cost estimate for (i) the affected portions of the existing contract
requirement and (ii) the VECP. The cost reduction associated with the VECP shall take into
account the Contractor's allowable development and implementation costs, including any amount
attributable to subcontracts under paragraph (h) below.

(4) A description and estimate of costs the Government may incur in implementing the VECP,
such as test and evaluation and operating and support costs.

(5) A prediction of any effects the proposed change would have on collateral costs to the agency.
(6) A statement of the time by which a contract modification accepting the VECP must be issued
in order to achieve the maximum cost reduction, noting any effect on the contract completion

time or delivery schedule.

(7) Identification of any previous submissions of the VECP, including the dates submitted, the
agencies and contract numbers involved, and previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite,
with a copy to the Contracting Officer.

(e) Government action. (1) The Contracting Officer shall notify the Contractor of the status of
the VECP within 45 calendar days after the contracting office receives it. If additional time is
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required, the Contracting Officer shall notify the Contractor within the 45-day period and
provide the reason for the delay and the expected date of the decision. The Government will
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a
VECP.

(2) If the VECP is not accepted, the Contracting Officer shall notify the Contractor in writing,
explaining the reasons for rejection. The Contractor may withdraw any VECP, in whole or in
part, at any time before it is accepted by the Government. The Contracting Officer may require
that the Contractor provide written notification before undertaking significant expenditures for
VECP effort.

(3) Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a
modification to this contract citing this clause. The Contracting Officer may accept the VECP,
even though an agreement on price reduction has not been reached, by issuing the Contractor a
notice to proceed with the change. Until a notice to proceed is issued or a contract modification
applies a VECP to this contract, the Contractor shall perform in accordance with the existing
contract. The decision to accept or reject all or part of any VECP is a unilateral decision made
solely at the discretion of the Contracting Officer.

(f) Sharing.

(1) Rates. The Government's share of savings is determined by subtracting Government costs
from instant contract savings and multiplying the result by (i) 45 percent for fixed-price contracts
or (ii) 75 percent for cost-reimbursement contracts.

(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall
be authorized by a modification to this contract to--

(i) Accept the VECP;
(i) Reduce the contract price or estimated cost by the amount of instant contract savings; and

(i) Provide the Contractor's share of savings by adding the amount calculated to the contract
price or fee.

(g) Subcontracts. The Contractor shall include an appropriate value engineering clause in any
subcontract of $50,000 or more and may include one in subcontracts of lesser value. In
computing any adjustment in this contract's price under paragraph (f) above, the Contractor's
allowable development and implementation costs shall include any subcontractor's allowable
development and implementation costs clearly resulting from a VECP accepted by the
Government under this contract, but shall exclude any value engineering incentive payments to a
subcontractor. The Contractor may choose any arrangement for subcontractor value engineering
incentive payments; provided, that these payments shall not reduce the Government's share of
the savings resulting from the VECP.
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(h) Data. The Contractor may restrict the Government's right to use any part of a VECP or the
supporting data by marking the following legend on the affected parts:

"These data, furnished under the Value Engineering--Construction clause of contract..........
, shall not be disclosed outside the Government or duplicated, used, or disclosed, in whole or in
part, for any purpose other than to evaluate a value engineering change proposal submitted under
the clause. This restriction does not limit the Government's right to use information contained in
these data if it has been obtained or is otherwise available from the Contractor or from another
source without limitations."

If a VECP is accepted, the Contractor hereby grants the Government unlimited rights in the
VECP and supporting data, except that, with respect to data qualifying and submitted as limited
rights technical data, the Government shall have the rights specified in the contract modification
implementing the VECP and shall appropriately mark the data. (The terms "unlimited rights" and
"limited rights" are defined in Part 27 of the Federal Acquisition Regulation.)

(End of clause)

52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT
(FIXED-PRICE) (SEP 1996) - ALTERNATE | (SEP 1996)

(a) The Government may terminate performance of work under this contract in whole or, from
time to time, in part if the Contracting Officer determines that a termination is in the
Government's interest. The Contracting Officer shall terminate by delivering to the Contractor a
Notice of Termination specifying the extent of termination and the effective date.

(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer,
the Contractor shall immediately proceed with the following obligations, regardless of any delay
in determining or adjusting any amounts due under this clause:

(1) Stop work as specified in the notice.

(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for
materials, services, or facilities, except as necessary to complete the continued portion of the
contract.

(3) Terminate all subcontracts to the extent they relate to the work terminated.

(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest

of the Contractor under the subcontracts terminated, in which case the Government shall have
the right to settle or to pay any termination settlement proposal arising out of those terminations.
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(5) With approval or ratification to the extent required by the Contracting Officer, settle all
outstanding liabilities and termination settlement proposals arising from the termination of
subcontracts; the approval or ratification will be final for purposes of this clause.

(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the
fabricated or unfabricated parts, work in process, completed work, supplies, and other material
produced or acquired for the work terminated, and (ii) the completed or partially completed
plans, drawings, information, and other property that, if the contract had been completed, would
be required to be furnished to the Government.

(7) Complete performance of the work not terminated.

(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the
protection and preservation of the property related to this contract that is in the possession of the
Contractor and in which the Government has or may acquire an interest.

(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property
of the types referred to in subparagraph (b)(6) of this clause; provided, however, that the
Contractor (i) is not required to extend credit to any purchaser and (i) may acquire the property
under the conditions prescribed by, and at prices approved by, the Contracting Officer. The
proceeds of any transfer or disposition will be applied to reduce any payments to be made by the
Government under this contract, credited to the price or cost of the work, or paid in any other
manner directed by the Contracting Officer.

(c) The Contractor shall submit complete termination inventory schedules no later than 120 days
from the effective date of termination, unless extended in writing by the Contracting Officer
upon written request of the Contractor within this 120-day period.

(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal
Acquisition Regulation, the Contractor may submit to the Contracting Officer a list, certified as
to quantity and quality, of termination inventory not previously disposed of, excluding items
authorized for disposition by the Contracting Officer. The Contractor may request the
Government to remove those items or enter into an agreement for their storage. Within 15 days,
the Government will accept title to those items and remove them or enter into a storage
agreement. The Contracting Officer may verify the list upon removal of the items, or if stored,
within 45 days from submission of the list, and shall correct the list, as necessary, before final
settlement.

(e) After termination, the Contractor shall submit a final termination settlement proposal to the
Contracting Officer in the form and with the certification prescribed by the Contracting Officer.
The Contractor shall submit the proposal promptly, but no later than 1 year from the effective
date of termination, unless extended in writing by the Contracting Officer upon written request

of the Contractor within this 1-year period. However, if the Contracting Officer determines that
the facts justify it, a termination settlement proposal may be received and acted on after 1 year or
any extension. If the Contractor fails to submit the proposal within the time allowed, the
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Contracting Officer may determine, on the basis of information available, the amount, if any, due
the Contractor because of the termination and shall pay the amount determined.

(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree
upon the whole or any part of the amount to be paid or remaining to be paid because of the
termination. The amount may include a reasonable allowance for profit on work done. However,
the agreed amount, whether under this paragraph (g) or paragraph (g) of this clause, exclusive of
costs shown in subparagraph (g)(3) of this clause, may not exceed the total contract price as
reduced by (1) the amount of payments previously made and (2) the contract price of work not
terminated. The contract shall be modified, and the Contractor paid the agreed amount.
Paragraph (g) of this clause shall not limit, restrict, or affect the amount that may be agreed upon
to be paid under this paragraph.

(9) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the
Contractor because of the termination of work, the Contracting Officer shall pay the Contractor
the amounts determined as follows, but without duplication of any amounts agreed upon under
paragraph (f) of this clause:

(1) For contract work performed before the effective date of termination, the total (without
duplication of any items) of--

(i) The cost of this work;

(if) The cost of settling and paying termination settlement proposals under terminated
subcontracts that are properly chargeable to the terminated portion of the contract if not included
in subdivision (g)(1)(i) of this clause; and

(iif) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting

Officer under 49.202 of the Federal Acquisition Regulation, in effect on the date of this contract,
to be fair and reasonable; however, if it appears that the Contractor would have sustained a loss
on the entire contract had it been completed, the Contracting Officer shall allow no profit under
this subdivision (iii) and shall reduce the settlement to reflect the indicated rate of loss.

(2) The reasonable costs of settlement of the work terminated, including--

(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of
termination settlement proposals and supporting data;

(i) The termination and settlement of subcontracts (excluding the amounts of such settlements);
and

(i) Storage, transportation, and other costs incurred, reasonably necessary for the preservation,
protection, or disposition of the termination inventory.

(h) Except for normal spoilage, and except to the extent that the Government expressly assumed
the risk of loss, the Contracting Officer shall exclude from the amounts payable to the Contractor
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under paragraph (g) of this clause, the fair value, as determined by the Contracting Officer, of
property that is destroyed, lost, stolen, or damaged so as to become undeliverable to the
Government or to a buyer.

() The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect
on the date of this contract, shall govern all costs claimed, agreed to, or determined under this
clause.

() The Contractor shall have the right of appeal, under the Disputes clause, from any
determination made by the Contracting Officer under paragraph (e), (g), or (I) of this clause,
except that if the Contractor failed to submit the termination settlement proposal or request for
equitable adjustment within the time provided in paragraph (e) or (l), respectively, and failed to
request a time extension, there is no right of appeal.

(k) In arriving at the amount due the Contractor under this clause, there shall be deducted--

(1) All unliquidated advance or other payments to the Contractor under the terminated portion of
this contract;

(2) Any claim which the Government has against the Contractor under this contract; and

(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired
by the Contractor or sold under the provisions of this clause and not recovered by or credited to
the Government.

() If the termination is partial, the Contractor may file a proposal with the Contracting Officer

for an equitable adjustment of the price(s) of the continued portion of the contract. The
Contracting Officer shall make any equitable adjustment agreed upon. Any proposal by the
Contractor for an equitable adjustment under this clause shall be requested within 90 days from
the effective date of termination unless extended in writing by the Contracting Officer.

(m)(1) The Government may, under the terms and conditions it prescribes, make partial
payments and payments against costs incurred by the Contractor for the terminated portion of the
contract, if the Contracting Officer believes the total of these payments will not exceed the
amount to which the Contractor will be entitled.

(2) If the total payments exceed the amount finally determined to be due, the Contractor shall
repay the excess to the Government upon demand, together with interest computed at the rate
established by the Secretary of the Treasury under 50 U.S.C. App. 1215(b)(2). Interest shall be
computed for the period from the date the excess payment is received by the Contractor to the
date the excess is repaid. Interest shall not be charged on any excess payment due to a reduction
in the Contractor's termination settlement proposal because of retention or other disposition of
termination inventory until 10 days after the date of the retention or disposition, or a later date
determined by the Contracting Officer because of the circumstances.
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(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all
records and documents relating to the terminated portion of this contract for 3 years after final
settlement. This includes all books and other evidence bearing on the Contractor's costs and
expenses under this contract. The Contractor shall make these records and documents available
to the Government, at the Contractor's office, at all reasonable times, without any direct charge.
If approved by the Contracting Officer, photographs, microphotographs, or other authentic
reproductions may be maintained instead of original records and documents.

(End of clause)

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)

(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the
diligence that will insure its completion within the time specified in this contract including any
extension, or fails to complete the work within this time, the Government may, by written notice
to the Contractor, terminate the right to proceed with the work (or the separable part of the work)
that has been delayed. In this event, the Government may take over the work and complete it by
contract or otherwise, and may take possession of and use any materials, appliances, and plant on
the work site necessary for completing the work. The Contractor and its sureties shall be liable
for any damage to the Government resulting from the Contractor's refusal or failure to complete
the work within the specified time, whether or not the Contractor's right to proceed with the work
is terminated. This liability includes any increased costs incurred by the Government in
completing the work.

(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with
damages under this clause, if--

(1) The delay in completing the work arises from unforeseeable causes beyond the control and
without the fault or negligence of the Contractor. Examples of such causes include

(i) acts of God or of the public enemy,

(ii) acts of the Government in either its sovereign or contractual capacity,

(i) acts of another Contractor in the performance of a contract with the Government,
(iv) fires,

(v) floods,

(vi) epidemics,

(vii) quarantine restrictions,

(viii) strikes,
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(ix) freight embargoes,

(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from
unforeseeable causes beyond the control and without the fault or negligence of both the
Contractor and the subcontractors or suppliers; and

(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the
Contracting Officer), notifies the Contracting Officer in writing of the causes of delay. The
Contracting Officer shall ascertain the facts and the extent of delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such action, the time for completing the work
shall be extended. The findings of the Contracting Officer shall be final and conclusive on the
parties, but subject to appeal under the Disputes clause.

(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor
was not in default, or that the delay was excusable, the rights and obligations of the parties will
be the same as if the termination had been issued for the convenience of the Government.

The rights and remedies of the Government in this clause are in addition to any other rights and
remedies provided by law or under this contract.

(End of clause)

52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text
available. Also, the full text of a clause may be accessed electronically at this/these address(es):

http://www.arnet.qov/far
http://farsite.hill.af.mil
http://www.dtic.mil/dfars

52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR
Chapter 1) clause with an authorized deviation is indicated by the addition of "(DEVIATION)"
after the date of the clause.

(b) The use in this solicitation or contract of &n§D FAR SUPPLEMENT(48 CFR
CHAPTER 3 clause with an authorized deviation is indicated by the addition of
"(DEVIATION)" after the name of the regulation.
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52.253-1 COMPUTER GENERATED FORMS (JAN 1991)

(a) Any data required to be submitted on a Standard or Optional Form prescribed by the Federal
Acquisition Regulation (FAR) may be submitted on a computer generated version of the form,
provided there is no change to the name, content, or sequence of the data elements on the form,
and provided the form carries the Standard or Optional Form number and edition date.

(b) Unless prohibited by agency regulations, any data required to be submitted on an agency
unique form prescribed by an agency supplement to the FAR may be submitted on a computer
generated version of the form provided there is no change to the name, content, or sequence of
the data elements on the form and provided the form carries the agency form number and edition
date.

(o) If the Contractor submits a computer generated version of a form that is different than the
required form, then the rights and obligations of the parties will be determined based on the
content of the required form.

(End of clause)

252.201-7000 CONTRACTING OFFICER’S REPRESENTATIVE (DEC 1991)

(a) "Definition. Contracting officer's representative” means an individual designated in
accordance with subsection 201.602-2 of the Defense Federal Acquisition Regulation
Supplement and authorized in writing by the contracting officer to perform specific technical or
administrative functions.

(b) If the Contracting Officer designates a contracting officer's representative (COR), the
Contractor will receive a copy of the written designation. It will specify the extent of the COR's
authority to act on behalf of the contracting officer. The COR is not authorized to make any
commitments or changes that will affect price, quality, quantity, delivery, or any other term or
condition of the contract.

(End of clause)

252.203-7001 PROHIBITION ON PERSONS CONVICTED OF FRAUD OR
OTHER DEFENSE-CONTRACT-RELATED FELONIES (MAR 1999)

(a) Definitions As used in this clause—
(1) “Arising out of a contract with the DoD” means any act in connection with—

() Attempting to obtain;
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(i) Obtaining, or

(i) Performing a contract or first-tier subcontract of any agency, department, or component of
the Department of Defense (DoD).

(2) “Conviction of fraud or any other felony” means any conviction for fraud or a felony in
violation of state or Federal criminal statutes, whether entered on a verdict or plea, including a
plea ofnolo contendere, for which sentence has been imposed.

(3) “Date of conviction” means the date judgment was entered against the individual.

(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony
arising out of a contract with the DoD is prohibited from serving--

(1) In a management or supervisory capacity on any DoD contract or first-tier subcontract;
(2) On the board of directors of any DoD contractor or first-tier subcontractor;
(3) As a consultant, agent, or representative for any DoD contractor or first-tier subcontractor; or

(4) In any other capacity with the authority to influence, advise, or control the decisions of any
DoD contractor or subcontractor with regard to any DoD contract or first-tier subcontract.

(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years
from the date of conviction.

(d) 10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject
to a criminal penalty of not more than $500,000 if convicted of knowingly—

(1) Employing a person under a prohibition specified in paragraph (b) of this clause; or

(2) Allowing such a person to serve on the board of directors of the contractor or first-tier
subcontractor.

(e) In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may
consider other available remedies, such as—

(1) Suspension or debarment;
(2) Cancellation of the contract at no cost to the Government; or
(3) Termination of the contract for default.

(f) The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of
this clause to the Contracting Officer. Requests shall clearly identify—

(1) The person involved;

(2) The nature of the conviction and resultant sentence or punishment imposed;
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(3) The reasons for the requested waiver; and
(4) An explanation of why a waiver is in the interest of national security.

(g) The Contractor agrees to include the substance of this clause, appropriately modified to
reflect the identity and relationship of the parties, in all first-tier subcontracts exceeding the
simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation, except those for
commercial items or components.

(h) Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain
information as to whether a particular person has been convicted of fraud or any other felony
arising out of a contract with the DoD by contacting The Office of Justice Programs, The Denial
of Federal Benefits Office, U.S. Department of Justice, telephone (202) 616-3507.

(End of clause)

252.204-7004 REQUIRED CENTRAL CONTRACTOR REGISTRATION.(NOV
2001)

(a) Definitions.
As used in this clause--

(1) Central Contractor Registration (CCR) database means the primary DoD repository for
contractor information required for the conduct of business with DoD.

(2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by
Dun and Bradstreet Information Services to identify unique business entities.

(3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number
assigned by Dun and Bradstreet plus a 4-digit suffix that may be assigned by a parent
(controlling) business concern. This 4-digit suffix may be assigned at the discretion of the parent
business concern for such purposes as identifying subunits or affiliates of the parent business
concern.

(4) Registered in the CCR database means that all mandatory information, including the DUNS
number or the DUNS+4 number, if applicable, and the corresponding Commercial and
Government Entity (CAGE) code, is in the CCR database; the DUNS number and the CAGE
code have been validated; and all edits have been successfully completed.

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective
awardee must be registered in the CCR database prior to award, during performance, and through
final payment of any contract resulting from this solicitation, except for awards to foreign

vendors for work to be performed outside the United States.
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(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer,
which will be used by the Contracting Officer to verify that the offeror is registered in the CCR
database.

(3) Lack of registration in the CCR database will make an offeror ineligible for award.

(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours
after receipt of a complete and accurate application via the Internet. However, registration of an
applicant submitting an application through a method other than the Internet may take up to 30
days. Therefore, offerors that are not registered should consider applying for registration
immediately upon receipt of this solicitation.

(c) The Contractor is responsible for the accuracy and completeness of the data within the CCR,
and for any liability resulting from the Government's reliance on inaccurate or incomplete data.

To remain registered in the CCR database after the initial registration, the Contractor is required
to confirm on an annual basis that its information in the CCR database is accurate and complete.

(d) Offerors and contractors may obtain information on registration and annual confirmation
requirements by calling 1-888-227-2423, or via the Internet at http://www.ccr.gov.

(End of clause)

252.209-7000 ACQUISITION FROM SUBCONTRACTORS SUBJECT TO
ONSITE INSPECTION UNDER THE INTERMEDIATE-RANGE NUCLEAR
FORCES (INF) TREATY (NOV 1995)

(a) The Contractor shall not deny consideration for a subcontract award under this contract to a
potential subcontractor subject to on-site inspection under the INF Treaty, or a similar treaty,
solely or in part because of the actual or potential presence of Soviet inspectors at the
subcontractor's facility, unless the decision is approved by the Contracting Officer.

(b) The Contractor shall incorporate this clause, including this paragraph (b), in all solicitations
and contracts exceeding the simplified acquisition threshold in part 13 of the Federal Acquisition
Regulation, except those for commercial items.

(End of clause)

252.209-7004 SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR
CONTROLLED BY THE GOVERNMENT OF A TERRORIST COUNTRY (MAR
1998)

(a) Unless the Government determines that there is a compelling reason to do so, the Contractor
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shall not enter into any subcontract in excess of $25,000 with a firm, or subsidiary of a firm, that
Is identified, on the List of Parties Excluded from Federal Procurement and Nonprocurement
Programs, as being ineligible for the award of Defense contracts or subcontracts because it is
owned or controlled by the government of a terrorist country.

(b) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in
writing, before entering into a subcontract with a party that is identified, on the List of Parties
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the
award of Defense contracts or subcontracts because it is owned or controlled by the government
of a terrorist country. The notice must include the name of the proposed subcontractor
notwithstanding its inclusion on the List of Parties Excluded From Federal Procurement and
Nonprocurement Programs.

(End of clause)

252.219-7003 SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED
SMALL BUSINESS SUBCONTRACTING PLAN (DOD CONTRACTS) (APR.
1996)

This clause supplements the Federal Acquisition Regulation 52.219-9, Small, Small
Disadvantaged and Women-Owned Small Business Subcontracting Plan, clause of this contract.

(a) Definitions. Historically black colleges and universities, as used in this clause, means

institutions determined by the Secretary of Education to meet the requirements of 34 CFR 608.2.
The term also means any nonprofit research institution that was an integral part of such a college
or university before November 14, 1986.

Minority institutions, as used in this clause, means institutions meeting the requirements of
section 1046(3) of the Higher Education Act of 1965 (20 U.S.C. 1135d-5(3)). The term also
includes Hispanic-serving institutions as defined in section 316(b)(1) of such Act (20 U.S.C.
1059c(b)(1)).

(b) Except for company or division-wide commercial items subcontracting plans, thenaiim
disadvantaged business, when used in the FAR 52.219-9 clause, includes historically black
colleges and universities and minority institutions, in addition to small disadvantaged business
concerns.

(c) Work under the contract or its subcontracts shall be credited toward meeting the small
disadvantaged business concern goal required by paragraph (d) of the FAR 52.219-9 clause
when:

(1) It is performed on Indian lands or in joint venture with an Indian tribe or a tribally-owned
corporation, and

(2) It meets the requirements of 10 U.S.C. 2323a.
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(d) Subcontracts awarded to workshops approved by the Committee for Purchase from People
Who are Blind or Severely Disabled (41 U.S.C. 46-48), may be counted toward the Contractor's
small business subcontracting goal.

(e) A mentor firm, under the Pilot Mentor-Protege Program established under Section 831 of
Pub. L. 101-510, as amended, may count toward its small disadvantaged business goal,
subcontracts awarded--

(f) The master plan approval referred to in paragraph (f) of the FAR 52.219-9 clause is approval
by the Contractor's cognizant contract administration activity.

(9) Inthose subcontracting plans which specifically identify small, small disadvantaged, and
women-owned small businesses, the Contractor shall notify the Administrative Contracting
Officer of any substitutions of firms that are not small, small disadvantaged, or women-owned
small businesses for the firms listed in the subcontracting plan. Notifications shall be in writing
and shall occur within a reasonable period of time after award of the subcontract. Contractor-
specified formats shall be acceptable.

(End of clause)

252.223-7001 HAZARD WARNING LABELS (DEC 1991)

(a) "Hazardous material," as used in this clause, is defined in the Hazardous Material
Identification and Material Safety Data clause of this contract.

(b) The Contractor shall label the item package (unit container) of any hazardous material to be
delivered under this contract in accordance with the Hazard Communication Standard (29 CFR
1910.1200 et seq). The Standard requires that the hazard warning label conform to the
requirements of the standard unless the material is otherwise subject to the labeling requirements
of one of the following statutes:

(1) Federal Insecticide, Fungicide and Rodenticide Act;

(2) Federal Food, Drug and Cosmetics Act;

(3) Consumer Product Safety Act;

(4) Federal Hazardous Substances Act; or

(5) Federal Alcohol Administration Act.

(c) The Offeror shall list which hazardous material listed in the Hazardous Material

Identification and Material Safety Data clause of this contract will be labeled in accordance with
one of the Acts in paragraphs (b)(1) through
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(5) of this clause instead of the Hazard Communication Standard. Any hazardous material not
listed will be interpreted to mean that a label is required in accordance with the Hazard
Communication Standard.

MATERIAL (If None, Insert "None.") ACT

(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard
warning label for all hazardous materials not listed in paragraph (c) of this clause. The Offeror
shall submit the label with the Material Safety Data Sheet being furnished under the Hazardous
Material Identification and Material Safety Data clause of this contract.

(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage
(including revisions adopted during the term of this contract).

(End of clause)

252.223-7004 DRUG-FREE WORK FORCE (SEP 1988)
(a) Definitions.

(1) "Employee in a sensitive position,” as used in this clause, means an employee who has been
granted access to classified information; or employees in other positions that the Contractor
determines involve national security; health or safety, or functions other than the foregoing
requiring a high degree of trust and confidence.

(2) "lllegal drugs," as used in this clause, means controlled substances included in Schedules |
and I, as defined by section 802(6) of title 21 of the United States Code, the possession of which
is unlawful under chapter 13 of that Title. The term "illegal drugs" does not mean the use of a
controlled substance pursuant to a valid prescription or other uses authorized by law.

(b) The Contractor agrees to institute and maintain a program for achieving the objective of a
drug-free work force. While this clause defines criteria for such a program, contractors are
encouraged to implement alternative approaches comparable to the criteria in paragraph (c) that
are designed to achieve the objectives of this clause.

(c) Contractor programs shall include the following, or appropriate alternatives:

(1) Employee assistance programs emphasizing high level direction, education, counseling,
rehabilitation, and coordination with available community resources;

(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor
employees;
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(3) Provision for self-referrals as well as supervisory referrals to treatment with maximum
respect for individual confidentiality consistent with safety and security issues;

(4) Provision for identifying illegal drug users, including testing on a controlled and carefully
monitored basis. Employee drug testing programs shall be established taking account of the
following:

(i) The Contractor shall establish a program that provides for testing for the use of illegal drugs
by employees in sensitive positions. The extent of and criteria for such testing shall be
determined by the Contractor based on considerations that include the nature of the work being
performed under the contract, the employee's duties, and efficient use of Contractor resources,
and the risks to health, safety, or national security that could result from the failure of an
employee adequately to discharge his or her position.

(ii) In addition, the Contractor may establish a program for employee drug testing--
(A) When there is a reasonable suspicion that an employee uses illegal drugs; or
(B) When an employees has been involved in an accident or unsafe practice;

(C) As part of or as a follow-up to counseling or rehabilitation for illegal drug use;
(D) As part of a voluntary employee drug testing program.

(iif) The Contractor may establish a program to test applicants for employment for illegal drug
use.

(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those
substances for which testing is prescribed by section 2..1 of subpart B of the "Mandatory
Guidelines for Federal Workplace Drug Testing Programs” (53 FR 11980 (April 11, 1988),
issued by the Department of Health and Human Services.

(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are
found to be using drugs illegally. Contractors shall not allow any employee to remain on duty or
perform in a sensitive position who is found to use illegal drugs until such times as the
Contractor, in accordance with procedures established by the Contractor, determines that the
employee may perform in such a position.

(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent
that are inconsistent with state or local law, or with an existing collective bargaining agreement;
provided that with respect to the latter, the Contractor agrees those issues that are in conflict will
be a subject of negotiation at the next collective bargaining session.

(End of clause)
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252.225-7012 PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES
(APR 2002)

(a) Definitions. As used in this clause--

(1) Component means any item supplied to the Government as part of an end product or of
another component.

(2) End product means supplies delivered under a line item of this contract.

(b) The Contractor shall deliver under this contract only such of the following items, either as
end products or components, that have been grown, reprocessed, reused, or produced in the
United States, its possessions, or Puerto Rico:

(1) Food.

(2) Clothing.

(3) Tents, tarpaulins, or covers.

(4) Cotton and other natural fiber products.

(5) Woven silk or woven silk blends.

(6) Spun silk yarn for cartridge cloth.

(7) Synthetic fabric, and coated synthetic fabric, including all textile fibers and yarns that are for
use in such fabrics.

(8) Canvas products.

(9) Wool (whether in the form of fiber or yarn or contained in fabrics, materials, or manufactured
articles).

(10) Any item of individual equipment (Federal Supply Class 8465) manufactured from or
containing fibers, yarns, fabrics, or materials listed in this paragraph (b).

(c) This clause does not apply--
(1) To items listed in section 25.104(a) of the Federal Acquisition Regulation (FAR), or other
items for which the Government has determined that a satisfactory quality and sufficient quantity

cannot be acquired as and when needed at U.S. market prices;

(2) To end products incidentally incorporating cotton, other natural fibers, or wool, for which the
estimated value of the cotton, other natural fibers, or wool--
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() Is not more than 10 percent of the total price of the end product; and (ii) Does not exceed
the simplified acquisition threshold in FAR part 2;

(3) To foods that have been manufactured or processed in the United States, its possessions, or
Puerto Rico, regardless of where the foods (and any component if applicable) were grown or
produced;

(4) To chemical warfare protective clothing produced in the countries listed in subsection
225.872-1 of the Defense FAR Supplement; or

(5) To fibers and yarns that are for use in synthetic fabric or coated synthetic fabric (but does
apply to the synthetic or coated synthetic fabric itself), if--

(i) The fabric is to be used as a component of an end product that is not a textile product.
Examples of textile products, made in whole or in part of fabric, include--

(A) Draperies, floor coverings, furnishings, and bedding (Federal Supply Group 72, Household
and Commercial Furnishings and Appliances);

(B) Items made in whole or in part of fabric in Federal Supply Group 83,
Textile/leather/furs/apparel/findings/ tents/flags, or Federal Supply Group 84, Clothing,
Individual Equipment and Insignia;

(C) Upholstered seats (whether for household, office, or other use); and

(D) Parachutes (Federal Supply Class 1670); or

(if) The fibers and yarns are para-aramid fibers and yarns manufactured in the Netherlands.

(End of clause)

252.225-7031 SECONDARY ARAB BOYCOTT OF ISRAEL (JUN 1992)

(a) Definitions. As used in this clause--

(1) "Foreign person” means any person other than a United States person as defined in Section
16(2) of the Export Administration Act of 1979 (50 U.S.C. App. Sec 2415).

(2) "United States person" is defined in Section 16(2) of the Export Administration Act of 1979
and means any United States resident or national (other than an individual resident outside the
United States and employed by other than a United States person), any domestic concern
(including any permanent domestic establishment of any foreign concern), and any foreign
subsidiary or affiliate (including any permanent foreign establishment) of any domestic concern
which is controlled in fact by such domestic concerns, as determined under regulations of the
President.
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(b) Certification. By submitting this offer, the Offeror, if a foreign person, company or entity,
certifies that it--

(1) Does not comply with the Secondary Arab Boycott of Israel; and
(2) Is not taking or knowingly agreeing to take any action, with respect to the Secondary
Boycott of Israel by Arab countries, which 50 U.S.C. App. Sec 2407(a) prohibits a United States

person from taking.

(End of clause)

252.227-7033 RIGHTS IN SHOP DRAWINGS (APR 1966)

(a) Shop drawings for construction means drawings, submitted to the Government by the
Construction Contractor, subcontractor or any lower-tier subcontractor pursuant to a construction
contract, showing in detail (i) the proposed fabrication and assembly of structural elements and
(i) the installation (i.e., form, fit, and attachment details) of materials or equipment. The
Government may duplicate, use, and disclose in any manner and for any purpose shop drawings
delivered under this contract.

(b) This clause, including this paragraph (b), shall be included in all subcontracts hereunder at
any tier.

252.231-7000 SUPPLEMENTAL COST PRINCIPLES (DEC 1991)

When the allowability of costs under this contract is determined in accordance with part 31 of the
Federal Acquisition Regulation (FAR), allowability shall also be determined in accordance with
part 231 of the Defense FAR Supplement, in effect on the date of this contract.

(End of clause)

252.236-7000 MODIFICATION PROPOSALS - PRICE BREAKDOWN. (DEC
1991)

(a) The Contractor shall furnish a price breakdown, itemized as required and within the time
specified by the Contracting Officer, with any proposal for a contract modification.

(b) The price breakdown --
(1) Must include sufficient detail to permit an analysis of profit, and of all costs for --
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(i) Material;

(ii) Labor;

(iif) Equipment;

(iv) Subcontracts; and
(v) Overhead; and

(2) Must cover all work involved in the modification, whether the work was deleted, added, or
changed.

(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for
subcontracts.

(d) The Contractor's proposal shall include a justification for any time extension proposed.

252.243-7001 PRICING OF CONTRACT MODIFICATIONS (DEC 1991)

When costs are a factor in any price adjustment under this contract, the contract cost principles
and procedures in FAR part 31 and DFARS part 231, in effect on the date of this contract, apply.

252.247-7023 TRANSPORTATION OF SUPPLIES BY SEA (MAR 2000)

(a) Definitions. As used in this clause --

(1) "Components" means articles, materials, and supplies incorporated directly into end products
at any level of manufacture, fabrication, or assembly by the Contractor or any subcontractor.

(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and
defense agencies.

(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel.

(4) "Ocean transportation” means any transportation aboard a ship, vessel, boat, barge, or ferry
through international waters.

(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the

prime contractor whose contractual obligation to perform results from, or is conditioned upon,
award of the prime contract and who is performing any part of the work or other requirement of
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the prime contract.

(6) "Supplies” means all property, except land and interests in land, that is clearly identifiable for
eventual use by or owned by the DoD at the time of transportation by sea.

(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract
documentation contains a reference to a DoD contract number or a military destination.

(i) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships;
floating equipment and vessels of every character, type, and description, with parts,
subassemblies, accessories, and equipment; machine tools; material; equipment; stores of all
kinds; end items; construction materials; and components of the foregoing.

(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States,
including any vessel registered or having national status under the laws of the United States.

(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under
this contract.

(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-

() This contract is a construction contract; or

(i) The supplies being transported are--

(A) Noncommercial items; or

(B) Commercial items that--

(1) The Contractor is reselling or distributing to the Government without adding value
(generally, the Contractor does not add value to items that it contracts for f.0.b. destination

shipment);

(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces
deployed in humanitarian or peacekeeping operations; or

(3) Are commissary or exchange cargoes transported outside of the Defense Transportation
System in accordance with 10 U.S.C. 2643.

(c) The Contractor and its subcontractors may request that the Contracting Officer authorize
shipment in foreign-flag vessels, or designate available U.S.-flag vessels, if the Contractor or a
subcontractor believes that --

(1) U.S.-flag vessels are not available for timely shipment;
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(2) The freight charges are inordinately excessive or unreasonable; or

(3) Freight charges are higher than charges to private persons for transportation of like goods.
(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to
the Contracting Officer at least 45 days prior to the sailing date necessary to meet its delivery
schedules. The Contracting Officer will process requests submitted after such date(s) as
expeditiously as possible, but the Contracting Officer's failure to grant approvals to meet the
shipper's sailing date will not of itself constitute a compensable delay under this or any other
clause of this contract. Requests shall contain at a minimum --

(1) Type, weight, and cube of cargo;

(2) Required shipping date;

(3) Special handling and discharge requirements;

(4) Loading and discharge points;

(5) Name of shipper and consignee;

(6) Prime contract number; and

(7) A documented description of efforts made to secure U.S.-flag vessels, including points of
contact (with names and telephone numbers) with at least two U.S.-flag carriers contacted.
Copies of telephone notes, telegraphic and facsimile message or letters will be sufficient for this
purpose.

(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the
Contracting Officer and the Division of National Cargo, Office of Market Development,
Maritime Administration, U.S. Department of Transportation, Washington, DC 20590, one copy
of the rated on board vessel operating carrier's ocean bill of lading, which shall contain the
following information --

(1) Prime contract number;

(2) Name of vessel;

(3) Vessel flag of registry;

(4) Date of loading;

(5) Port of loading;

(6) Port of final discharge;
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(7) Description of commodity;

(8) Gross weight in pounds and cubic feet if available;
(9) Total ocean freight in U.S. dollars; and

(10) Name of the steamship company.

(f) The Contractor agrees to provide with its final invoice under this contract a representation
that to the best of its knowledge and belief --

(1) No ocean transportation was used in the performance of this contract;

(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments
under the contract;

(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting
Officer for all non-U.S.-flag ocean transportation; or

(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag
vessels without the written consent of the Contracting Officer. The Contractor shall describe
these shipments in the following format:

ITEM CONTRACT QUANTITY
DESCRIPTION LINE ITEMS
TOTAL

(9) If the final invoice does not include the required representation, the Government will reject
and return it to the Contractor as an improper invoice for the purposes of the Prompt Payment
clause of this contract. In the event there has been unauthorized use of non-U.S.-flag vessels in
the performance of this contract, the Contracting Officer is entitled to equitably adjust the
contract, based on the unauthorized use.

(h) The Contractor shall include this clause, including this paragraph (h), in all subcontractors
under this contract that--

(1) Exceed the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation;
and

(2) Are for a type of supplies described in paragraph (b)(3) of this clause.

(End of clause)
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252.247-7024 NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA
(MAR 2000)

(a) The Contractor has indicated by the response to the solicitation provision, Representation of
Extent of Transportation by Sea, that it did not anticipate transporting by sea any supplies. If,
however, after the award of this contract, the Contractor learns that supplies, as defined in the
Transportation of Supplies by Sea clause of this contract, will be transported by sea, the
Contractor --

(1) Shall notify the Contracting Officer of that fact; and

(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies
by Sea clause of this contract.

(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to
reflect the relationship of the contracting parties--

(2) In all subcontracts under this contract, if this contract is a construction contract; or

(2) If this contract is not a construction contract, in all subcontracts under this contract that are
for--

() Noncommercial items; or

(i) Commercial items that--

(A) The Contractor is reselling or distributing to the Government without adding value
(generally, the Contractor does not add value to items that it subcontracts for f.0.b. destination

shipment);

(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces
deployed in humanitarian or peacekeeping operations; or

(C) Are commissary or exchange cargoes transported outside of the Defense Transportation
System in accordance with 10 U.S.C. 2643.

(End of clause)
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Invitation No. DACWG66-02-B-0024

ABOVE TULOT, ARKANSAS
LEVEE SLOPE REPAIR
POINSETT COUNTY, ARKANSAS
ST. FRANCISBASIN PROJECT-MAINTENANCE

SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS

1.1. COMMENCEMENT, PROSECUTION, AND COMPLETION OFWORK (APR 1984).

The Contractor shall be required to (a) commence work under this contract within 10 calendar days

after the date the Contractor receivesthe notice to proceed, (b) prosecute the work diligently, and (c)

complete the entire work ready for use not later than 160 calendar days after the date of receipt by

him of noticeto proceed. Thetime stated for completion shall includefinal cleanup of the premises.
(FAR 52.211-10)

1.2. EXCLUSION PERIODSIN COMPUTING COMPLETION SCHEDULES. Nowork
will be required during the period between 1 December and 31 May, inclusive. This period has not
been considered in computing the time allowed for completion in accordance with paragraph 1.1
above. The Contractor may, however, perform work during all or any part of the non-work period
provided that he hasreceived prior approval therefor, inwriting, from the Contracting Officer. Inthe
event that the Contractor’s operations are suspended at the beginning of or during this period, the
Contracting Officer reservestheright to direct the Contractor to restore the work areato at |east the
level of flood protection existing prior to the Contractor’s operationsin the area, in accordance with
the procedures of paragraph 1.53, al at no additional cost to the Government.

1.3. LIQUIDATED DAMAGES-CONSTRUCTION (SEPT 2000).

a If the Contractor fails to complete the work within the time specified in the
contract, the Contractor shall pay liquidated damages to the Government in the amount of, $560.00
for each calendar day of delay until the work is completed or accepted.

b. If the Government terminatesthe Contractor’sright to proceed, liquidated damages
will continue to accrue until the work is completed. These liquidated damages are in addition to
excess costs of repurchase under the Termination clause. (FAR 52.211-12)

1.4. EXCEPTION TO LIQUIDATED DAMAGES. The Contractor’sobligation specifiedin
the requirements of Section 02936 ESTABLISHMENT OF TUREF is exempt from liquidated
damages.
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1.5. CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000).

a. TheGovernment will provideto the Contractor, without charge one set of contract
drawings and specifications, except publications incorporated into the technical provisions by
reference, in electronic or paper media as chosen by the Contracting Officer.

b. The Contractor shall--

(1) Check al drawingsimmediately upon receipt;
(2) Compareall drawings and verify the figures before laying out the work;
(3) Promptly notify the Contracting Officer of any discrepancies;
(4) Beresponsiblefor any errorsthat might have been avoided by complying
with this paragraph b; and
(5) Reproduce and print contract drawings and specifications as needed.
c. Ingeneral—
(1) Large-scale drawings shall govern small-scale drawings; and
(2) The Contractor shall follow figures marked on drawings in preference to

scale measurements.

d. Omissions from the drawings or specifications or the misdescription of details of
work that are manifestly necessary to carry out the intent of the drawings and specifications, or that
are customarily performed, shall not relieve the Contractor from performing such omitted or
misdescribed details of the work. The Contractor shall perform as if fully and correctly set forth and
described in the drawings and specifications.

e. The work shall conform to the specifications and the contract drawings identified
on the following index of drawings:

ABOVE TULOT, ARKANSAS
LEVEE SLOPE REPAIR
POINSETT COUNTY, ARKANSAS

ST. FRANCIS BASIN PROJECT-MAINTENANCE

FILE NO. 001A0667
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INDEX TO DRAWINGS

TITLE DRAWING NUMBER

MAPS AND INDEX

PLAN AND SECTIONS

PLAN AND SECTIONS

PLAN AND SECTIONS

PLAN AND SECTIONS

PLAN AND SECTIONS

BORINGS

BORING LEGEND

TEMPORARY EROSION CONTROL DEVICES

(i)|oo\10'>o1.l>oo|\>|—\

(DFARS 252.236-7001)

1.6. PHYSICAL DATA (APR 1984). Dataand information furnished or referred to below
arefor the Contractor’sinformation. The Government shall not be responsible for any interpretation
of or conclusion drawn from the data or information by the Contractor.

a. Theindicationsof physical conditionson the drawingsand inthe specificationsare
the result of site investigations by aerial photographs and topographic surveys.

b. Weather Conditions. Information with respect to temperatures and precipitation
may be obtained from the National Weather Service. Also see paragraph 1.28, "Time Extensionsfor
Unusually Severe Weather".

c. Additional Data. Additional dataconsisting of cross sections, river stage records,
records of borings, and boring samples may be available for inspection at the U.S. Army Engineer
District, Memphis, Tennessee. (FAR 52.236-4)

1.7. RIGHTS-OF-WAY.

a. Therights-of-way and easementsfor the work to be constructed under this contract
within the limitsindicated on the drawings will be provided by the Government without cost to the
Contractor. However, the Contractor shall make hisown arrangements with the appropriate owners
or organizations for transporting his equipment across, over or under railroad tracks, highways,
bridges, private property, and utility lines and shall provide at his own expense any additional
right-of-way or easements required to effect such crossings, including insurance requirements of
owners. Limits of right-of-way which will be provided by the Government are as indicated on the
drawings.
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b. The Contractor shall, upon reasonable notice, without expense to the Government
and at any time during the progress of the work when not being actively used for contract operations,
promptly vacate and clean up any part of the Government groundsthat have been allotted to or have
been in use by him when directed to do so by the Contracting Officer.

c. The Contractor shall not obstruct any existing roads on the lands controlled by the
United States except with the permission of the Contracting Officer, and shall maintain such roads
in as good condition as exists at the time of commencement of the work.

d. Any additional right-of-way required for access or for the Contractor’s method of
operation must be obtained by and at the expense of the Contractor. The Contractor shall submit
written evidence to the Contracting Officer that he has obtained the rights-of -way from the property
owners. Thewritten evidence shall consist of an authenticated copy of the conveyance under which
the Contractor acquired the rights-of-way, prepared and executed in accordance with the laws of the
State of Arkansas. If temporary rights are obtained by the Contractor, the period of time shall
coincide with paragraph 1.1, "Commencement, Prosecution, and Completion of Work", of the
SPECIAL CONTRACT REQUIREMENTS, plus a reasonable time for any extension granted for
completion of thework. The Contractor shall be solely responsiblefor any and all damages, claims
for damages, and liability of any nature whatsoever arising from or growing out of the use of
rights-of -way other than those rights-of-way furnished by the Government.

e. The Contractor shall repair, at hisown expense, any and all damageto the existing
roads when such damage is a result of his operations on this contract. The Contractor shall also
replace, at his own expense, any and all surfacing displaced or damaged by his operations on this
contract. Therepairsand/or replacement shall be doneto the satisfaction of the Contracting Officer.

f. The Contractor shall reserve al crops to the landowners and shall not disturb
agriculture areas except as directed by the Contracting Office.

1.8. LAYOUT OF WORK.

a. TheGovernment will establish thefollowing baselines and bench marksat the site
of the work:

(1) Baselines: None.
(2) Bench marks as shown on the drawings.

b. The Contractor shall complete the layout of the work and shall be responsible for
all measurements that may be required for the execution of the work to the location and limit marks
prescribed in the specifications or on the contract drawings, subject to such modifications as the
Contracting Officer may requireto meet changed conditionsor asaresult of necessary modifications
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to the contract work.

c. TheContractor shal furnish, at hisown expense, such stakes, templates, platforms,
equipment, toolsand materials, and all labor as may berequired in laying out any part of thework. It
shall betheresponsibility of the Contractor to maintain and preserve al stakes and marks established
by the Contracting Officer until authorized to remove them, and if such marks are destroyed, by the
Contractor through his negligence, prior to their authorized removal, they may be replaced by the
Contracting Officer, at his discretion, and the expense of replacement will be deducted from any
amounts due or to become due the Contractor. The Contracting Officer may require that work be
suspended at any time when location and limit marks established by the Contractor are not
reasonably adequate to permit checking of the work.

19, QUANTITY SURVEYS- NOT USED.

1.10. QUANTITY SURVEYSALTERNATE | (APR 1984).

a. Quantity surveysshall be conducted, and the data derived from these surveys shall
be used in computing the quantities of work performed and the actual construction completedandin
place.

b. The Contractor shall conduct the original and final surveys for any periods for
which progress payments are requested. All these surveysshall be conducted under thedirection of a
representative of the Contracting Officer, unlessthe Contracting Officer waivesthisrequirementina
specific instance. The Government shall make such computations as are necessary to determinethe
guantities of work performed or finally in place. The Contractor shall make the computations based
on the surveys for any periods for which progress payments are requested.

c. Promptly upon completing asurvey, the Contractor shall furnishtheoriginalsof al
field notes and all other records relating to the survey or to the layout of the work to the Contracting
Officer, who shall use them as necessary to determine the amount of progress payments. The
Contractor shall retain copies of all such material furnished to the Contracting Officer. (FAR
52.236-16)

d. Quantity surveysasused inthisclause meansatopographical survey accomplished
by ground methods requiring the use of atotal station instrument with the display output recorded
and stored in an electronic field book for further calculations in a computer. The Contractor shall
furnish the electronic datain an Intergraph or PacSoft format to the Contracting Officer.

e. Quantity Survey Method. The cross-section method shall be used to obtain
topography. Cross-section spacing will depend upon the terrain but shall not exceed 100 feet. All
breaksin slope shall be recorded al ong the cross-section with a maximum distance 25 feet between
observations.
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f. Quantity Survey Limits. After clearing of vegetation and trees, the topographic
survey shall extend to 50 feet beyond the limits of work or to the Right-of-Way limits as shown on
the drawings.

1.11. PROGRESS CHART. The schedule of work will bein accordance with the progress
chart. The progress chart required by provisions of paragraph (a) of the CONTRACT CLAUSE
entitled "Schedules for Construction Contracts" shall be prepared on ENG Form 2454, copies of
which will be furnished to the Contractor by the Government. THREE COPIES OF THE
SCHEDULE WILL BE REQUIRED.

1.12. SAFETY-RELATED SPECIAL REQUIREMENTS. ALL WORK UNDER THIS
CONTRACT SHALL COMPLY WITH THE LATEST VERSION OF U.S. ARMY CORPS OF
ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-1-1, AND
OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA) STANDARDSIN EFFECT ON THE
DATE OF THE SOLICITATION. NO SEPARATE PAYMENT WILL BE MADE FOR
COMPLIANCE WITH EM 385-1-1, NOR FOR COMPLIANCE WITH ANY OF THE OTHER
SAFETY-RELATED SPECIAL REQUIREMENTS.

a. Accident Investigations and Reporting. Refer to EM 385-1-1, Section 1.
Accidents shall be investigated and reports completed by the immediate supervisor of the
employee(s) involved and reported to the Contracting Officer or hig/her representative immediately
after the accident occurs. A report of all mishaps occurring on the project shall be submitted to the
Contracting Officer on ENG Form 3394 within two working days following the incident. All data
reported must be complete, timely and accurate. A follow-up report shall be submitted when the
estimated lost time days differ from actual lost time days. When ajob related injury occurs which
requires medical treatment, a supervisor of the injured employee shall accompany the injured
employee to the treatment facility and explain the employee’s regular duties and the availability of
“Light Duty” so the injured employee can return to work as soon as possible.

b. Accident Prevention ProgranRefer to the CONTRACT CLAUSE entitled,
"Accident Prevention (Alternate I)". Within 21 calendar days after receipt of Notice of Award of the
contract, four copies of the Accident Prevention Program shall be submitted to the Contracting
Officer for review and approval. The program shall be prepared in the following format:

(1) An executed LMV Form 358R, Administrative Plan (available upon
request).

(2) An executed LMV Form 359R, Activity Hazard Analysis (available upon
request).

(3) A copy of company policy statement regarding accident prevention.

(4) When marine plant and equipment are in use under a contract, the method of
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fuel oil transfer shall be submitted on LMV Form 414R, Fuel Oil Transfer, (avail able upon request).
(Refer to 33 CFR 156.)

The Contractor shall not commence physical work at the site until the program has been approved by
the Contracting Officer, or hisauthorized representative. At the Contracting Officer'sdiscretion, the
Contractor may submit his Activity Hazard Analysisfor only thefirst phase of construction provided
that it is accompanied by an outline of the remaining phases of construction. All remaining phases
shall be submitted and accepted prior to the beginning of work in each phase. Alsorefer to Section 1
of EM 385-1-1.

c. Daily Inspections. The Contractor shall perform daily safety inspections and
record them on the forms approved by the Contracting Officer. Reports of daily inspectionsshall be
maintained at the jobsite. Thereportsshall berecords of the daily inspections and resulting actions.
Each report will include, as a minimum, the following:

(1) Phase(s) of construction underway during the inspection.
(2) Locations or areas inspections were made.

(3) Results of ingpection, including nature of deficiencies observed and
corrective actionstaken, or to betaken, date, and signature of the person responsiblefor its contents.

d. Machinery and Mechanized Equipment. Machinery and mechanized equipment
used under this contract shall comply with the following:

(1) When mechanized equipment is operated on floating plant, the Contractor
shall provide positive and acceptable means of preventing this equipment from moving or falling
into the water. The type of equipment addressed by this clause includes front-end loaders,
bulldozers, trucks (both on- and off-road), backhoes, track hoes, and similar equipment. If the
Contractor plans to use such equipment on floating plant, an activity hazard analysis must be
developed for thisfeature of work. The plan must include adetailed explanation of the type or types
of physical barriers, curbs, structures, etc., which will be incorporated to protect the operator and
prevent the equipment from entering the water. Nonstructural warning devices may be considered
for situations where the use if structural barriers is determined to be impracticable. The activity
hazard analysis must thoroughly address the procedure and be submitted to the Corpsfor review and
acceptance prior to start of this feature of work.

(2) Thestability of crawler, truck, and wheel-mounted cranes shall be assured.
(& Themanufacturer'sload-rating chart may be used to determinethe

maximum allowableworking load for each particular crane’s boom angle provided atest load, witha
boom angle of 20 degrees, confirms the manufacturer’s load-rating table.
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(b) Stability tests are required if:

(i) Thereisno manufacturer’sload-rating chart securely fixed
to the operator’s cab;

(ii) There has been a change in the boom or other structural
members; or

(iii) There has been a change in the counterweight.

Thetest shall consist of lifting aload with the boom in the least stable undercarriage position and at
an angle of 20 degrees above the horizontal. Thetest shall be conducted under close supervision on
afirm, level surface. Theload that tiltsthe machine shall beidentified asthetest load. Thetest load
moment (in ft-1bs.) shall then be calculated by multiplying the horizontal distance (in ft) from the
center of rotation of the machine to the test load, times thetest load (in Ibs.). Three-fourths of this
test-load moment shall then be used to compute the maximum allowable operating loads for the
boom at 20, 40, 60, and 80 degrees above horizontal. From these maximum allowable operating
loads, a curve shall be plotted and posted in the cab of the machine in sight of the operator. These
values shall not be exceeded except in the performance test described below. The test load shall
never exceed 110 percent of the manufacturer’s maximum rated capacity.

(c) Inlieu of thetest and computations above, the crane may be load
tested for stability at each of the four boom positions listed above.

(3) Performancetestsshall be performed in accordance with Section 16 of EM
385-1-1. Performance tests shall be conducted after each stability test, when the craneisplaced in
service on a project, and at least every 12 months.

(4) Inspectionsshall be made whichwill ensure asafe and economical operation
of both cranesand draglines. Specific inspectionsand their frequenciesarelisted on the appropriate
checklists noted below. Results of inspections and tests for cranes shall be recorded on the Safety
Inspection Check List, LMV Form 326R (available upon request), and inspection results for
draglines shall berecorded on LMV Form 373R (available upon request). Copies of theinspections
and tests shall be available at the jobsite for review. All stability and performance tests on cranes
and all completedraglineinspections shall be witnessed by the Contracting Officer or hisauthorized
representative.

(5) A complete dragline inspection shall be made:
() Atleast annually;

(b) Prior to the dragline being placed in operation; and
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(c) After the dragline has been out of service for more than six
months.

e. Safety Sign. The Contractor shall furnish, erect, and maintain asafety sign at the
site, as located by the Contracting Officer. The sign shall conform to the requirements of this
paragraph and the drawing entitled "Safety Sign", included at the end of these Special Contract
Requirements. The lettering shall be black and the background white. When placed on floating
plant, the sign may be half size. Upon request, the Government will furnish adecal of the Engineer
Castle. Thesign shall be erected as soon as practicable, but not later than 15 calendar days after the
date established for commencement of work. The data required shall be current.

1.13. BASISFOR SETTLEMENT OF PROPOSALS (JAN 1997). Actual costswill beused
to determine equipment costsfor a settlement proposal submitted on thetotal cost basisunder FAR
49.206-2(b). In evaluating a terminations settlement proposal using the total cost basis, the
following principles will be applied to determine allowable equipment costs:

(1) Actua costs for each piece of equipment, or groups of similar serial or series
equipment, need not be available in the Contractor’s accounting records to determine total actual
equipment costs.

(2) If equipment costs have been allocated to a contract using predetermined rates,
those charges will be adjusted to actual costs.

(3) Recorded job costs adjusted for unallowable expenseswill be used to determine
equipment operating expenses.

(4) Ownership costs (depreciation) will be determined using the Contractor's
depreciation schedule (subject to the provisions of FAR 31.205-11).

(5) License, taxes, storage and insurance costs are normally recovered asan indirect
expense and unless the Contractor charges these costs directly to contracts, they will be recovered
through the indirect expense rate. (EFARS 52.249-5000)

1.14. CERTIFICATES OF COMPLIANCE. Any certificates required for demonstrating
proof of compliance of material with specification requirements shall be executed infour (4) copies.
Each certificate shall be signed by an official authorized to certify on behalf of the manufacturing
company and shall contain the name and address of the Contractor, the project name and location,
and the quantity and date or dates of shipment or delivery to which the certificates apply. Copies of
laboratory test reports submitted with certificates shall contain the name and address of the testing
laboratory and the date or dates of the test to which the report applies. Certification shall not be
construed as relieving the Contractor from furnishing satisfactory material, if, after tests are
performed on selected samples, the material isfound not to meet the specific requirements.
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1.15. CONTRACTOR'S CERTIFICATE. Each submittal of shop drawings and materials
data shall be accompanied by acertificate, signed by the head of the Quality Control Organization of
the prime Contractor, that the prime Contractor has reviewed in detail all shop drawings and
materials contained in the submittal and that they are correct and in strict conformance with the
contract drawings and specifications except as may be otherwise explicitly stated. The Government
will first check for the Contractor’s certificate and then review and render approval action or indicate
disapproval in those cases where contract requirements are not fulfilled.

1.16 SHOP DRAWINGS - NOT USED.

1.17. ASBUILT DRAWINGS. The Contractor shall maintain two (2) full-size sets of the
Contract drawings depicting a current record of the work as actually constructed. One set isfor the
Contractor’s use and one for the Government’s use. These working as-built drawing red-line mark-
upsmay bemanudly or dedronicdly generated usinthe construction plans. These workas-built
drawings shall be reviewed at least mopthith the Contracting Officer, prior to the Contractor
submitting a request for progresypeent. Both shall cerifthat the as-built drawings are accurate
and up-to-date before progresympent is made. Upon completion of the work andatet than 60
days from acceptance, the Contractor shall deliver a complete final set of the as-built red-line
marked-up plans depicting the construction as agtaattomplished. The final as-built drawings
shall be identified as sucly marking or stamping them with the words “AS-BRU DRAWINGS”
in letters at least 3/16" high. Those drawings where no change is involved shall be marked or
stamped “AS-BULT, NO CHANGE". Compliance and deliyeof the final as-built drawings will
be enforced through the approval of finayment. Also, the qualitof the final as-built drawings
will be reflected in the Contractor’s performance evaluation.

1.18. DAMAGE TO WORK The responsibiljtfor damage to anpart of the permanent
work shall be as set forth in the CONTRACTAJSE entitled "Permits and Responsibilities".
However, if, in the judgement of the Contracting Officey, part of the permanent woperformed
by the Contractor is damageg flood, tornado, or earthquake, which damage is not due to the
failure of the Contractor to take reasonable precautions oxeiwise sound engineering and
construction practices in the conduct of the work, the Contradibnsike therepairsas adered by
the Contracting Officer and full compensation for such repairs will be made at the applicable
contract unit or lump sum prices as fixed and established in the confractthe opinion of the
Contracting Officer, there are no contract unit or lump sum prices applicablg pawerof such
work, an equitable adjustment pursuant to the CONTRACAWSE entitled "Chages" will be
made as full compensation for the repairs of that part of the permanent work for which there are no
applicable contract unit or lump sum pricesxcé&pt as herein provided, damage to all work
(including temporay construction), utilities, materials, equipment and plant shall be repaired to the
satisfaction of the Contracting Officer at the Contractofense regardless of the cause of such
damage.

1.19. NOTFICATION OF AREA ENGNEER BEFORE BEGINING WORK. Atleast7
days before beginning work, the Contractor shallfiyddir. Donald R. Tuta, AreaEnginee, Wynne
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AreaOffice, 1932 N. FallsBoulevard, Wynne, Arkansas 72396-0729, Telephone No. 901-544-3856
or 870-238-7983. COLLECT CALLSWILL NOT BE ACCEPTED.

1.20. EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR

1995).

a. This clause does not apply to terminations. See SPECIAL CONTRACT
REQUIREMENT entitled, “Basis for Settlement of Proposals” and FAR Part 49.

b. Allowable cost for construction and marine plant and equipment in sound
workable condition owned or controlled and furnishg@Contractor or subcontractor aydier
shall be based on actual cost data for each piece of equipment or groups of similar serial and series
for which the Government can determine both ownership and operating costs from the Contractor's
acouning reords. Whenbath ownership and operating costs cannot be determined fgr@ece of
equipment or groups of similar serial or series equipment from the Contractor's accounting records,
costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8, Construction
Equipment Ownership and Operating Expense Schedule, Region 1ll. Working conditions shall be
considered to be average for determining equipment rates using the schedule unless specified
otherwise B the Contracting Officer. For equipment not included in the schedule, rates for
comparable pieces of equipmentynh@ used or a rate mhe developed usytheformulaprovided
in the schedule. For forward pricing, the schedule in effect at the time of negotiations skall appl
For retroactive pricing, the schedule in effect at the time the work was performed shall appl

c. Equipment rental costs are allowable, subject to the provisions of FAR
31.105(d)(2)(ii)) and FAR 31.205-36. Rates for equipment rented from an organization under
common control, lease-purchase arrangements, and sale-leasebaekraamds, will be determined
using the schedule, except that actual rates will be used for equipment leased frganaaton
under common control that has an established practice of leasing the same or similar equipment to
unaffiliated lessees.

d. When actual equipment costs are proposed and the total amount of the pricing
action ceeds the small purchase threshold, the Contracting Officer shall request the Contractor to
submit either certified cost or pricing data, or partial/limited data, as appropriate. (EFARS 52.231-
5000)

NOTE: THE CONTRACTOR MAY PURCHASE THE EQBMENT MANUAL FROM THE
GOVERNMENT PRINTING OFHCE. THE GOVERNMENT PRNTING OFRCE TH.EPHONE
NO.IS 202-512-1800and THEINTERNET ADDRESSS http://ww.pls.com: 8001/his/cfr.html.

1.21. RETESING OF CONSTRUCTON MATERIALS. Unless otherwise specified,
where the Technical Specifications state that tests will be performed at the expense of the
Government, the cost of gnthe initial test will be borneykithe Government. Anretesting due to
failure of the materials to meet the requirements in the initial tesyaetesting requesteq bhe
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Contractor shall be performed at the Contractor’'s expense. The retests shall be at |aboratories
approved by the Contracting Officer. The costs of retests made at Government laboratories will be
deducted from the total amount due the Contractor.

1.22. VEHICLE WEIGHT LIMITATIONS. Vehicle weight limitations for operation on
roads, streets, and bridges may affect the prosecution of work under this contract. The Contractor
will be responsible for obtaining al necessary licenses and permits in accordance with the
CONTRACT CLAUSE entitled "Permits and Responsibilities’.

1.23. OBSTRUCTIONS.

a. Utilities. All utilitieslocated at the siteareto remain in place and operative during
the construction. The exact location, depth, and height of utilities shown on drawings shall be
verified in the field by the Contractor. At least 10 days before beginning work in the vicinity of a
utility, the Contractor shall call the appropriate “Call Before You Dig” number listed below. The
Contractor shall exercise special care when wagrkirthe vicinity of utilities to prevent dange
thereto or injuy to the Contractor's emplees or others. Ardamage to the utilities or interruptions
of service occasionedylthe Contractor’s operations shall be repaired and the service restored
promptly at his expense.

In the event the Contractor elects to have utilities relocated for his own convenience, he shall
make his own arrangement with ugildwners for the rerouting and replacement to their permanent
location after completion of the work adjacent thereto. All costs associated wigtreitiidation for
the Contractor’s convenience shall be at kjzease.

CALL BEFORE YOU DG NUMBER

Arkanss 1-800-482-8998

b.  Existing Fences and Cattle Gula Existing fences and cattle guards within the
work limits will be removed, if necessaby others as the construction progresses. The Contractor
shall notify Mr. Wayne W. Hinds, General Manager, Drainage District No. 7of Poinsett ount
Arkansas, P.O. Box 250, Marked Tree, Arkansas 72365, (870) 358-2462 or (870) 930-44gi2, at |
10 das prior to the date the removal of fences and cattle guards at each separate location will be
required. The Contractor shall cooperateyfulith the local officials with respect to the removal of
fences and cattle guards. YAmnwarrantable damage to the fences and cattle guards occasioned b
the Contractor’s operations shall be repaired atxipsrese.

c. Mile Posts and Staff Gage$he Contractor shall, wheeretessary to perform the
work under this contract, remove all levee mileposts and staff gages encountered within the work
limits. After completion of the work, the Contractor shall reinstall the levee mileposts and staff
gages at their proper location. Suyrvetes and records attesting to the locations of the mileposts
and staff gageshall be furnishedto the Contrading Officer. The Contractor shall be responsible for
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any damage to mileposts and staff gages caused through his fault or negligence. No separate
payment will be made for the removal and restoration of mileposts and staff gages, and all cost
incurred by this clause shall be considered an incidental expense of the Contractor.

d. Farm Lands. All crops will be reserved to the landowners and shall not be
disturbed.

1.24. NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES). In
compliance with the General Permit of the NPDES, the Contracting Officer will file a Notice of
Intent (NOI) with the State of Arkansas. In addition, the Stormwater Pollution Prevention Plan
(SWPPP) required by the General Permit has been prepared and is included at the end of these
Special Contract Requirements. The Contractor shall adhere strictly to the erosion control provisions
of SWPPP and Section 01130 - ENVIRONMENTAL PROTECTION to minimize sediment
dischargeinto nearby water courses to the maximum extent practicable. Furthermore, the Contractor
and all subcontractors shall sign the certification contained in the SWPPP. The Contractor shall
maintain the SWPPP on the construction site at all times. The SWPPP shall take precedence over
the technical specifications.

1.25. PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984). The Contractor
shall perform on the site, and with its own organization, work equivalent to at least fifteen (15)
percent of the total amount of work to be performed under the contract. This percentage may be
reduced by asupplemental agreement to this contract if, during performing the work, the Contractor
requests a reduction and the Contracting Officer determines that the reduction would be to the
advantage of the Government. (FAR 52.236-1)

1.26. CONTINUING CONTRACTS (MAR 1995).

a. Thisisacontinuing contract, as authorized by Section 10 of the River and Harbor
Act of September 22, 1922 (33 U.S. Code 621). The payment of some portion of the contract price
is dependent upon reservations of fundsfrom future appropriations, and from future contribution to
the project having one or more non-federal project sponsors. Theresponsibilitiesof the Government
are limited by this clause notwithstanding any contrary provision of the "Payments Under Fixed-
Price Construction Contracts" clause or any other clause of this contract.

b. The sum of $1.000.00 has been reserved for this contract and is available for
payments to the Contractor during the current fiscal year. It is expected that Congress will make
appropriations for future fiscal years from which additional funds together with funds provided by
one or more non-federal project sponsors will be reserved for this contract.

c. Failureto make paymentsin excess of the amount currently reserved, or that may
be reserved from time to time, shall not entitle the Contractor to a price adjustment under the terms
of thiscontract except as specifically provided in paragraphs"f* and "i" below. No suchfailure shall
constitute abreach of this contract, except that this provision shall not bar abreach-of-contract action
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if an amount finally determined to be due as a termination allowance remains unpaid for one year
due solely to afailure to reserve sufficient additional funds therefor.

d. The Government may at any time reserve additional fundsfor payments under the
contract if there are funds available for such purpose. The Contracting Officer will promptly notify
the Contractor of any additional funds reserved for the contract by issuing an administrative
modification to the contract.

e. If earnings will be such that funds reserved for the contract will be exhausted
before the end of any fiscal year, the Contractor shall give written notice to the Contracting Officer
of the estimated date of exhaustion and the amount of additional fundswhich will be needed to meet
payments due or to become due under the contract during that fiscal year. Thisnotice shall begiven
not less than 45 nor more than 60 days prior to the estimated date of exhaustion.

f. No payments will be made after exhaustion of funds except to the extent that
additional funds are reserved for the contract. The Contractor shall be entitled to smpleinterest on
any payment that the Contracting Officer determines was actually earned under the terms of the
contract and would have been made except for exhaustion of funds. Interest shall becomputed from
the time such payment would otherwise have been made until actually or constructively made, and
shall be at the rate established by the Secretary of the Treasury pursuant to Public Law 92-41, 85
STAT 97, asin effect on the first day of the delay in such payment.

g. Any suspension, delay, or interruption of work arising from exhaustion or
anticipated exhaustion of funds shall not constitute a breach of this contract and shall not entitlethe
Contractor to any price adjustment under the " Suspension of Work" clause or in any other manner
under this contract.

h. An equitable adjustment in performancetime shall be madefor any increaseinthe
time required for performance of any part of the work arising from exhaustion of funds or the
reasonabl e anticipation of exhaustion of funds.

i. If, upon the expiration of sixty (60) days after the beginning of the fiscal year
following an exhaustion of funds, the Government hasfailed to reserve sufficient additional fundsto
cover payments otherwise due, the Contractor, by written notice delivered to the Contracting Officer
at any time before such additional funds are reserved, may elect to treat hisright to proceed with the
work as having been terminated. Such a termination shall be considered a termination for the
convenience of the Government.

j. If a any time it becomes apparent that the funds reserved for any fiscal year arein
excess of the funds required to meet all payments due or to become due the Contractor because of
work performed and to be performed under the contract during the fiscal year, the Government
reserves the right, after notice to the Contractor, to reduce said reservation by the amount of such
excess. (EFARS 52.232-5001)
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1.27. ACCEPTANCE SECTIONS - NOT USED.

1.28. TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 1989).

a. This provision specifies the procedure for determination of time extensions for
unusually severe weather in accordance with the CONTRACT CLAUSE entitled "Default (Fixed-
Price Construction)”. In order for the Contracting Officer to award a time extension under this
clause, the following conditions must be satisfied:

(1) Theweather experienced at the project site during the contract period must
be found to be unusually severe, that is, more severe than the adverse weather anticipated for the
project location during any given month.

(2) Theunusually severe weather must actually cause adelay to the completion
of the project. The delay must be beyond the control and without the fault or negligence of the
Contractor.

b. Thefollowing schedule of monthly anticipated adverse weather delaysisbased on
National Oceanic and Atmospheric Administration (NOAA) or similar datafor the project location
and will constitute the base line for monthly weather time evaluations. The Contractor’s progress
schedule must reflect these anticipated adverse weather delays in all weather dependent activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORK DAY SBASED ON (6) DAY WORK WEEK

JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC
w3 6 o 0O 6 6 6 6 @ 6 © a1

c. Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout the
contract, the Contractor will record on the daily CQC report, the occurrence of adverse weather and
resultant impact to normally scheduled work. Actual adverse weather delay days must prevent work
on critical activitiesfor 50 percent or more of the Contractor’s scheduled work day. The number of
actual adverse weather delay days shall include days impacted by actual adverse weather (even if
adverse weather occurred in previous month), be calculated chronologically from thefirst to thelast
day of each month, and be recorded asfull days. If the number of actual adverse weather delay days
exceeds the number of days anticipated in paragraph b, above, the Contracting Officer will convert
any qualifying delays to calendar days, giving full consideration for equivalent fair weather work
days, and issue a modification in accordance with the CONTRACT CLAUSE entitled "Default
(Fixed-Price Construction)”. (ER 415-1-15, Appendix A)

1.29. PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991).

00800-15



a. The Government will pay all costsfor the mobilization and demobilization of all of
the Contractor’s plant and equipment at the contract lump sum price for thisitem.

(1) Sixty (60) percent of the lump sum price upon completion of the
Contractor’s mobilization at the work site.

(2) Theremaining forty (40) percent upon completion of demobilization.
b. The Contracting Officer may require the Contractor to furnish cost datato justify
this portion of the bid if the Contracting Officer believesthat the percentagesin paragraphsa(1l) and

(2) of this clause do not bear a reasonable relation to the cost of the work in this contract.

(1) Failuretojustify such priceto the satisfaction of the Contracting Officer will
result in payment, as determined by the Contracting Officer, of--

(i) Actual mobilization costs at completion of mobilization;
(if) Actual demobilization costs at completion of demobilization; and
(iii) The remainder of thisitemin the final payment under this contract.

(2) The Contracting Officer’s determination of the actual costsin paragraph b(1)
of this clause is not subject to appeal. (DFARS 252.236-7004)

1.30. STONE SOURCES - NOT USED.

1.31. FIELD OFFICE BUILDING.

a. The Contractor shall furnish and maintain atemporary building for the exclusive
use of the Government inspectors during the life of the contract. The building shall conform to the
following requirements:

Floor Space Not less than 150 sg. ft.
Height of Ceiling Not less than 7 feet
Windows Not less than 4

Doors Atleast 1

Type of Floor Wood or Concrete
Active Telephone Lines At least 2

Telephone Atleast 1

The building shall be of light but weatherproof construction. Windows shall be arranged to
open and to be fastened from the inside. All door and window openings shall be provided with
suitable screens. The door shall be equipped with adurable hasp and padiock. Interior surfaces of
exterior walls and ceilings shall be covered with insulating board and an inside storage room of
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adequate size shall be provided. The Contractor shall furnish an adequate supply of approved
drinking water, sufficient electrical outlets for office calculators and equipment, adequate toilet
facilities, al electricity required and sufficient fixturesfor adequate lighting, and during cold weather
shall furnish adequate heat. The Contractor shall furnish local and long distance service for two
phone lines. The field office, its location and all facilities shall be subject to the approval of the
Contracting Officer. The building shall also be equipped with air conditioning during hot weather.
The office shall be equipped with at least 2 chairs and one desk.

b. No separate payment will be made for furnishing and maintaining thefield office.
Such building will remain the property of the Contractor and shall be removed upon compl etion of
the work as provided in the CONTRACT CLAUSE entitled "Operations and Storage Areas’.

1.32. SUBMITTALS. Within 15 calendar days after receipt of notice to proceed, the
Contractor shall complete and submit to the Contracting Officer, in duplicate, submittal register ENG
Form 4288-R listing all submittalsand dates. In addition to thoseitemslisted on ENG Form 4288-R,
the Contractor shall furnish submittals for any deviation from the plans or specifications. The
scheduled need dates must be recorded on the document for each item for control purposes. In
preparing the document, adequate time (minimum of 30 days) will be alowed for review and
approval and possible resubmittal. Scheduling shall be coordinated with the approved progress
schedule. The Contractor’s Quality Control representative shall review thelisting at least every 30
days and take appropriate action to maintain an effective system. Two (2) copies of updated or
corrected listing shall be submitted to the Contracting Officer at least every 60 days. Payment will
not be made for any material or equipment which does not comply with contract requirements. An
original and four (4) copiesof al submittalsshall be furnished the Contracting Officer. A completed
submittal form, ENG Form 4025-R, shall accompany all submittals. Copiesof ENG Form 4025-R
and ENG Form 4288-R are included at the end of these Special Contract Requirements. (ER
415-1-10, Appendices A and B)

1.33. HAUL ROADS. Whenever practical, one-way haul roads shall be used on this
contract. Haul roads built and maintained for this work shall comply with the following:

a. One-way haul roads for off-the-road equipment; e.g., belly dumps, scrapers, and
off-the-road trucks shall have a minimum usable width of 25 feet. One-way haul roads for
over-the-road haulage equipment only (e.g., dump trucks, etc.) may be reduced to a usable width of
15 feet. When the Contracting Officer determinesthat it isimpractical to obtain the required width
for one-way haul roads (e.g., aroad on top of alevee), ausable width of not lessthan 10 feet may be
approved by the Contracting Officer, provided a positive means of traffic control isimplemented.
Such positive means shall be signs, signals, and/or signaman, and an effective means of speed
control.

b. Two-way haul roadsfor off-the-road haulage equipment shall have ausablewidth
of 60 feet. Two-way haul roadsfor over-the-road haul age equipment only may be reduced to ausable
width of 30 feet.
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c¢. Haul roads shall be graded and otherwise maintained to keep the surface freefrom
potholes, ruts, and similar conditions that could result in unsafe operation.

d. Gradesand curves shall allow aminimum sight distance of 200 feet for one-way
roads and 300 feet for two-way roads. Sight distance is defined as the centerline distance an
equipment operator (4.5 feet above the road surface) can see an object 4.5 feet above the road
surface. When conditions make it impractical to obtain the required sight distance (e.g., rampsover
levees), a positive means of traffic control shall be implemented.

e. Dust abatement shall permit observation of objects on the roadway at aminimum
distance of 300 feet.

f. Haul roads shall have the edges of the usable portion marked with postsat intervals
of 50 feet on curves and 200 feet maximum elsewhere. Such markers shall extend 6 feet above the
road surface and for nighttime haulage be provided with reflectors in both directions.

1.34. TEMPORARY PROJECT FENCING. Temporary project fencing as required by
Paragraph 04.A.04 of EM 385-1-1 is not required on this project.

1.35. MAINTENANCE OF TRAFFIC. Theroad on top of the levee shall be kept open to
traffic during the life of this contract. The Contractor shall provide, erect and maintain barricades,
warning signs, or other safety devices, and when necessary provide flagmen for the protection of
traffic to the satisfaction of the Contracting Officer. The Contractor shall remove such safety devices
after the completion of work and/or when approved by the Contracting Officer.

1.36. COOPERATION WITH OTHER - NOT USED.

1.37. HOURS OF WORK - NOT USED.

1.38. SUNDAY, HOLIDAY AND NIGHT WORK. Sunday and Holiday work will beat the
option of the Contractor, but night work will not be permitted unless otherwise authorized by the
Contracting Officer.

1.39. SECURITY REQUIREMENTS - NOT USED.

1.40. INSURANCE REQUIREMENTSFOR WORK ON GOVERNMENT PROPERTY -
NOT USED.

1.41. STORAGE OF EQUIPMENT AND MATERIALS. Storage of the Contractor’s
equipment and materials shall be at those areas within the rights-of-way designated by the
Contracting Officer.

1.42. WARRANTY OF CONSTRUCTION (MAR 1994).
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a. Inaddition to any other warrantiesin this contract, the Contractor warrants, except
as provided in paragraph i. of this clause, that work performed under this contract conformsto the
contract requirements and is free of any defect in equipment, material, or design furnished, or
workmanship performed by the Contractor or any subcontractor or supplier at any tier.

b. This warranty shall continue for a period of 1 year from the date of final
acceptance of the work. If the Government takes possession of any part of the work before final
acceptance, this warranty shall continue for a period of 1 year from the date the Government takes
pOSsession.

c. The Contractor shall remedy at the Contractor’s expense any failureto conform, or

any defect. In addition, the Contractor shall remedy at the Contractor’s expense any damage to
Government-owned or controlled real or personal property, when that damage is the result of--

(1) The Contractor’s failure to conform to contract requirements; or
(2) Any defect of equipment, material, workmanship, or design furnished.
d. The Contractor shall restore any work damaged in fulfilling the terms and
conditions of this clause. The Contractor’'s warranty with respect to work repaired or replaced will

run for 1 year from the date of repair or replacement.

e. The Contracting Officer shall notify the Contractor, in writing, within areasonable
time after the discovery of any failure, defect, or damage.

f. If the Contractor failsto remedy any failure, defect, or damage within areasonable
time after receipt of notice, the Government shall have the right to replace, repair, or otherwise
remedy the failure, defect, or damage at the Contractor’s expense.

g. With respect to all warranties, express or implied, from subcontractors,
manufacturers, or suppliers for work performed and materials furnished under this contract, the
Contractor shall--

(1) Obtain all warrantiesthat would be givenin normal commercial practice;

(2) Require al warranties to be executed, in writing, for the benefit of the
Government, if directed by the Contracting Officer; and

(3) Enforceall warrantiesfor the benefit of the Government, if directed by the
Contracting Officer.

h. In the event the Contractor’'s warranty under paragraph (b) of this clause has
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expired, the Government may bring suit at its expenseto enforce asubcontractor’s, manufacturer’s, or
supplier's warranty.

i. Unlessadefect is caused by the negligence of the Contractor or subcontractor or
supplier at any tier, the Contractor shall not be liable for the repair of any defects of material or
design furnished by the Government nor for the repair of any damage that resultsfrom any defect in
Government-furnished material or design.

j. This warranty shall not limit the Government’s rights under the Inspection and
Acceptance clause of this contract with respect to latent defects, gross mistakes, or fraud. (FAR
52.246-21)

1.43. UTILITY SERVICES.

a. The Contractor shall provide at the sitefor all work under this contract, the neces-
sary utility services needed for completion of work under this contract.

b. Electricity. All electric current required by the Contractor shall befurnished at his
own expense. All temporary connections for electricity shall be subject to the approval of the
Contracting Officer. All temporary lines shall be furnished, installed, connected and maintained by
the Contractor in a workman-like manner satisfactory to the Contracting Officer, and shall be
removed by the Contractor in like manner at his expense prior to completion of the construction.

1.44. COMMERCIAL WARRANTY — NOT USED

1.45 PAYMENT FOR MATERAL STORED OFFSE - NOT USED

1.46 WORKIN QUARANTINED AREA - NOT USED

1.47. WORK ON OR ADACENT TO RAILROAD PROPERTY Inasmuch as this
contract involves work on or about the premises of railroad track bgsled Burlington Northern
and Santa Fe RailwaCompan, hereinafter referred to as "the Railroad", the Contractor shall
coordinate and cooperate with the Railroad as follows:

a. Notify the Contracting Officer, in writing, at least 10ydain advance of
commencing work adjacent to or on or under the Railroad pyoged obtain approval from the
Contracting Officer as to the Contractor's methods of construction and operation.

b. Prior to ag work being performed on the railroad or railroad propeditie
Contractor shall give notice, written and/or oral to the Manager, Public Projects of the Burlington
Northern and Santa Fe Railw&ompary, Mr. Allen Kuhn, 3253 E. Chestnutxgresswg,
Springfield, Missouri 65802, Telephone (417) 864-2167, at leastyviemt (24) hours in advance
of the time the work is to be performed.
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c. The Contractor shall so arrange and conduct his work so that there will be no
interference with railroad operations, including train, signal, telephone, and tel egraphic services, or
damage to the property of the Railroad, or to poles, wires, and other facilities of tenants on theright
of way of the Railroad. The Contractor shall store materials so as to prevent trespassers from
causing damage to trains, or railroad property.

d. Should conditions arising from or in connection with the work require that
immediate and unusual provision be made to protect train operation and property of the Railroad, it
shall be a part of the required service by the Contractor to make such provision and if, in the
judgement of the Contracting Officer such provision isinsufficient, the Contracting Officer may at
the expense of the Contractor require or provide such provision as may be deemed necessary. The
Contractor will be required to take special precaution and care in connection with excavating,
shoring, and pile driving adjacent to track to provide adequate lateral support for the tracks and the
loads which they carry, without disturbance of track alignment and surface, and avoid obstructing
track clearances with working equipment, tools or other material.

e. If the Contractor desires access acrossthe Railroad right of way and tracks at other
than an existing and open public road crossing in or incident to construction of the project, the
Railroad will permit such Contractor access across said right of way and track provided the
Contractor first executes a license agreement satisfactory to the Railroad, and agrees to install,
maintain, provide insurance, and remove at his expense any temporary grade crossing, and bear
flagging expense, or other costs which the Railroad deems necessary for protection of its property
and operations. The Contractor shall at no time cross the Railroad’s right of way and tracks with
vehicles or equipment of any kind or character, except at such crossing or crossings as may be es-
tablished.

f. Worktrain service may be available from the railroad upon request from the
Contractor. Rates may be obtained from the Manager specified in paragraph (b) above.

g. The Contractor shall obtain the anticipated train schedul e from the proper railroad
authorities and shall coordinate hiswork in accordance therewith. The Contractor shall be alowed
free use of thetrack areaduring the periods when trains are not otherwise scheduled to run. Penalties
caused by delays, obstruction, etc., shall be borne by the Contractor.

h. No charge or claims of the Contractor against the Railroad will be allowed for
hindrance or delay on account of railroad traffic, any work done by the Railroad or other delay
incident to or necessary for safe maintenance of railroad traffic or for any delays due to compliance
with these special clauses.

i. The Contractor shall assume al liability for any and all damages to his work,
employees, servants, equipment and materials caused by Railroad traffic.
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j. The Contractor shall, at al times during the period of construction, keep the
Railroad’s track and roadbed free of earth, mud, rocks, materials, or debris that might be caused to
accumul ate thereon during progress of thework. Material and equipment shall not be stored where
they will interfere with railroad operations, nor on the right of way of the Railroad without first
having obtained permission from the Railroad and such permission will be with the understanding
that the Railroad will not be liable for damage to such materials and equipment from any cause and
that the Railroad may move, or require the Contractor to move, at the Contractor’s expense, such
material and equipment. In order to minimizethe possibility of damageto therailroad tracks result-
ing from the unauthorized use of equipment, all grading or other construction equipment that is | eft
parked near the tracks unattended by watchmen shall beimmobilized to the extent feasible so that it
cannot be moved by unauthorized persons.

k. The Contractor shall provide railroad certified flagmen and other protective
services as necessary for the protection of railway traffic and property and for those engaged on the
work. In general, the requirement of such services will be whenever the Contractor’s men or
equipment are, or are liable to be, working within specified track clearances.

|. The Contractor will reimbursethe Railroad directly for al cost of flaggingwhichis
required for this work.

m. The Contractor shall giveaminimum of 72 hours advance noticeto the Railroad’s
Engineer for flagging service. No work shall be undertaken until the flagman, or flagmen, are at the
job site.

n. The Contractor will be required upon completion of the work to remove from
within thelimits of the Railroad’s right of way, any temporary grade crossings, any temporary erosion
control measures used to control drainage, all machinery, equipment, surplus materias, falsework,
rubbish or temporary buildings of the Contractor, and to leave the right of way in a neat condition.

0. The Contractor shall take care not to foul the tracks thereby causing a hazard
during the approach or passing of atrain.

(1) Anoperating track shall be considered fouled and subject to hazard when
any object is brought closer than eight (8) feet to the center line of the track.

(2) A signa lineor communication line shall be considered fouled and subject
to hazard when any object is brought closer than four (4) feet to any wire or cable.

(3) An éelectrical supply line shall be considered fouled and subject to hazard
when any object is brought closer than ten (10) feet to any wire of the line.

(4) Cranes, trucks, power shovelsor any other equipment shall be considered as
fouling atrack, signal line communication or electric supply line when working in such position that
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failure of equipment with or without lead could foul thetrack, signal line, communication or electric
supply line.

(5) Railroad operationswill be considered subject to hazard when explosives
areused inthevicinity of Railroad premises, or during the driving or pulling of sheeting adjacenttoa
track, or when erecting structural steel across or adjacent to a track, or when operations involve
swinging booms or chutes that could in any way come nearer than fifteen (15) feet to the center line
of atrack or when erection or removal of staging, false work, or forms fouls atrack or wireline.

p. Inthe construction of staging, falsework or forms, the Contractor shall at all times
maintain a minimum side clearance of twelve (12) feet from the centerline of the track. This
clearance shall be maintained during the passage of trains.

g. The Contractor shall comply with all applicable Federal, State, and loca safety and
health laws regarding work performed on railroads and railroad property.

1.48. INSURANCE REQUIREMENTS FORWORK ON ORADJACENT TORAILROAD
PROPERTY . The Contractor shall furnish evidence of Workmen’s Compensation coverage and
maintain at al times during work on any Railroad property: (A) Contractor’s Public Liability and
Property Damage Liability Insurance, including automobile coverage, with limits of
$2,000,000/$6,000,000 asto publicliability and $2,000,000/$6,000,000 asto property damageliabil-
ity; (B) If subcontractorsareinvolved, Contractor’s Protective Public Liability and Property Damage
Liability Insurance, including automobile coverage, with the same limits prescribed in (A) above;
and (C) Railroad Protective Public Liability and Property Damage Liability Insurance with thelimits
of $2,000,000/$6,000,000 as to public liability and $2,000,000/$6,000,000 as to property damage
liability. The Railroad Protective policy shall name the applicable Railroad as the insured and
contain an endorsement in the form prescribed for State or Federal highway projects for railroad
protective liability. The Contractor shall furnish to the applicable railroad, and to the Contracting
Officer, the Railroad Protective policy and certificates evidencing the other insurance coverage
required above. The Railroad Protective Policiesand all insurance certificates shall be subject to the
applicable railroad’s approva before any work may be started on the railroad’s property by the
Contractor or his subcontractors. In addition, the Contractor shall furnish evidence of his commit-
ment by the insurance company to notify the railway and the Contracting Officer in writing of any
material change, expiration, or cancellation of the policy not less than 30 days before such change,
expiration, or cancellation is effective.

1.49. CONTROL OF WATER LEVELS-NOT USED.

1.50. FLOOD EMERGENCY — NOT USED

1.51 PATENTS, PROPHETARY RIGHTS - NOT USED

1.52 PROTECTON OF MATERALS AND WORK - NOT USED
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1.53. EXISTING FLOOD PROTECTION. The Contractor shall conduct the construction
of al work under this contract in such manner that existing flood protection within the limits of the
existing embankmentsismaintained at all times. The embankments shall not be disturbed except as
necessary to perform the work. When the work under this contract is completed, flood protection
within such areas shall be at |east equal to that existing before start of construction.

1.54. FINAL ACCEPTANCE - NOT USED.

1.55. OBSTRUCTION OF NAVIGABLE WATERWAYS - NOT USED.

1.56. DREDGE SIZE - NOT USED.

1.57. SIGNAL LIGHTS- NOT USED.

1.58. INSPECTION - NOT USED.

1.59. DESIGNATED BILLING OFFICE. The designated billing office for this contract
shall be Wynne Area Office, 1932 N. Falls Boulevard, Wynne, Arkansas 72396-0729, Telephone
No. 901-544-3856 or 870-238-7983. COLLECT CALLSWILL NOT BE ACCEPTED.

--End of Section--
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POINSETT COUNTY, ARKANSAS
LEVEE SLOPE REPAIR
STORMWATER POLLUTION PREVENTION PLAN
FOR STORMWATER GENERAL PERMIT
U.S. ARMY CORPS OF ENGINEERS, MEMPHISDISTRICT

LOCATION AND NATURE OF ACTIVITY

Above Tulot Levee is located in Poinsett County, Arkansas between the
West side of the St. Francis Sunken Lands State Wildlife Management Area and
the East side of the Tulot Seep Ditch.

Work on this project shall consist of smoothing the existing river side and
land side levee grade and flattening the dopes. The river side levee slope
flattening shall begin at the Control Structure at approximate Sta. 75/28+17 and
proceed North to the Iron Bridge Boatramp at approximate Sta. 65/50+94 with a
dope of 1V on 3.5H. The land side levee dope flattening shall begin a Sta
67/48+96 and proceed North to Sta. 65/50+94 with a slope of 1V on 3.5H. The
road on the top of the levee shall be resurfaced at the completion of slope repair.

AREA AFFECTED

The total area of the site, within the right of way limits, which will be
impacted by construction, is approximately 228 acres, which may be disturbed
during construction.

CONTROL OF POLLUTANTSDURING CONSTRUCTION
3.1 NON-STRUCTURAL MEASURES
3.1.1 General

Prior to the beginning of any construction, The Contracting Officer will
identify al land resources to be preserved within the Contractor’s work area. The
Contractor shall not remove, cut, deface, injure, or destroy land resources
including trees, shrubs, vines, grasses, top soil, and land forms outside the
construction limits without special permission. The Contractor shall provide
effective protection for land, water, and vegetation resources at all times. The
contractor shall construct or install temporary and/or permanent erosion and
sedimentation control features as indicated herein to minimize pollutants entering
the St. Francis River, and other water bodies or wetlands.



3.1.2 Protection of L andscape

Trees, shrubs, vines, grasses, land forms and other landscape features
indicated and defined on the contract drawings or as directed by the Contracting
Officer to be preserved shall be clearly identified by marking, fencing, wrapping
with boards, or other approved techniques.

3.1.3 Reduction of Exposureto Unprotected Erodible Soils

All earthwork shall be planned and conducted to minimize duration of
exposure of unprotected soils. Vegetative ground cover shall not be destroyed,
removed or disturbed more than 20 calendar days prior to grading or earth
moving. Clearing shall progress in reasonable sized increments as needed to use
the areas developed. To the extent feasible, material embankments, side slopes,
back dlopes, berms and any other exposed surfaces shall be stabilized by
temporary seeding, mulching, fabric mats or other approved stabilization
methods, as soon as possible after material placement, or within 14 days on areas
that will remain unfinished more than 21 calendar days. Should construction be
halted, for any reason, temporary or permanently, for more than 21 days, in any
portion of the site, temporary or permanent turfing measures, or other approved
temporary stabilization of exposed areas, such as mulching, shall be accomplished
within 14 days after construction is halted.

32 STRUCTURAL MEASURES

3.2.1 General

The temporary erosion and sediment control measures such as silt fences,
check dams, and sedimentation basins shall be constructed and maintained until
permanent drainage and erosion control facilities are complete and operative.
Placement of perimeter controls shall commence with initiation of construction
and shall remain in effect during the remainder of construction until fina
stabilization of those portions of the site upward of the perimeter control.
Temporary erosion controls shal be maintained until fina stabilization of
exposed areas, after which they shall be removed. All structural devices shall be
constructed in accordance with Standard Drawing 51/208.

3.2.2 Silt Fences

If used, silt fences shall be constructed along the levee toe in any location
where stormwater may enter the stream or wetland, along inlet ditches, and any
other areas necessary to minimize the entry of excavated materia into the St.
Francis River.



3.2.3 Check Dams

Check dams shall be constructed across inlet ditches, drains and swales
using baled straw or equivalent devices to minimize sediment entry into streams.
Check dams shall be inspected for sediment accumulation after each significant
rainfall and sediment removed when it reaches one-half the height of the barrier.
Sediment removal shall include remova and disposition in a location where it will
not erode into construction areas, watercourses or wetlands.

3.2.4 Sediment Basins

Sediment from construction areas 10 or more disturbed acres a one time
shall be trapped in temporary or permanent sediment basins. After each storm,
the basins shall be allowed to settle for 24 to 48 hours after which the basins shall
be pumped dry. In order to maintain basin effectiveness, accumulated sediment
shall be removed when the depth of sediment reaches one-third of the depth of
structure in any part of the pool. Overflow shall be controlled by paved weir, by
vertical overflow pipe draining from the spillway and at the outlet toe of the
spillway. The collected topsoil sediment shall be reused for fill on the
construction site, and/or conserved for use at another site(s). If used, the basins
shal provide at least 3,600 cubic feet of storage for each acre drained.
Where such basins are used, other equivalent sediment control measures are
required.

3.2.5 Other Measures

Other temporary erosion and sediment control measures such as berms,
dikes, swales, and drains, may be used with, or in lieu of, the above mentioned
measures provided they are consistent with Best Management Practices (BMPs).
They shall be maintained until permanent drainage and erosion control facilities
are completed and operative. Earthen erosion control features shall be compacted
and stabilized immediately with vegetation as specified in paragraphs 4.1.3 and
4.1.4.

3.2.6 Vedocity Dissipation Devices

Should drains or swales be used, they shall be constructed with velocity
dissipation devices (check dams) to reduce the need for more stringent erosion
control practices in the swale or drain. These devices shall be removed after the
erosive areas have been stabilized.



CONTROL OF POLLUTANTSAFTER CONSTRUCTION

41ESTABLISHMENT OF TURF

4.1.1 General

Turf shall be established as a permanent erosion control measure along the
levee embankment and any other areas which are disturbed during construction.
All material embankments, all berm areas, and any other disturbed areas shall be

turfed. Turf shall be established in accordance with the Contract Specifications.

4.1.2 Fertilizer

Fertilizer shall be distributed uniformly over the areas to be seeded at a
rate which will supply no less than 40 pounds of available nitrogen, 40 pounds of
available phosphorous, and 40 pounds of potash per acre.

4.1.3 Seeding

Seed sown for permanent turfing shall be as specified in the technical
specifications. Temporary seeding shall consist of grasses appropriate for the
season when they are sown. A satisfactory method of sowing shall be employed,
using approved mechanica power-drawn seeders, mechanical hand-seeders,
broadcast-seeders, or other approved methods. When conditions are such by
reason of drought, high winds, excessive moisture, or other factors that
satisfactory results are not likely to be obtained, work shall be halted as directed
and resumed only when conditions are favorable or when approved alternative or
corrective measures and procedures have been effected. If inspection either
during seeding operations or after there is a show of green indicated that areas
have been left unplanted, additional seed shall be sown.

4.1.4 Mulching

If used, mulch shall be materials that do not contain noxious grass or weed
seed that might be detrimental to the turfing being established or to adjacent
farmland. Mulch shall be spread uniformly in a continuous blanket, using 2 tons
per acre of straw mulch or 1,200 pounds per acre of wood cellulose fiber mulch.

42  STATE AND LOCAL CONTROLS

There are no known State or local erosion and sediment control
requirements applicable to this work other than those met by requirements of this
permit.



RUNOFF COEFFICIENT, IMPERVIOUSAREAS, SOILS

The runoff coefficient immediately after construction is estimated to range
between 0.10 and 0.30. Once the material embankment and other disturbed areas
have been revegetated, the runoff coefficient should return to preconstruction
conditions with no increase in impervious areas. Soils in the area consist of fat
and lean clays with some sand and silty sands.

RECEIVING WATER

The receiving stream is the St. Francis River, atributary of the Mississippi
River, intersecting the Mississippi River in Phillips County, Arkansas.

INSPECTIONS
7.1 General

Quality assurance representatives shall inspect disturbed areas of the
congtruction site and areas used for storage of materials that are exposed to
precipitation that have not been finaly stabilized, structural control measures and
locations where vehicles enter or exit the site every seven (7) calendar days and
within 24 hours of the end of a storm that is 0.5 inches or greater. Where sites
have been stabilized, inspections shall be conducted at least once every month.

7.2 Disturbed Areas And Areas Used For M aterial Storage

Disturbed areas and areas used for material storage that are exposed to
precipitation shall be inspected for evidence of, or the potential for, pollutants
entering the drainage system. Erosion and sediment control measures identified
in the plan shall be observed to ensure that they are operating correctly. Where
discharge locations or points are accessible, they shall be inspected to ascertain
whether erosion control measures are effective in preventing significant impact to
receiving waters. Locations where vehicles enter or exit the site shall be
inspected for evidence of offsite sediment tracking.

7.3 Modifications Of Pollution Plan

Based on the results of the inspection in paragraph 7.2, the site
description identified in paragraphs 1 and 2 of this plan shall be revised as
appropriate, but in no case more than 7 calendar days following the inspection.
Such modifications shall provide for timely implementation of any changes to the
plan within 7 calendar days following the inspection.



7.4 Reports

A report summarizing the scope of the inspection, name(s) and
qualifications of personnel making the inspection, the date(s) of the inspection,
major observations relating to the implementation of the Storm Water Pollution
Prevention Plan (SWPPP), and actions taken shall be recorded and retained by the

Contracting Officer as part of the SWPPP for at least (3) years from the date the
siteisfinaly stabilized.

DEFINITIONS

8.1 Best Management Practices (BMPs)  Schedules of activities,
prohibitions of practices, maintenance procedures, and other management
practices to prevent or reduce the pollution of waters of the State. BMPs aso
include treatment requirements, operation procedures and practices to control
plant site runoff, spillage or leaks, sludge or waste disposal, or drainage from raw
material storage.

8.2 Commencement of Construction The initial disturbance of soils
associated with clearning, grading, or excavating activities or other construction
activities.

8.3 Drainage Swale A drainage way with a lining of grass, riprap,
asphalt, concrete, or other material installed to convey runoff without causing
erosion.

8.4 Check Dam Small temporary dams constructed across a swale or
drainage ditch to reduce the velocity of runoff flows.

8.5 Final Stabilization All soil disturbing activities at the site have been
completed, and a uniform perennial vegetative cover with a density of 85% of
cover for the area has been established or equivalent stabilization measures (such
as the use of mulches or geotextiles) have been employed.




0.

CERTIFICATION

“I certify under penalty of law that | understand the terms and conditions
of the general National Pollutant Discharge Elimination System (NPDES) permit
that authorizes the storm water discharge associated with industrial activity from
the construction site identified as part of this certification.”

Dennis J. Kamper, P.E. Chief, Engineering Division 901-544-3221

Name & Official Title Phone No.
Signature Date Signed
Name & Officia Title Of Contractor Phone No.
Signature Date Signed
Name & Officia Title Of Subcontractor Phone No

Signature Date Signed
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Invitation No. DACW66-02-B-0024

SECTION 01025

MEASUREMENT AND PAYMENT
PART 1 GENERAL
11 SUBMITTALS (Not Used)
1.2 RELATED REQUIREMENTS
1.2.1 Contract Clauses
Payments under fixed price congtruction contracts.
1.2.2 Specia Contract Requirements (Not Used)
1.3 LUMP SUM PAYMENT ITEMS
131 Gened
Payment items for the work of this contract for which contract lump sum payments will be made are listed
inthe BIDDING SCHEDULE and described below. All cogts for items of work, which are not specificdly
mentioned to be included in aparticular lump sum or unit price payment item, shal be included in the listed
lump sum item mogt dosdly associated with the work involved. The lump sum price and payment made for
eech item listed shd| condtitute full compensation for furnishing al plant, labor, materids, and equipmernt,
and performing any associated Contractor qudity control, meeting safety requirements, tests and reports,
and for performing al work required for which separate payment is not otherwise provided.
132 Lump Sum Items

(1) “Mohilization and Demobilization

a Payment will be made for costs associated with operations necessary for mobilization
and demohilization as specified in Paragraph 1.29 of the Contract Specia Requirement.

b. Unit of measure, lump sum: LS,
(2) “Clearing & Grubbing’
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a  Payment

Payment for clearing and grubbing, measured as prescribed hereinabove, will be made at the contract lump
sum price for “Clearing and Grubbing”, which price and payment shdl condtitute full compensation for
furnishing dl plant, labor, materids and equipment and performing dl operations necessary for dearing and
grubbing of the areas specified herein or as indicated on the drawings, for removing and disposing of al
cleared materids, and for filling holes resulting from clearing and grubbing operations, al as specified in
SECTION 02230 paragraph 3.1.

b.  Unit of measure, lump sum: LS.
(3) “Aggregate Surfacing”
a Payment
Payment for aggregate surfacing will be made at the contract lump sum price for “ Aggregate Surfacing’,
which price and payment shdl condtitute full compensation for furnishing al materia and equipment and
performing al labor for placing aggregate surfacing; and dl other operations incidentd thereto; dl as
gpecified in SECTION 02546.
b. Unit of measure; lump sum: LS,
(4 “Turfing”

a Measurement

Measurement of aress that require the combination of finish dressing, fertilizing, seeding and mulching to
include seeding borrow areas as specified in SECTION 02936 will not be measured for payment. The
Government will retain 25 percent of the dollar value of this item, pending final acceptance of the contract.

b. Payment
Payment for finish dressing, fertilizing, seeding and mulching, will be made at the contract lump sum price
for “Turfing,” which price and payment shal congtitute full compensation for gpplicable preparation of
ground surfaces; furnishing and digtributing fertilizer and seed; compaction; and to include seeding of borrow
areas dl as ecified in SECTION 02936; and performing al operations incidentd thereto.

c. Unit of Measure, lump sum: LS.

(5) “Environmentd Protection”

a Payment will be made for costs associated with operations necessary for environmenta
protection as specified in SECTION 01130 and to include Stormwater Pollution Prevention Plan as
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specified in SECTION 00800.

b. Unit of measure, lump sum: LS,
14 UNIT PRICE PAYMENT ITEMS
14.1 Generd

Payment items for the work of this contract on which the contract progress payments will be based are
liged in the BIDDING SCHEDULE and described below. The unit price and payment made for each item
liged shdl conditute full compensation for furnishing dl plant, labor, materids, and equipment, and
performing any associated Contractor quality control, meeting safety requirements, tests and reports, and
for performing dl work required for each of the unit price items.

14.2 Unit Price Items
(1) “Levee Slope Repair”
a  Messurement

Embankment materias placed in the levee dope repair will be measured for payment by the cubic yard, and
quantitieswill be determined by the average end areamethod. The basis for the measurement will be cross
sections of the areas to be filled taken immediately after dl clearing operations have been completed and
prior to disking and filling operations and the theoretica cross sections from the grades, and other
dimensionsindicated on the drawings.

b. Payment

Payment for levee dope repair, measured as prescribed hereinabove, will be made at the contract unit price
per cubic yard for “Levee Slope Repair,” which price and payment shal condtitute full compensation for
required excavations, condruction of al levee repair; digpogtion of unsuitable materids, performing dl
operations necessary for foundation preparation, placing and compacting the materid, and dl other
operations incidenta thereto; al as specified in SECTION 02230.

C.  Unit of measure, cubicyard: CY.

PART 2 PRODUCTS (Not Used)
PART 3 EXECUTION (Not Used)
-- End of Section--
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Invitation No. DACW66-02-B-0024
SECTION 01130
ENVIRONMENTAL PROTECTION
PART 1 GENERAL
11 DEFINITIONS

For the purpose of this specification, environmental pollution and damage is defined as the presence of
chemicd, physicd, or biologicd dements or agents which adversdy affect human hedth or wedfare
unfavorably dter ecologicad baances of importance to human life; affect other species of importance to man;
or degrade the utility of the environment for aesthetic, cultural and/or historical purposes. The control of
environmentd pollution and damage requires congderation of ar, water, and land, and indudes manegement
of visud aesthetics, noise, solid waste, radiant energy and radioactive materids, aswell as other pollutants.

1.2 ENVIRONMENTAL PROTECTION REQUIREMENTS

Provide and maintain, during the life of the contract, environmertal protection. Plan for and provide
environmenta protective measures to control pollution that develops during norma construction practice.
Pan for and provide environmenta protective measures required to correct conditions that develop during
the congtruction of permanent or temporary environmental features associated with the project. Comply
with Federd, State, and loca regulations pertaining to the environment, including but not limited to water,
ar, and noise pollution.

1.2.1 Environmental Protection Plan

Within 21 days after receipt of Notice of Award of the contract, the Contractor shal submit in writing an
Environmenta Protection Plan and, prior to starting work, meet with representatives of the Contracting
Officer to develop mutud undergtanding rdaive to compliance with this provison and adminidration of the
environmenta protection program. Approva of the Contractor's plan will not relieve the Contractor of his
respongbility for adeguate and continuing control of pollutants and other environmenta protection measures
The Government reserves the right to make changesin his environmenta protection plan and operations
as necessy to maintain satisfactory environmentd protection performance. The Environmenta Protection
Pan shdl indude but not be limited to the following:

1.2.1.1 Protection of Features

The Contractor shal determine methods for the protection of features to be preserved within authorized
work areas. The Contractor shdl prepare alisting of methods to protect resources needing protection, i.e,
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trees, shrubs, vines, grasses and ground cover, landscape features, air and water qudity, fish and wildlife,
soil, historicdl, archaeological and cultura resources.

1.2.1.2 Procedures

The Contractor shdl implement procedures to provide the required environmenta protection and to comply
with the gpplicable laws and regulations. The Contractor shall set out the procedures to be followed to
correct pollution of the environment due to accident, natura causes or failure to follow the procedures set
out in accordance with the Environmental Protection Plan.

1.2.1.3 Permit or License

The Contractor shdl obtain al needed permits or licenses.

1.2.1.4 Drawings

The Contractor shdl include drawings showing locations of any proposed temporary excavations or
embankments for haul roads, stream crossings, materia storage aress, structures, sanitary facilities,
gockpiles of earth materids, and digoosd areas for excess earth materid and unsatisfactory earth materids.
1.2.1.5 Environmenta Monitoring Plans

The Contractor shdl incdude environmental monitoring plans for the job Site which incorporate land, water,
ar and noise monitoring.

1.2.1.6 Traffic Control Plan

The Contractor shdl include atraffic control plan for the job ste.

1.2.1.7 Surface and Ground Water

The Contractor shal establish methods of protecting surface and ground water during congtruction activities.
1.2.1.8 Work Area Plan

The Contractor shal include awork area plan showing the proposed activity in each portion of the areaand

identifying the areas of limited use or nonuse. The plan shdl indlude measures for marking the limits of use
aress.

1.3 SUBCONTRACTORS
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Assurance of compliance with this section by subcontractors will be the responsibility of the Contractor.
1.4  PERMITSOBTAINED BY CORPS OF ENGINEERS

The Corps of Engineers will not obtain any permits for this project. See Contract Clause entitled
"PERMITS AND RESPONSIBILITIES'.

1.5 REGULATORY REQUIREMENTS

The Contractor shal comply with dl sate regulatory and statutory requirements.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION
3.1 PROTECTION OF ENVIRONMENTAL RESOURCES

The environmenta resources within the project boundaries and those affected outside the limits of
permanent work under this contract shall be protected during the entire period of this contract. The
Contractor shdl confine his activities to areas defined by the contract drawings or specifications.
Environmenta protection shdl be as stated in the following subparagraphs.

3.1.1 Protection of Land Resources

Prior to the beginning of any congruction, the Contracting Officer will identify al land resources to be
preserved within the Contractor's work area. The Contractor shall not remove, cut, deface, injure, or
destroy land resources including trees, shrubs, vines, grasses, top soil, and land forms without specid
permission from the Contracting Officer. No ropes, cables, or guys shdl be fagtened to or attached to any
trees for anchorage unless specificdly authorized. Where such specid emergency use is permitted, the
Contractor shdl provide effective protection for land and vegetation resources a dl times as defined in the
following subparagraphs.

3.1.1.1 Work Area Limits
Prior to any congruction, the Contractor shal mark the areas where no work isto be performed under this
contract. Isolated areas within the general work area which are to be saved and protected shall also be

marked or fenced. Monuments and markers shdl be protected before construction operations commence
and during al congruction operations. Where congruction operations are to be conducted during
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darkness, the markers shall be visble during darkness. The Contractor shal convey to his personned the
purpose of marking and/or protection of al necessary objects.

3.1.1.2 Protection of Landscape

Trees, shrubs, vines, grasses, land forms and other landscape features to be preserved, indicated and
defined on the drawings submitted by the Contractor as a part of the Environmental Protection Plan, shall
be clearly identified by marking, fencing, or wrapping with boards, or any other approved techniques.

3.1.1.3 Reduction of Exposure of Unprotected Erodible Soils

Earthwork brought to find grade shdl be finished as indicated and specified. Side dopes and back dopes
shdl be protected as soon as practicable upon completion of rough grading. All earthwork shdl be planned
and conducted to minimize the duration of exposure of unprotected soils. Except in instances where the
congtructed festure obscures borrow aress, quarries and waste materia aress, these areas shdl not initidly
be cleared intotal. Clearing of such areas shdl progressin reasonably sized increments as needed to use
the areas developed as approved by the Contracting Officer.

3.1.1.4 Temporary Protection of Disturbed Areas

Such methods as necessary shdl be utilized to effectively prevent eroson and control sedimentation,
induding but not limited to the following:

a Retardation and Control of Runoff

Runoff from the congtruction site shall be controlled by congtruction of diverson ditches, benches, and
berms to retard and divert runoff to protected drainage courses, and the Contractor shall also utilize any
measures required by area-wide plans approved under Paragraph 208 of the Clean Water Act.

3.1.1.5 Eroson and Sedimentation Control Devices
The Contractor shdl congtruct or ingal al temporary and permanent erosion sedimentation control fegtures.
Temporary eroson and sediment control measures such as berms, dikes, drains, sedimentation basin,
grassng and mulching shal be mantained until permanent drainage and eroson control facilities are
completed and operative.
3.1.1.6 Location of Contractor Facilities
The Contractor's field offices, staging areas, stockpiles, storage, and temporary buildings shall be placed

in areas designated on the contract drawings and approved by the Contracting Officer. Temporary
movement or relocation of Contractor facilities shal be made only on approvd by the Contracting Officer.
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3.1.1.7 Borrow Areas on Government Property

Borrow areas on Government property shal be managed to minimize eroson and to prevent sediment from
entering nearby water courses or lakes.

3.1.1.8 Digposa Areas on Government Property

Disposd areas on Government property shal be managed and controlled to limit materia to areas
designated on the contract drawings and prevent erosion of soil or sediment from entering nearby water
courses or lakes. Disposd areas shall be developed in accordance with the grading plan indicated on the
contract drawings.

3.1.1.9 Temporary Excavation and Embankments

Temporary excavation and embankments shal be controlled to protect adjacent areas from contamination.
3.1.1.10 Disposal of Solid Wastes

Solid wastes (excluding clearing debris) shdl be placed in containers which are emptied on a regular
schedule. All handling and disposd shal be conducted to prevent contamination. The Contractor shall
transport al solid waste off Government property and dispose of it in compliance with Federd, State, and
local requirements for solid waste disposal.

3.1.1.11 Disposal of Chemica Wastes

Chemica wastes shdl be stored in corrosion resisant containers, removed from the work area and
disposed of in accordance with Federa, State, and local regulations.

3.1.1.12 Disposa of Discarded Materids

Discarded materias other than those which can be included in the solid waste category shdl be handled as
directed by the Contracting Officer.

3.2 HISTORICAL, ARCHAEOLOGICAL AND CULTURAL RESOURCES

Exigting higtorica, archaeologica and cultural resources within the Contractor's work area will be so
designated by the Contracting Officer and precautions shal be taken by the Contractor to preserve dl such
resources as they existed a the time they were pointed out to the Contractor. The Contractor shdl ingall
al protection for these resources so designated on the contract drawings and shal be responsible for their
preservation during this contract. If during congtruction items of gpparent archaeologica or historicd interest
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are discovered, they shdl be left undisturbed and the Contractor shdl report the find immediatdly to the
Contracting Officer.

3.3 PROTECTION OF WATER RESOURCES

The Contractor shall kegp congtruction activities under surveillance, management and control to avoid
pollution of surface and ground waters. Speciad management techniques as set out below shdl be
implemented to control water pollution by the listed congtruction activities which are induded in this
contract.

3.3.1 Cofferdam and Diverson Operations

The Contractor shdl plan his operations and perform al work necessary to minimize adverse impact or
violation of the water qudity standard. Construction operations for dewatering, remova of cofferdams,
tallrace excavation, and tunnel closure shdl be controlled at dl times to limit impact of water turbidity on
the habitat for wildlife and impacts on water qudity for downstream use.

3.3.2 Stream Crossings

Stream crossings shdl be controlled during congtruction. Crossings shdl provide movement of materias
or equipment which do not violate water pollution control standards of the Federal, State or local
governmert.

3.3.3 Monitoring of Water Areas Affected by Congtruction Activities

Monitoring of water areas affected by congtruction activities shdl be the responsbility of the Contractor.
All water aress affected by construction activities shal be monitored by the Contractor.

34  PROTECTION OF FISH AND WILDLIFE RESOURCES

The Contractor shal keegp construction activities under survelllance, management and control to minimize
interference with, disturbance to and damage of fish and wildlife. Species that require specific attention
aong with measures for their protection shall be listed by the Contractor prior to beginning of congiruction
operations.

35 PROTECTION OF AIR RESOURCES
The Contractor shdl keegp condruction activities under surveillance, management and control to minimize
pollution of air resources. All activities, equipment, processes, and work operated or performed by the

Contractor in accomplishing the specified congtruction shal be in grict accordance with the laws of the
State or States in which the work is being performed and dl Federd emission and performance laws and
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gsandards. Specid management techniques as set out below shdl be implemented to control ar pollution
by the congtruction activities which are included in the contract.

3.5.1 Particul ates

Dust particles, aerosols, gaseous by-products from al construction activities, processing and preparation
of materids, such as from asphdtic batch plants, shdl be controlled at dl times, including weekends,
holidays and hours when work is nat in progress. The Contractor shal maintain al excavetions, sockpiles,
haul roads, permanent and temporary access roads, plant Sites, excess excavated materid disposal aress,
borrow areas, and dl other work areas within or outside the project boundaries free from particulates which
would cause the ar pollution standards mentioned in the paragraph "PROTECTION OF AIR
RESOURCES' to be exceeded or which would cause a hazard or a nuisance. Sprinkling, chemica
trestment of an gpproved type, light bituminous trestment, baghouse, scrubbers, eectrogtatic precipitators
or other methods will be permitted to control particulatesin the work area. Sprinkling, to be efficient, must
be repeated at such intervals as to keep the disturbed area damp at dl times. The Contractor must have
sufficient competent equipment available to accomplish thistask. Particulate control shal be performed as
the work proceeds and whenever a particulate nuisance or hazard occurs.

3.5.2 Hydrocarbons and Carbon Monoxide

Hydrocarbons and carbon monoxide emissions from equipment shal be controlled to Federal and State
dlowablelimitsa dl times

3.5.3 Odors
Odors shdl be controlled at dl timesfor al congruction activities, processng and preparation of materials.
3.5.4 Monitoring Air Qudity

Monitoring of air qudity shdl be the respongbility of the Contractor. All ar aress affected by the
congtruction activities shal be monitored by the Contractor.

3.6 INSPECTION

The Contracting Officer will notify the Contractor in writing of any observed noncompliance with the
Contractor's environmenta protection plan. The Contractor shdl, after receipt of such notice, inform the
Contracting Officer of proposed corrective action and take such action as may be approved. If the
Contractor failsto comply promptly, the Contracting Officer may issue an order stopping al or part of the
work until satisfactory corrective action has been taken. No time extensions will be granted or costs or
damages alowed to the Contractor for any such suspension.
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3.7 POST CONSTRUCTION CLEANUP

The Contractor shdl clean up al area(s) used for construction.

3.8 RESTORATION OF LANDSCAPE DAMAGE

The Contractor shall restore al landscape features damaged or destroyed during construction operations
outside the limits of the approved work areas. Such restoration shal be in accordance with the plans
submitted for gpprova by the Contracting Officer.

3.9 MAINTENANCE OF POLLUTION FACILITIES

The Contractor shal maintain dl constructed facilities and temporary pollution control devices for the
duration of the contract or for that length of time congtruction activities creete the particular pollutant.

3.10 TRAINING OF CONTRACTOR PERSONNEL IN POLLUTION CONTROL
The Contractor shdl train his personnd in dl phases of environmentd protection. The training shal include
methods of detecting and avoiding pollution, familiarization with pollution standards, both statutory and

contractud, and inddlation and care of facilities (vegetative covers and insgruments required for monitoring
purposes) to insure adequate and continuous environmentd pollution control.

-- End of Section --
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Invitation No. DACWG66-02-B-0024

SECTION 01451
CONTRACTOR QUALITY CONTROL
PART 1 GENERAL
1.1 REFERENCES

The publications listed below form a part of this specification to the extent referenced. The
publications are referred to in the text by basic designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3740 (1992) Evaluation of Agencies Engaged inthe Testing and/or
Inspection of Soil and Rock as Used in Engineering Design
and Construction

ASTM E 329 (1990) Use in the Evaluation of Testing and Inspection
Agencies as Used in Construction

1.2 PAYMENT

Separate payment will not be made for providing and maintaining an effective Quality Control
program, and all costs associated therewith shall be included in the applicable unit prices or
lump-sum prices contained in the Bidding Schedule.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION
3.1 GENERAL

The Contractor isresponsible for quality control and shall establish and maintain an effective quality
control system in compliance with the Contract Clause entitled "Inspection of Construction." The
quality control system shall consist of plans, procedures, and organization necessary to produce an
end product which complieswith the contract requirements. The system shall cover al construction
operations, both on-site and off-site, and shall be keyed to the proposed construction sequence.
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3.2 QUALITY CONTROL PLAN
3.2.1 Generd

The Contractor shall furnish for review by the Government, not later than 21 days after receipt of
Notice of Award of the contract, the Contractor Quality Control (CQC) Plan proposed to implement
the requirements of the Contract Clause entitled "Inspection of Construction." The plan shall
identify personnel, procedures, control, instructions, test, records, and forms to be used. The
Government will consider an interim plan for the first 15 days of operation. Construction will be
permitted to begin only after acceptance of the CQC Plan or acceptance of aninterim plan applicable
to the particular feature of work to be started. Work outside of the features of work included in an
accepted interim plan will not be permitted to begin until acceptance of a CQC Plan or another
interim plan containing the additional features of work to be started.

3.2.2 Content of the CQC Plan

The CQC plan shall include, as a minimum, the following to cover all construction operations, both
on-siteand off-site, including work by subcontractors, fabricators, suppliers, and purchasing agents:

a. A description of the quality control organization, including a chart showing lines of
authority and acknowledgment that the CQC staff shall implement the three phase control system for
all aspectsof thework specified. The staff shall include a CQC system manager who shall report to
the project manager or someone higher in the Contractor’s organization. Project manager in this
context shall mean the individual with responsibility for the overall management of the project
including quality and production.

b. The name, qualifications (in resume format), duties, responsibilities, and authorities of
each person assigned a CQC function.

c. A copy of the letter to the CQC System Manager signed by an authorized official of the
firm which describes the responsibilities and del egates sufficient authorities to adequately perform
the functions of the CQC System Manager, including authority to stop work which is not in
compliance with the contract. The CQC System Manager shall issue letters of direction to all other
various quality control representatives outlining duties, authorities, and responsibilities. Copies of
these letters will also be furnished to the Government.

d. Procedures for scheduling, reviewing, certifying, and managing submittals, including
those of subcontractors, off-sitefabricators, suppliers, and purchasing agents. These proceduresshall
be in accordance with SPECIAL CONTRACT REQUIREMENTS entitled "Submittals'.

e. Control, verification, and acceptance testing procedures for each specific test to include

the test name, specification paragraph requiring test, feature of work to be tested, test frequency,
testing laboratory, and person responsible for each test.
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f. Procedures for tracking preparatory, initial, and follow-up control phases and control,
verification, and acceptance tests including documentation.

0. Proceduresfor tracking construction deficiencies from identification through acceptable
correctiveaction. These procedureswill establish verification that identified deficiencies have been
corrected.

h. Reporting procedures, including proposed reporting formats.

I. A list of the definable features of work. A definable feature of work is atask whichis
separate and distinct from other tasks and has separate control requirements. It could beidentified by
different trades or disciplines, or it could be work by the same trade in a different environment.
Although each section of the specifications may generally be considered as a definable feature of
work, there are frequently more than one definable feature under a particular section. Thislist will
be agreed upon during the coordination meeting.

3.2.3 Acceptance of Plan

Acceptance of the Contractor’s plan is required prior to the start of construction. Acceptance is
conditional and will be predicated on satisfactory performance during the construction. The Govern-
ment reserves the right to require the Contractor to make changesin his CQC plan and operations
including removal of personnel, as necessary, to obtain the quality specified.

3.2.4 Notification of Changes

After acceptance of the QC plan, the Contractor shall notify the Contracting Officer in writing a
minimum of seven calendar days prior to any proposed change. Proposed changes are subject to
acceptance by the Contracting Officer.

3.3 COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and prior to acceptance by the
Government of the Quality Control Plan, the Contractor shall meet with the Contracting Officer or
Authorized Representative and discuss the Contractor’s quality control system. Duringthemeeting,
amutual understanding of the system details shall be developed, including the formsfor recording
the CQC operations, control activities, testing, administration of the system for both on-site and
off-site work, and the interrelationship of Contractor's Management and control with the
Government’s Quality Assurance. Minutes of the meeting shall be prepared by the Government and
signed by both the Contractor and the Contracting Officer. The minutes shall become apart of the
contract file. There may be occasions when subsequent conferenceswill be called by either party to
reconfirm mutual understandings and/or address deficienciesin the CQC system or procedureswhich
may require corrective action by the Contractor.

01451-3



34 QUALITY CONTROL ORGANIZATION
3.4.1 CQC System Manager

The Contractor shall identify an individual within his organization at the worksite who shall be
responsiblefor overall management of CQC and have the authority to act in all CQC mattersfor the
Contractor. This CQC System Manager shall be subject to acceptance by the Contracting Officer.
The CQC System Manager shall be assigned as System Manager but may have other duties in
addition to quality control.

3.4.2 CQC Staff

A staff shall be maintained under the direction of the CQC System Manager to perform all CQC
activities. Analternatewill beidentified to servein the absence of the CQC System Manager. The
staff must be of sufficient sizeto ensure adequate CQC coverage of all work phases, work shifts, and
work crews involved in the construction. These personnel may perform other duties, but must be
fully qualified by experience and technical training to perform their assigned CQC responsibilities
and must be allowed sufficient time to carry out these responsibilities. The CQC plan will clearly
state the duties and responsibilities of each staff member. All CQC Staff members or replacements
shall be subject to acceptance by the Contracting Officer.

3.4.3 Additional Requirement

In addition to the above requirements, the CQC System Manager and his alternate, and also includes
individuals appointed as alternates, shall have completed the course entitled "Construction Quality
Management for Contractors”, prior to performing his QC duties. Thiscourseisperiodically offered
by the Memphis District as well as other Corps Districts. See http://155.76.117.11/conops/
constquality.htm for details and the actual schedule.

3.5 SUBMITTALS

Submittals shall be in accordance with SPECIAL CONTRACT REQUIREMENTS entitled
"Submittals’. The CQC organization shall be responsible for certifying that all submittals are in
compliance with the contract requirements.

3.6 CONTROL

The controls shall include at least three phases of control to be conducted by the CQC System
Manager for al definable features of work, as follows:

3.6.1 Preparatory Phase

This phase shall be performed prior to beginning work on each definable feature of work and shall
include:
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a. A review of each paragraph of applicable specifications.
b. A review of the contract drawings.

c. A check to assure that all materials and/or equipment have been tested, submitted, and
approved.

d. A check to assure that provisions have been made to provide required control inspection
and testing.

e. Examination of the work area to assure that all required preliminary work has been
completed and is in compliance with the contract.

f. A physical examination of required materials, equipment, and samplework to assure that
they are on hand, conform to approved shop drawings or submitted data, and are properly stored.

0. A review of the appropriate activity hazard anal ysisto assure safety requirementsare met.

h. Discussion of procedures for constructing the work including repetitive deficiencies.
Document construction tolerances and workmanship standards for that phase of work.

I. A check to ensure that the portion of the plan for the work to be performed has been
accepted by the Contracting Officer.

J. The Government shall be notified at least 24 hours in advance of beginning any of the
required action of the preparatory phase. This phase shall include ameeting conducted by the CQC
System Manager and attended by the superintendent, other CQC personnel (as applicable), and the
foreman responsible for the definable feature. The results of the preparatory phase actions shall be
documented by separate minutes prepared by the CQC System Manager and attached to the daily
CQC report. The Contractor shall instruct applicableworkersasto the acceptablelevel of workman-
ship required in order to meet contract specifications.

3.6.2 Initial Phase

This phase shall be accomplished at the beginning of a definable feature of work. The following
shall be accomplished:

a. A check of preliminary work to ensurethat it isin compliance with contract requirements.
Review minutes of the preparatory meeting.

b. Verification of full contract compliance. Verify required control inspection and testing.
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c. Establish level of workmanship and verify that it meets minimum acceptable
workmanship standards. Compare with sample panelsis appropriate.

d. Resolve all differences.

e. Check safety to include compliance with and upgrading of the safety plan and activity
hazard analysis. Review the activity analysis with each worker.

f. The Government shall be notified at least 24 hours in advance of beginning the initial
phase. Separate minutes of this phase shall be prepared by the CQC System Manager and attached to
the daily CQC report. Exact location of initial phase shall be indicated for future reference and
comparison with follow-up phases.

g. Theinitia phase should be repeated for each new crew to work on-site, or any time
acceptable specified quality standards are not being met.

3.6.3 Follow-up Phase

Daily checks shall be performed to assure continuing compliance with contract requirements,
including control testing, until completion of the particular feature of work. The checks shall be
made amatter of record in the CQC documentation. Final follow-up checks shall be conducted and
all deficiencies corrected prior to the start of additional features of work which may be affected by
the deficient work. The Contractor shall not build upon or conceal non-conforming work.

3.6.4 Additiona Preparatory and Initial Phases

Asdetermined by the Government, additional preparatory and initial phases may be conducted onthe
same definablefeatures of work if the quality of on-going work isunacceptable, if there are changes
in the applicable CQC staff, on-site production supervision or work crew, if work on a definable
feature is resumed after a substantial period of inactivity, or if other problems develop.

3.7 TESTS

3.7.1 Testing Procedure

The Contractor shall perform specified or required teststo verify that control measures are adequate
to provide a product which conforms to contract requirements. Testing includes operation and/or
acceptance tests when specified. The Contractor shall procure the services of a Corps of Engineers
approved testing laboratory or establish an approved testing laboratory at the project site in
accordance with paragraph 3.7.2 below. The Contractor shall perform the following activitiesand
record and provide the following data:

a Verify that testing procedures comply with contract requirements.
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b. Verify that facilities and testing equipment are available and comply with testing
standards.

c. Check test instrument calibration data against certified standards.

d. Verify that recording formsand test i dentification control number system, including all of
the test documentation requirements, have been prepared.

e. Results of all tests taken, both passing and failing tests, will be recorded on the CQC
report for the date taken. Specification paragraph reference, location wheretestsweretaken, and the
sequential control number identifying thetest will begiven. If approved by the Contracting Officer,
actual test reports may be submitted later with a reference to the test number and date taken. An
information copy of tests performed by an off-site or commercial test facility will be provided
directly to the Contracting Officer. Failure to submit timely test reports as stated may result in
nonpayment for related work performed and disapproval of the test facility for this contract.

3.7.2 Testing Laboratories
3.7.2.1 Laboratory Validation

All testing of soil, gravel, aggregate, stone, concrete, and asphalt shall be performed by a testing
laboratory validated by the Material Testing Center (MTC) of the Corps of Engineers. Refer to the
MTC website http://www.wes.army.mil/SL/MTC/V a StatesT bl .htm for acomplete and current list of
validated commercial laboratories. If the Contractor proposesto useacommercial laboratory that is
not validated or set up an on-site laboratory, he shall make arrangementsfor vaidation by contacting
theMaterial Testing Center at Waterways Experiment Station, Mississippi, telephone number: 601-
634-3974, www.wes.army.mil/SL/MTC/inspection.htm. The Government will not beresponsiblefor
any cost associated with the validation of laboratoriesthat arenot currently validated. Thevalidation
process could take 60 to 90 days or more. The Contractor shall be responsible for determining the
amount of timerequired for the validation of the proposed |aboratory and accounting for thisevent in
his progress schedule. If the Contractor elects to use a non-validated laboratory, work requiring
testing shall not commence until the laboratory has been validated by MTC.

3.7.2.2 Capability Check

The Contracting Officer reservestheright to check laboratory equipment in the proposed |aboratory
for compliance with the standards set forth in the contract specifications and to check the laboratory
technician’s testing procedures and techniques. Laboratories utilized for testing soils, concrete,
asphalt, and steel shall meet criteriadetailed in ASTM D 3740 and ASTM E 329.

3.7.2.3 Capability Recheck

If the selected laboratory fails the capability check, the Contractor will be assessed a charge to
reimburse the Government for each succeeding recheck of the laboratory or the checking of a
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subsequently selected laboratory. Such costs will be deducted from the contract amount due the
Contractor. There will be no extension of time allowed due to necessity to perform capability
rechecks.

3.7.3 On-Site Laboratory

The Contracting Officer reserves the right to utilize the Contractor’s control testing laboratory and
equipment to make assurance tests and to check the Contractor’s testing procedures, techniques, and
test results at no additional cost to the Government.

3.7.4 Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials will be borne by the Contractor.
Samples of materials for test verification and acceptance testing by the Government shall be
delivered by the Contractor to alocation specified by the Contracting Officer.

3.8 COMPLETION INSPECTION

At the completion of all work or any increment thereof established by acompletion timestated in the
Special Contract Requirements entitled "Commencement, Prosecution, and Completion of Work," or
stated el sewhere in the specifications, the CQC System Manager shall conduct an inspection of the
work and develop a "punch list" of items which do not conform to the approved drawings and
specifications. Such alist of deficiencies shall beincluded in the CQC documentation, as required
by paragraph DOCUMENTATION below, and shall include the estimated date by which the
deficiencieswill be corrected. The CQC System Manager or staff shall make asecond inspection to
ascertain that all deficiencies have been corrected and so notify the Government. Theseinspections
and any deficiency correctionsrequired by this paragraph will be accomplished within thetime stated
for completion of the entire work or any particular increment thereof if the project is divided into
increments by separate completion dates.

3.9 DOCUMENTATION
The Contractor shall maintain current records providing factual evidencethat required quality control
activitiesand/or tests have been performed. Theserecords shall include thework of subcontractors
and suppliers and shall be on an acceptable form that includes, as a minimum, the following
information:

a. Contractor/subcontractor and their area of responsibility.

b. Operating plant/equipment with hours worked, idle, or down for repair.

c. Work performed each day, giving location, description, and by whom. When Network
Anaysis(NAYS) isused, identify each phase of work performed each day by NAS activity number.
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d. Test and/or control activities performed with results and references to specifications/
drawings requirements. The control phase should be identified (Preparatory, Initial, Follow-up).
List deficiencies noted along with corrective action.

e. Quantity of materials received at the site with statement as to acceptability, storage, and
reference to specifications/drawings requirements.

f. Submittals reviewed, with contract reference, by whom, and action taken.
g. Off-site surveillance activities, including actions taken.

h. Job safety evaluations stating what was checked, results, and instructions or corrective
actions.

I. Instructions given/received and conflicts in plans and/or specifications.
J. Contractor’s verification statement.

Theserecords shall indicate a description of trades working on the project; the number of personnel
working; weather conditions encountered; and any delays encountered. These records shall cover
both conforming and deficient features and shall include a statement that equipment and materials
incorporated in the work and workmanship comply with the contract. The original and one copy of
these records in report form shall be furnished to the Government daily within 24 hours after the
date(s) covered by the report, except that reports need not be submitted for dayson whichnowork is
performed. Asaminimum, one report shall be prepared and submitted for every seven days of no
work and on the last day of ano work period. All calendar days shall be accounted for throughout
thelifeof the contract. Thefirst report following aday of no work shall befor that day only. Reports
shall be signed and dated by the CQC System Manager. Thereport from the CQC System Manager
shall include copies of test reports and copies of reports prepared by all subordinate quality control
personnel.

3.10 NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected noncompliance with theforegoing
requirements. The Contractor shall take immediate corrective action after receipt of such notice.
Such notice, when delivered to the Contractor at the worksite, shall be deemed sufficient for the
purpose of notification. If the Contractor fails or refuses to comply promptly, the Contracting
Officer may issue an order stopping all or part of the work until satisfactory corrective action has
been taken. No part of the time lost due to such stop orders shall be made the subject of claim for
extension of time or for excess costs or damages by the Contractor.

-- End of Section --
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Invitation No. DACWG66-02-B-0024

SECTION 01452
PROJECT SIGNS, BARRICADES, AND TRAFFIC CONTROL SIGNS
PART 1 GENERAL
1.1 SCOPE

The work covered by this section consists of furnishing, erecting, maintaining, and removing project Sgns,
barricades, and traffic control signs.

1.2 PROJECT SIGNS

The Contractor shall furnish, erect, and maintain two single faced project Sgns, a the specific location
designated by the Contracting Officer. The signs shal be constructed of 3/4-inch A-C exterior plywood
or 22 gage meta, mounted on a substantid framework of 2-inch materia. Size, lettering, color and paint
shdl conform to the details shown on the drawing "Temporary Project Sign” included at the end of this
section.  Upon request, the Government will furnish without cost to the Contractor two decds of the
Engineer Cadtle. The signsshdl be erected as soon as practicable, but not later than 15 caendar days after
the date established for commencement of work. The sgns shdl be removed upon completion of al other
congtruction work under the contract and will become the property of the Contractor.

1.3 BARRICADES AND TRAFFIC CONTROL SIGNS

Barricades and traffic control sgns shdl be those as needed or required and shdl conform to the "Manua
on Uniform Traffic Control Devices for Streets and Highways," Current Edition.

1.4. PAYMENT

No separate payment will be made for erecting, maintaining and removing project Sgns, barricades, and
traffic control sgnsand dl costsin connection therewith will be congdered an incidenta obligetion of the
Contractor.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION (Not Applicable)

--End of Section--
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Invitation No. DACWG66-02-B-0024

SECTION 02230

LEVEE REPAIR

PART 1 GENERAL
11 SCOPE
The work covered by this section consists of furnishing al plant, labor, materials, and equipment,
and performing al operations necessary for repair of the levee embankment as shown on the
drawings. The work includes clearing and grubbing and disposal of debris therefrom, to include
borrow areas, and construction of leveerepair al within thelimitsindicated on the drawings and/or
specified herein.
12 QUALITY CONTROL
The Contractor shall establish and maintain quality control for the work specified in this section to
assure compliance with the contract requirements and maintain records of hisquality control for all
construction operations including but not limited to the following:

(1) Clearing and Grubbing
Limits, location, extent, and filling of grubbing holes.

(2) Disposal of Cleared and Grubbed Materials

Method and location of burning, damage to timber or improvements which are not to be cleared,
removal from site.

(3 Embankment

Limits, layout, placement, compaction, tolerances, and suitability of materials.
(4) Borrow Area

Location, limits, alowable depths, drainage.

A copy of theserecordsand tests, aswell astherecords of corrective action taken, shall befurnished
the Government.
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PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION
3.1 CLEARING AND GRUBBING
311 Clearing

All surfaces of the levee beginning at Station 75/28+17 and proceeding upstream to Station 65/50+94
whereleveerepair isrequired and all areas necessary for operation of Contractors equipment shall be
thoroughly cleared of all bushes, weeds, trees, stumps, rootwads, heavy growth of grass, sod, and other
debris. Clearing of such surfaces shall be completed not more than 1,500 feet in advance of surface
preparation and embankment placement.

3.1.1.1 Clearing of Other Areas

Clearing of other areas within the right-of-way limits shall be limited to the minimum required for
construction operations, and shall be subject to the approval of the Contracting Officer. Optimum
efforts shall be exercised by the Contractor to preserve as many trees as possible outside the required
clearing aress.

312  Grubbing

Grubbing shall be performed within thelimitsof theleveerepair areasand shall consist of theremoval
of all stumps, tap roots, buried logs, and other projections, to the satisfaction of the Contracting Officer.

3.1.3 Disposa of Debris
3131 Gened

All debrisresulting from clearing and grubbing operations on this contract, except as specified herein,

shall at the Contractor’s option be disposed of by removal from the site, burning or burying. Stripped
material shall be disposed of as specified in paragraph 3.4.3.2 below. The Contractor shall make a
reasonable effort to utilize removal from the site to channel materials of value resulting from clearing
and grubbing operations into beneficial use.

3.1.3.2 Removal from Site

The Contractor may elect to remove from the site all or part of the debris resulting from clearing and
grubbing operations for disposal off-site. Such disposal shall comply with all applicable Federal,
State and local laws. The Contractor may, at his option retain for his own use or disposal by sale or
otherwise any such materials of value. The Government assumes no responsibility for the protection
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or safekeeping of any material sretained by the Contractor. Such materials shall be removed fromthe

site of thework before the date of completion of thework. Thelocationsand manner of placement of

clearing and grubbing debris on the right-of-way by the Contractor for his convenience prior to

removal of the debris from the site of the work shall be subject to the approval of the Contracting

Officer. If debrisfrom clearing operationsis placed on adjacent property, the Contractor shall obtain

without cost to the Government, additional right-of-way for such purposes. Such material shall be so

placed as not to interfere with roads, drainage or other improvements and in such a manner as to

eliminate the possibility of its entering into channels, ditches, or streams. The Contractor shall

furnish written evidence to the Contracting Officer that he has obtained from the property owner,
permission for disposal of material on the owner’s property. The written evidence shall consist of an
authenticated copy of the conveyance under which the Contractor acquired the property rights and
access thereto, prepared and executed in accordance with the laws of the State of Arkansas. If the
Contractor obtains temporary rights, then the period of time shall coincide with SECTION 00800
paragraph 1.1 hereof, plus a reasonable time for any extension granted for completion of the work.

3.1.3.3  Burning

If the Contractor elects to burn, any remaining rootwads or unburned wood shall be removed from
the site. The Contractor shall comply with all applicable pollution restrictions of the State of
Arkansas. Subject to such restrictions and obtaining any permit which may be required by said State,
the Contractor may burn material within the contract area, and at any time within the contract period.
No material shall be burned within 50 feet of the centerline of roads, highways, railways or standing
timber or within 25 feet of utilities. Burning operations shall be conducted so as to prevent damage
to standing timber or other flammable growth. The Contractor will pensible for any damage to

life and/or property resulting from fires that are started by his employees or as a result of his opera-
tions. The Contractor shall furnish, at the site of burning operations, adequate fire fighting
equipment to properly equip his personnel for fighting fires. Fires shall be guarded at all times and
shall be under constant surveillance until they have been extinguished.

3.1.3.4  Burying

If the Contractor elects to bury the debris, the Contractor shall remove the debris to the disposal area
as shown on the drawings. All material to be buried shall be placed a minimum of 2 feet below
natural ground. The buried material shall be covered with excavated material to at least natural
ground so that there is at least 2 feet of cover above the debris. Debris placed for burying shall be
placed in the landward edge of borrow area in such manner that it will not disperse from the right-of-
way prior to being covered with earth materials.

3.2 USE OF ROADS
The Contractor shall acquaint himself with load limits and other regulations applicable to his use of
public roads and/or highways for deliveries to be made under this contract and will be required to

comply with all such load limits and regulations pertinent to his operations. The Contractor may use
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existing levee crown for hauling purpose, but he shall repair any damage to the existing crown and
ramps and shall also replace, at his own expense, any and all surfacing displaced or damaged by his
operations on this contract. The repairs and/or replacement shall be done to the satisfaction of the
Contracting Officer.

33 SLOPE REPAIR

Thelevee dope repair shall be constructed to the lines and grades indicated therefor on the drawings,

however, atolerance of two-tenths of one foot above the prescribed grade and section or two-tenths of

onefoot below will bealowed in thefinal dressing provided that any excess materiad is so distributed
that there are no abrupt humps or depressionsin the surfaces. Slopesmay vary longitudinally, but must
be uniform and continuousfrom crown totoe. Holes created by grubbing and previoudy existing holes
shall be backfilled with suitable materia placed in 12-inch layers to the elevation of the adjacent
ground surface with each layer compacted to the density of the adjoining undisturbed material.

Immediately prior to placement of dope repair material, the surfaces on or against which slope repair
fill will be placed shall bethoroughly disked to adepth of 6 inches. Partially completed doperepair fill

shall be kept thoroughly drained. Slope repair materials shall be placed in horizontal layers, the first
layer not more than 6 inches in thickness and the succeeding layers not more than 12 inches in
thickness prior to compaction. Each layer shall be compacted by at |east three passes of acrawler-type
tractor weighing at least 20,000 pounds and exerting aunit tread pressure of not lessthan 6 pounds per

sguareinch, or other approved compacting equipment. A passshall consist of one complete coverage
of the surface of alayer by the treads of the tractor or other approved compacting equipment. It is
intended that the fill material shall be placed in the dope repair at its natural moisture content.

3.31 Ramps

The existing levee ramps, which are disturbed by the levee repair construction, shall be restored. The
ramps shall be constructed using the same type earth material asused intheleveerepair. Rampsshall
be surfaced with 6 inches compacted aggregate surfacing for awidth of 12to 14 feet. Therampsshall
be surfaced as specified in SECTION 02546, AGGREGATE SURFACING.

34 AVAILABLE FOR BORROW AREAS
341 Generd

Earth materials for constructing the levee repair will be furnished without cost to the Contractor.
The borrow areas shall be as indicated on the drawings and shall conform to the requirements
specified herein and/or indicated on the drawings. Only those portions of borrow areas from which
borrow material will actually be obtained under this contract shall be cleared. Borrow areas shall be
cleared to the extent necessary to provide materials free from unsuitable matter as described in
paragraph 3.4.3.2 below. The borrow areas are located between the landside levee toe and Tulot
Ditch channel asindicated on thedrawings. The Contractor shall excavateinthe borrow areastothe
line and grade asindicated on thedrawings. Any excavation below the theoretical slopelineshall be
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backfilled by the Contractor, at his expense, to the specified excavation line with suitable material
placed in layers not exceeding one foot in thickness and compacted to adensity at |east equal to that
of the adjacent undisturbed soil. The bottom of the borrow areas shall beleft relatively smooth and
sloped to provide drainage. Unsuitable material encountered in the borrow area shall be wasted as
necessary, in the borrow area, and shall be placed in such a manner that surface drainage will be
maintained. Abrupt changesin the borrow grade and alignment shall be avoided. The material from
the furnished borrow areas shall conform to the requirements of CH, CL or ML as specified under
the Unified Soil Classification System as shown on PLATE A inserted at the end of this section.
Unless specified el sewhere, materials classified by the Unified Soil Classification System asgravels
(GW, GP, GM) and sands (SW, SP, SM) shall not be used unless suitably blended with less pervious
materials to the extent that they no longer are classified as gravels or sands. Within the outer two
feet of the embankment, only CH, CL or ML materials shall be used.

3.4.2 Borrow Areas

Excavation of the borrow areas are indicated on drawings 2, 3, 4 and 5 and shall be excavated as
specified below.

3421 Genera

The borrow areas shall conform to requirements prescribed herein and asindicated on the drawings.
The areas of the borrow excavated under this contract shall be left relatively smooth and sloped to
provide surface drainage to the existing channel. Abrupt changes in grade shall be avoided.
Unsuitable material wasted in the borrow areas shall be soped to drain. Any excavation below the
excavation line specified herein, shall be backfilled by the Contractor, at hisexpense, to the specified
permissible excavation line, with suitable material placed and compacted to the density of the
adjacent soil. The borrow areas excavated under this contract shall be drained and kept dry during
excavation, as excavation will not be permitted in water nor shall excavated material be scraped,
dragged or otherwise moved through water. Rights-of-way for drainage shall be the rights-of-way
shown on the drawings,; however, the Contractor, at his option, may use rights-of-way for drainage
outside the rights-of-way shown on the drawings provided that their location and dimensions are
approved by the Contracting Officer, and provided that the Contractor has submitted written
evidenceto the Contracting Officer that he has obtai ned the rights-of -way from the property owners.
The written evidence shall consist of an authenticated copy of the conveyance under which the
Contractor acquired the rights-of-way, prepared and executed in accordance with the laws of the
State of Arkansas. If temporary rights are obtained by the Contractor, the period of time shall
coincide with SECTION 00800 paragraph 1.1 hereof, plus a reasonable time for any extension
granted for completion of the work. The Contractor shall be solely responsible for any and all
damages, claimsfor damages, and liability of any nature whatsoever arising from or growing out of
the use of rights-of-way for drainage outside of the rights-of-way indicated on the drawings. Except
as required by variable right-of-way widths, abrupt changes in borrow area alignment shall be
avoided. Moisture content will not be considered in determining suitability of material.
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3.4.2.2 Maoisture Control

It isintended that the borrow material will be placed in the levee sloperepair at its natural moisture
content. No moisture control will be required by the Contractor unless in the opinion of the
Contracting Officer, the desired compaction is not being obtained with the prescribed compaction
effort due to the material being too wet or too dry. In such cases, the Contractor will be directed to
perform moisture control as prescribed below. If thematerial istoo wet, it shall either be stockpiled
and allowed to drain before it is placed in the levee ope repair cross-sections and/or the wet
material shall be processed by disking and harrowing, if necessary, until the moisture content is
reduced sufficiently. If the material is too dry, it shall either be prewet in the borrow area or
sufficient moisture shall be uniformly distributed in each layer before compaction. If the Contractor
isdirected to perform any moisture control as outlined in this paragraph, an equitable adjustment in
the contract price and time will be made.

3.4.3 Digposition of Materials
3431 Suitable Materials

Excavated materials, which are suitable for incorporation in the slope repair, shall be placed directly
therein. Moisture content will not be considered in determining suitability of materials.

3.4.3.2 Unsuitable Materids

Materia swhich are classified as unsuitable for sloperepair material are defined asmasses of organic
matter, sticks, branches, roots, and other debris. These materialsare unsuitable for sloperepair and
will be ordered wasted and shall be disposed of in abandoned portions of theriver side borrow pitsin
the landward edge of borrow areas excavated under this contract. The material shall be shaped so
that its surface is free from abrupt changes in grade and shall be sloped to drain. Where possible,
unsuitable materials in the borrow areas shall not be removed.

3433 Frozen Materials

Under no circumstances shall frozen earth, snow, or ice be placed in the slope repair. The
Contracting Officer may require the wasting of frozen materia in order that construction may
proceed, and such material wasted by written order of the Contracting Officer will be paid for by an
equitable adjustment under the CONTRACT CLAUSE entitled “Changes”.

3.5 SLIDES

In case sliding occurs in any part of the embankment fill prescribed in this section prior to final
acceptance of all work under the contract, the Contractor shall repair the slide as directed by the
Contracting Officer. In case the slide is caused through the fault of the Contractor, it shall be

repaired at no cost to the Government. In case the slide is due to no fault of the Contractor, an
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equitable adjustment in the Contract price will be made for the repairs in accordance with the
provisions of the CONTRACT CLAUSE entitled “Changes”.

--End of Section--
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UNIFIED SOIL CLASSIFICATION

MAJOR DIVISION TYPE ;E;;(E]Fi ZZT TYPICAL NAMES
g 52s CLEAN GW 1 GRAVEL, Well Graded, gravel-sand mixfures, little or no fines
N 2ey GRAVEL
@ 4 £ e2 (Little or AN . . B
b No Fines GP [57i] GRAVEL, Poorly Graded, gravel-sand mixtures, little or no fines
3 e |z sl T - -
o oBa | Byt W?Eﬁ@fgs GM [}3] SILTY GRAVEL, gravel-sand-silt mixtures
o 4 [ ppreciable "
EY £§58 | Amownt GC (0 CLAYEY GRAVEL, gravel-sand-clay mixtures
& 35 527 | GEAN 1 SW %’ SAND, Well Graded I d
R 505 SAND . ) , gravelly sands
£ 25 |2 235, | wrme SP |.-.| SAND, Poorly Graded, gravelly sands
3 ovb & SEER o o - -
fg52 [wiinesl SM Ll SILTY SAND, sand-silt mixtures
ers e ppreciable .
5828 | dmawi ™ | SC 77 CLAYEY SAND, sand-clay mixtures
- ’ SILTS AN ML || SILT & very fine sand, silty or clayey fine sand or clayey silt with slight plasticity
s 28 et | CL LEAN CLAY: Sandy Clay; Silty Clay: of low to medium plasticity
. ] < 50) 1T . . . .
g It OL |i]ilil ORGANIC SILTS, and organic silty clays of low plasfticity
g I s el MH SILT, fine sandy or silty soil with high plasticity
Y *3 wiawa um | CH FAT CLAY, inorganic clay of high plasticit
[ I > 50)
=25 OH ¥/ ORGANIC CLAYS of medium fo high plasticity, organic silts
HIGHLY ORGANIC SOILS Pt B4 PEAT, and other highly organic soil
WooD Wd -3 WooD
MIXED SAMPLE VM ,[/ Variable mixed silts, clays and sands
NO SAMPLE
NOTE: Soils possessing characteristics of two groups dare designated by combinations of group symbols.
DESCRIPTIVE SYMBOL
COLOR CONSISTENCY MODIFICATIONS
COLOR ‘ SYMBOL FOR COHESIVE SOILS MODIFICATION ‘SYMBOL
TAN T CONSISTENCY COHESION IN LBS./SQ. FT. FROM SYMBOL
UNCONFINED COMPRESSION TEST Traces i -
YELLOW Y Fine F
RED R VERY SOFT < 250 vSo Medium M
BLACK BK SOFT 250 - 500 So Coarse ¢
GRAY Gr MEDIUM 500 - 1000 M Concretions cc
LIGHT GRAY 1Gr STIFF 1000 - 2000 St Rootlets rt
DARK GRAY d6r VERY STIFF 2000 - 4000 vst Lignite fragments g
BROWN Br HARD > 4000 H Shale fragments sh
LIGHT BROWN 1Br 60 Sandstone fragments sds
DARK BROWN dBr Shell fragments sif
BROWNISH - GRAY brGr g Organic matter 0
GRAYISH - BROWN orér -~ 40 Clay strata or lenses | CS
GREENISH - GRAY gnGr ) Silt strata or lenses SIS
GRAYISH - GREEN grén E Sand strata or lenses| SS
GREEN Gn a Sandy S
BLUE BI 20 Gravelly G
BLUE - GREEN BIGn o Boulders B
WHITE Wh Slickensides SL
MOTTLED Mot o] Wood wd
L.L LIQUID LIMIT Oxidized ox
PLASTICITY CHART Soturoted sot
For classification of fine - grained soils Lumps of Clay Clp
NOTES:
FICURES TO THE LEFT OF BORING UNDER COLUMN "W OR D GENERAL NOTES:
Are natural water contents in percent dry weight
When underlined denotes Do size in mm * While the borings are representative of subsurface

conditions at their respective locations and for their

FIGURES TO THE LEFT OF BORING UNDER COLUMNS “LL" AND "PL” respective vertical reaches, local variations characteristic

Are liquid and plastic limits, respectively of subsurface materials of the region are anticipated and
if encountered, such variations will not be considered
SYMBOLS TO THE LEFT OF BORING as differing materially within purview of the contract
Ground water surface and date observed clause entitled, “Differing Site Conditions”.

=

Denotes location of consolidation test * *

Ground water elevations shown on boring logs represent

Denotes location of consolidation - drained direct shear test * * ground water surfaces encountered in such borings on the
Denotes Tocation of consolidation - undrained friaxial compression dates shown. Absence of water surface data on certain
test _ _ _ . _ borings indicates that no ground water data are available
Derm‘res location of unconsolidated - undrained traxial compression . .

fest from the borings but does not necessarily mean that
Denotes location of sample subjected to consohdoﬂon test and ground water will not be encountered at the locations

each of the above three types of shear tests
Denotes free water encountered in boring or sample

or within the vertical reaches of such borings.

?;@@@@@@

Denotes channel grade Consistency of cohesive soils shown on the boring
logs is based on driller’s log and visual examination and is
FIGURES TO THE RIGHT OF BORING approximate, except within those vertical reaches of the

borings where shear strengths from unconfined compression

Are values of cohesion in Ibs/sqg. ft. from unconfined compression tests
tests are shown.

In parentheses are driving res'\sfzonces in blows per foot determined with a
standard split spoon sampler ( | 5” 1.D. 2” 0.D. ) and a 140 Ib. driving hammer
with a 30” drop

Where underlined with a solid line denotes laboratory permeability in centimeters

per second o-f undiéfurbed somo\? _ . S T A N D A R D

Where underlined with a dashed line denotes laboratory permeability in

centimeters per second of sample remoulded to the estimated natural void ratio BOR | NG LEGEND

* The D|p size of a soil is the grain diameter in millimeters of which 10%Z of the soil
is finer, and 90% coarser than size Do DEPARTMENT OF THE ARMY

* * Results of these tests are available for inspection in the U. S. Army Engineer District

Office if these symbols appear beside the boring logs on the drawings. MEMPHIS DISTRICT, CORPS OF ENGINEERS
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Invitation No. DACWG66-02-B-0024

SECTION 02546
AGGREGATE SURFACING

PART 1 GENERAL
1.1 SCOPE
The work covered by this section consists of furnishing al plant, labor, and materials, and
performing all operations necessary for constructing aggregate resurfacing upon the crown of the
levee and ramps, al asindicated on the drawings and/or specified herein. The aggregate surfacing
material shall be placed on the crown of thelevee beginning at Station 75/28+17 and continueto the
end at 65/50+94.
1.2 QUALITY CONTROL
The Contractor shall establish and maintain quality control for the work specified in this section to
assure compliance with contract requirements, and maintain records of his quality control for all
construction operations including but not limited to the following:

(1) Subgrade
Location, preparation.

(2) Materias
Material delivered to the site conforms to specifications and is comparable to samples of material
previously tested and approved for use. Testsinclude gradation, liquid limit and plasticity index of
material passing the No. 40 sieve.

(3) Placement

Width, thickness, distribution, compaction, final grading, and maintenance.

A copy of theserecordsand tests, aswell astherecords of corrective action taken, shall befurnished
the Government.

1.3 APPLICABLE PUBLICATION

The following publication of theissues listed below, but referred to thereafter by basic designation
only, form apart of this specification to the extent indicated by the references thereto:
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AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) PUBLICA-

TIONS.

D 698 Laboratory compaction Characteristics Using Standard Effort
(12,400 ft-1bf/ft* (600 kKN-m/m?))

D 1556 Density and Unit Weight of Soil in Place by
the Sand-Cone Method

D 2216 Water (Moisture) Content of Soil, Rock

D 2922 Density of Soil and Soil-Aggregate in Place by Nuclear

Methods (Shallow Depth)

D 3017 Water Content of Soil and Rock in Place by
Nuclear Methods (Shallow Depth)

D 4318 Test Method for Liquid Limit, Plastic Limit, and Plasticity

Index of Soils

PART 2 PRODUCTS
2.1 AGGREGATE

Aggregatefor surfacing shall be composed of sand-clay-gravel mixtures; gravel or stone screenings,
crusher run coarse aggregate consisting of gravel or crushed stonewith sand and binding material; or
any combination of such materialswhich conformsto specified requirements. All materia shall be
freefrom organic matter and lumps or ballsof clay. The material shall conform to the requirements
as specified in 2.1.1 and 2.1.2 below, and shall conform to the gradation specified in 2.1.3 below.
All aggregate surfacing furnished under this contract shall comply favorably with representative
samples asto quality, gradation, and moisture content.

2.1.1 Coarse Aggregate

Coarse aggregate is defined as aggregate retained on the No. 10 (2.00 mm) sieve. Coarse aggregate
shall consist of hard, durable particles or fragments of stone or gravel. Materials that are soft,
pliable, or subject to rapid deterioration when exposed to weathering shall not be used.

2.1.2 Fine Aggregate

Fine aggregate is defined as aggregate passing the No. 10 (2.00 mm) sieve. Fine aggregate shall
consist of natural or crushed sand, and also shall include fine mineral particles passing the No. 200

(0.075 mm) sieve. The fraction of the material passing the No. 200 (0.075 mm) sieve shall be no
more than two-thirds that of the fraction passing the No. 40 (0.425 mm) sieve. That portion of the
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aggregate passing the No. 40 (0.425 mm) sieve shall have aliquid limit of not more than 35 and a
plasticity index of not lessthan 6, nor more than 15, asdetermined by ASTM D 4318. However, if
crushed stone s utilized then the plasticity index shall be between 0 and 15.

2.1.3 Gradation

Aggregate surfacing material shall conform to the following gradation:

Permissible Limits

U.S. Standard Sieve Percent by Weight, Passing
3" 100
1-1/2" 95-100
3/4" 65-100
3/8" 40- 80
No. 4 30- 60
No. 10 20- 50
No. 40 15- 35
No. 200 5-15

2.2 SAMPLING AND TESTING

2.2.1 Generd

Representative samples for testing of the material shall be taken by the Contractor under the
supervision of the Contracting Officer. All costsof sampling and testing, shall be borne by the Con-
tractor and no separate payment will be made therefor.

2.2.2 Contractor Testing

Prior to delivery of any materia to thejob site, the material shall be tested for compliance with the
specifications by an approved independent testing laboratory. Intheevent anoticeablechangeinthe
materials is observed during placement, such testing shall be performed at the direction of the
Contracting Officer regardless of the quantity of material delivered. Certified results of the tests
shall be submitted to the Contracting Officer for approval.

PART 3 EXECUTION

3.1 SUBGRADE

The subgrade shall be symmetrical about the centerline of the levee and ramp embankments upon

which aggregate surfacing isto be placed. Subgradefor all surfacing shall be graded and smoothed
prior to placing the surfacing. Subgrade for the surfacing shall be in a satisfactory condition for
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receiving aggregate surfacing for adistance of at |east 200 feet in advance of the placing of aggregate
surfacing material, as applicable. All potholes and ruts in the existing roadway surface shall be
repaired in advance of surfacing by removing any soft material in and/or adjacent to the potholesand
ruts and by placing and compacting aggregate until the damaged area is restored to the same
elevation asthe surrounding undamaged road surface. The potholesand rutsshall bedry at thetime
of repair. Aggregate shall not be placed on frozen ground.

3.2 PLACEMENT

Aggregateresurfacing material shall be placed and spread upon the subgrade in the amount required
to produce a pavement with width and compacted thickness as indicated on the drawings. The
placement shall be commenced at the nearest point of delivery of the resurfacing material to areach
of levee and shall be carried continuously away from such point unless otherwise authorized by the
Contracting Officer. Placing of aggregate will not be alowed when the roadway surface, in the
opinion of the Contracting Officer, istoo wet to place aggregate. No unspread aggregate shall beleft
in an piled condition overnight. Reaches of resurfacing which are no longer needed for haul roads
for supplying the aggregate shall be graded and dressed to provide a slope each way from the
centerline and then compacted by at |east four passes of apneumatic tired roller having tire pressure
of 35 to 40 pounds per square inch and gross weight of not less than 20,000 pounds or by other
approved compacting equipment which will obtain comparable compaction. A pass of the roller
shall consist of the complete coverage of the surface by the roller. The compaction passes of the
roller shall not be performed when the material isso wet that it isdisplaced under theroller or when
the material istoo dry for proper bonding. In the event aggregate is hauled over rolled portions of
the resurfacing, such portions shall subsequently be graded, dressed and rolled again as specified
hereinabove at no additional cost to the Government. The resurfacing shall be maintained in an
acceptable condition until acceptance.

--End of Section--
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Invitation No. DACW66-02-B-0024

DIVISION 2 -STE WORK
SECTION 02936

ESTABLISHMENT OF TURF

PART 1 GENERAL
1.1 SCOPE
The work covered by this section congsts of furnishing dl plant, labor, equipment, and materids, and per-
forming al operations necessary for establishment and mowing of turf on areas ether as specified herein or
as shown on the drawings.
1.2 QUALITY CONTROL
The Contractor shal establish and maintain quality control for turfing operations to assure compliance with
the contract requirements and shal maintain records of his qudity control for al construction operations,
induding, but not limited to, the following:

(1) Sail Tedting
The tests are specified in paragraph 1.5.2 below.

(2) Preparation of Ground Surface

Location and quality of finish dressing, including necessary clearing, filling, or dressng out of washes,
smoothness and uniformity of surfaces, and time of year.

(3) Fertilizing (and Liming)
Qudity of materids, areafertilized (and limed), quantity gpplied, and method of application.
(4) Seeding
Quality and type of seed, area covered, rate of application, quantity of seed used, and method of

distribution.
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(5) Typeof Turf
Quadlity, source, placing, covering, and compaction effort.
(6) Mulching
Type of materids, area mulched, quantity applied, method of application.
(7) Maintenance and Repair
Location and type of maintenance problems and remedia treatment performed.
(8) Watering
Quality of water, area watered, quantity applied, and method of gpplication.

A copy of these records and tests, aswell asthe records of corrective action taken, shal be furnished the
Government.

1.3 AREASTO BE TURFED

1.3.1 Station 65/50+94 to Station 75/28+17

From approximate Station 65/50+94 to gpproximate Sation 75/28+17, the combination of finish dressng,
fertilizing, mulching, and sprigging and/or spot sodding shal be performed upon the surfaces of the levee
repair embankment, and al other disturbed areas; except as specified in paragraph 1.3.2; all as directed
by the Contracting Officer.

1.3.2 Borrow Aress

The borrow areas and dl other disturbed areas shdl be seeded al as directed by the Contracting Officer.
14 MATERIALS

14.1 Fetilizer (and Limestone)

The fertilizer shal meet the requirements of the State of Arkansas for commercid fertilizer. Fertilizer shall
condg of amixture containing nitrogen, phosphorous, and potash, and shdl be uniform in composition and

free-flowing. Thefertilizer may be ddivered to the Site in bags or other convenient containers or ddlivered
inbulk. If ddivered in bags or containers, the fertilizer shdl be fully labeed in accordance with the gpplica
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ble fertilizer laws of the State of Arkansas, and shdl bear the name, tradename or trademark, and warranty
of the producer. Should the commercid fertilizer be furnished in bulk, the Contractor shdl furnish certified
weight tickets and a certified quantitative analyss report, in triplicate, from a recognized testing |aboratory
cetifying the nutrient retio of the materias. In the event the commerciad mixture

is delivered to the job Ste in the origind containers, unopened, the analysis report will not be required.
Quantity of fertilizer (and lime), if used, required per acre shal be determined by certified soil tests as
gpecified in paragraph 1.5.2 below. Limestone shdl be approved agriculturd grade limestone containing
not less than 85 percent total carbonates. Limestone shal be ground to such fineness that 25 percent will
pass a 100-mesh sieve and 100 percent will pass an 8-mesh seve.

1.4.2 Mulch
1421 Genegd

The Contractor shdl use mulch to protect the turfed aress, the materid used for mulching shal be materias
that do not contain noxious grass or weed seed that might be detrimenta to the turfing being established or
to adjacent farmland.

1.4.2.2 Wood Cdlulose Fiber Mulch

Wood cdlulose fiber mulch for use with hydraulic gpplication equipment shdl consst of wood cdlulose
fiber, processed to contain no growth or germination inhibiting factors, and dyed an gppropriate color to
fadlitate visua metering of gpplication of the materids. Thewood cdlulose fiber shdl contain not in excess
of 10 percent moisture, ar dry weight bass. The wood cellulose fiber shdl be manufactured so that after
addition and agitation in durry tanks, with water, and any other additives, the fibers in the materid will
become uniformly suspended to form a homogeneous durry; and that when hydraulicaly sprayed on the
ground, the materid will form a blotter-like ground cover which, after gpplication, will alow the absorption
of moigture and dlow rainfall or mechanica watering to percolate to the underlying soil. The Contractor
shall be prepared to submit, on request, certification from the supplier that |aboratory and field testing of
the product has been accomplished, and that the product meets the foregoing requirements.

1.4.3 Water

The Contractor shdl use water as an aid to establish turf, the water used shdl be free of injurious quantities
of ail, acid, dkali, sdt, and other substances harmful to growth of grass.

144 Seed

The Contractor shdl furnish seed labded in accordance with U.S. Department of Agriculture Rules and
Regulations under the Federal Seed Act. Seed shdl be furnished in seded, standard containers unless
written exception is granted. Seed that is wet or moldy or that has been otherwise damaged in trangit or
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gorage will not be accepteble. The spedifications for seeds shdl conform to the following, unless otherwise
approved by the Contracting Officer:

Minimum Purity Minimum Garminaion
Kind of Seed Percent Percent
Serecia Lespedeza 95 80
Perennid Rye 95 80
Bermuda Grass 95 80

1.4.5 Spot Sod

If the Contractor electsto spot sod, the sod used to turf the areas specified shal contain aminimum of 85
percent Bermuda grass. Each piece of sod shdl have an area of not less than 16 square inches and shall
have not less than 2 inches of earth adhering to theroots. Sod that contains noxious grasses and weeds that
might be detrimentd to the turfing being established will not be acceptable.

14.6 Sprigs

If the Contractor ects to sprig, the prigs used to turf the areas specified shall consst of Bermuda grass.
Sprigs that contain noxious grasses and weeds that might be detrimentd to the turfing being established will
not be acceptable.

14.7 Soil for Repairs
For fill of areasto be repaired, soil shal be of aqudity a least equa to that which exists in areas adjacent
to the area to be repaired. Soil used shdl be free from roots, stones, and other materias that hinder

grading, planting, and maintenance operations and shdl be free from objectionable weed seeds and toxic
substances.

1.5 SAMPLING, TESTING AND CERTIFICATIONS
151 Gened

Sampling and testing shdl be the responsibility of the Contractor and shal be performed at no additiona
cost to the Government. Sampling and testing shal be performed by a recognized testing agency.

152 Soil Tedting

Prior to beginning turfing operations, soil from the areas to be turfed shdl be tested to determine soil nutrient
and limestone requirements. At least one sample per acre shal be tested. Certified test results, and
gpplication rates for nitrogen, phosphorous, potash, and limestone (if required), indicated by the soil tests
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shdl be furnished to the Contracting Officer prior to fertilizing.
15.3 Materid Testing
15.3.1 Fertilizer and Limestone (If Used)

Duplicate sgned copies of invoices from suppliers shdl be submitted to the Contracting Officer. Invoices
for fertilizer shal show quantities and the percentages of nitrogen, phosphorous, and potash. If limestone
is used, the limestone invoice shdl show the quantity and the percentages of limestone that pass the 100-
and 8-mesh Seves. Upon completion of the project, afind check of the tota quantity of fertilizer used will
be made againg total area treated, and if minimum rates of gpplication have not been met, an additiond
quantity of materid sufficient to make up the minimum gpplication rate shdl be distributed as directed.

154 Seed

The Contracting Officer shal be furnished duplicate Sgned copies of satements certifying that each con-
tainer of seed ddivered is labeled in accordance with the Federd Seed Act and is a least equad to the
requirements specified in 1.4.4 above. This certification shal be obtained from the supplier and shall be
furnished on or with dl copies of seed invoices.

1.5.5 MULCH
A representative sample of the mulch materid proposed for use shdl be submitted for approva by the
Contracting Officer.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION

3.1 COMMENCEMENT, PROSECUTION, AND COMPLETION
3.1.1 Generd

The dressing and turfing operation for levee embankment shal commence as soon as practicable following
the completion of congtruction in an area. Dressing and turfing operations in borrow areas and on other
areas shal commence upon completion of al work in that area. Prior to prosecuting the turfing operation,
the Contractor shdl repair rainwash, if any, dress, and prepare the areas for turfing. All turfing operations
shall be accomplished during the season between 1 March and 30 June, or between 1 September and 15
November, inclusive, unless otherwise authorized by the Contracting Officer.

3.1.2 Sequence of Work

The sequence of operations for work prescribed in this section shdl be asfollows:
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(1) Preparation of ground surface.

(2) Fetilizing.

(3) Seeding, where gpplicable

(4) Spot sodding or sprigging.

(5) Compacting, where applicable.

(6) Mulching, where gpplicable
3.2 PREPARATION OF GROUND SURFACE
3.2.1 Generd

Equipment, in good condition, shal be provided for the proper preparation of the ground and for handling
and placing dl materids. Equipment shdl be gpproved by the Contracting Officer before work is stated.

3.2.2 Clearing

Prior to grading and finish dressing, vegetation that may interfere with turfing operations shal be removed
and shal be disposed of as specified in SECTION 02230, paragraph 3.1.3. The surface shdl be cleared
of roots, cable, wire, and other materids that might hinder the work or subsequent maintenance.

3.2.3 Dressing

Q) Surfaces where combination of finish dressing, fertilizing, and mulching is required as
specified in 1.3.1 above shdl be prepared for fertilizing and seeding by finish dressing so as to produce
smooth surfaces.

2 Surfaces to be seeded, exclusive of the surfaces specified in (1) above, shal be dressed
to the extent necessary to provide drainage and the pecified dopes, and as necessary to remove high points
and fill depressons sufficiently to provide smooth surfaces. If ected to use grass seed, the Contractor shall
lightly disk or harrow the areato receive seed, in order to facilitate the growth of the grass.

3.3 SPECIAL EQUIPMENT

Hydraulic equipment used for the application of durry of prepared wood cdlulose fiber mulch shdl have
abuilt-in agitation system with an operating capacity sufficient to agitate, suspend, and homogeneoudy mix
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adurry. Thedurry didribution lines shdl be large enough to prevent stoppage. The discharge line shdl be
equipped with hydraulic spray nozzles that will provide even digribution of the durry on the various dopes
to be mulched. The durry tank shdl have aminimum capacity of 1,000 galons and shdl be mounted on
atraveling unit, which may be either sdf-propelled or drawn by a separate unit, that will place the durry
tank and spray nozzles near the areas to be mulched so as to provide uniform distribution without waste.
The Contracting Officer may authorize equipment with asmadler tank capacity provided thet the equipment
has the necessary agitation system and sufficient pump capacity to spray the durry in auniform coat over
the surface of the area to be mulched.

3.4 APPLICATION OF FERTILIZER AND/OR LIMESTONE (IF USED)

Fertilizer and limestone (if used) shdl be digtributed uniformly over the areas to be sprigged or spot sodded
at the rate determined as specified in 1.5.2 above and shdl be incorporated into the soil by light disking,
harrowing, or other acceptable methods immediately following the application.

3.5 SEEDING
3.5.1 Generd

Seed sown under this contract shal be merdly in addition to elither spot sodding or sprigging. The option
to seed is given asameansto quickly grow athick stand of grass. Seed sown during the season between
1 March and 31 May, inclusve, shal consst of 15 pounds of Rye Grass, 40 pounds of hulled Bermuda
grass, and 25 pounds of Sericea Lespedeza (Scarified) seed per acre. Seed sown during the season
between 15 August and 15 November, inclusive, shdl consist of 25 pounds of Rye Grass, 40 pounds of
Sericea Lespedeza, and 40 pounds of unhulled Bermuda seed per acre. A satisfactory method of sowing
shall be employed, using gpproved mechanica power-drawvn seeders, mechanical hand-seeders, broadcast-
seeders, or other gpproved methods. When conditions are such by reason of drought, high winds, exces-
sve moidure, or other factors that satisfactory results are not likely to be obtained, work shall be hated as
directed and resumed only when conditions are favorable or when gpproved aternative or corrective
measures and procedures have been effected. If inspection, either during seeding operations or after there
isashow of green, indicates that areas have been left unplanted, the Contractor shall pot sod or sorig the
unplanted area.

3.5.2 Broadcast Seeding

Seed shdl be broadcast with gpproved sowing equipment and distributed uniformly over the areas. Seed
shdll be covered lightly by brush harrow, spike-tooth harrow, chain harrow, cultipacker, or other gpproved
device. Seed shall not be broadcast during windy weather. Seed shdl not be broadcast in a manner that
would causeit to land in an agricultura area.

3.5.3 Damage to Seeding
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The Contractor shdl be fully responsible for any damage to the seeded areas caused by his operations.
Areas that become damaged as a result of poor workmanship or failure to meet the requirements of the
specifications may be ordered to be repaired and reseeded to specification requirements, without additiona
cost to the Government

3.6 SPOT SODDING

If the Contractor eectsto spot sod, the areas to be turfed shall be spot sodded with Bermuda grassin any
manner selected by the Contractor to meet the coverage requirements set forth in paragraph 3.11.1 below.

3.7 SPRIGGING

If the Contractor eectsto Sorig, the areas to be turfed shdl be sprigged with Bermuda grass in any manner
selected by the Contractor to meet the coverage requirements set forth in 3.11.1 below.

3.8 APPLYING AND ANCHORING MULCH

Mulch shdl be spread uniformly in a continuous blanket, using 2 tons per acre of straw mulch or 1,200
pounds per acre of wood cdlulose fiber mulch. Straw mulch shal be spreed either by hand or by a manure
spreader or by a modified grain combine with straw-gpreader atachment or by a blower-type mulch
gpreader. Mulching shal be started at the windward side of relatively flat aress, or at the upper part of a
seep dope, and continued uniformly until the area is covered. The mulch shdl not be bunched.
Immediatdy following spreading, straw mulch shdl be anchored to the soil by aV-type-whed land packer,
ascdloped-disk or other suitable equipment operated pardle to the embankment centerline. The number
of passes needed, not to exceed three, will be determined by the Contracting Officer. Wood cdlulose fiber
mulch shal be gpplied with equipment conforming to the requirements of 3.3 above.

3.9 COMPACTING

Immediately after seeding operations have been completed upon the surfaces where the combination of
finish dressing, fertilizing, seeding, and mulching is required, such surfaces shdl be compacted by one pass
of acultipacker, corrugated roller, or other approved equipment weighing 100 to 160 pounds per linear
foot of raller. Theroller shal be operated parald to the centerline of the channd.

3.10 HYDRAULIC SLURRY METHOD

In lieu of spreading fertilizer, sowing seed, applying mulch, and compacting as specified hereinabove, the
hydraulic durry method of fertilizing, seeding, and mulching, or any combination thereof, may be used by
the Contractor, except that in no event shdl the mulch be gpplied prior to fertilizing and seeding. Equipment
to be used for gpplication of materids by the hydraulic durry method shdl conform to the requirements
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specified in 3.3 above.
3.11 ESTABLISHMENT
3.11.1 Generd

Turfing will be consdered to be completed when the areas to be turfed show that growth of the specified
grass has reached a point of maturity such that it has produced stems or runners which overlap adjacent
amilar growth over 85 percent of the entire area as determined by random sampling on asquareyard basis
with no bare spot exceeding 36 square inches.

3.11.2 Maintenance

The Contractor shdl be respongible for the turfed areas while grassis becoming established to the time of
acceptance by the Contracting Officer. During establishment and prior to acceptance of the turfed aress,
the Contractor shdl repair rainwash damage, if any, to the completed embankment at no additiona cost to
the Government. The turfed areas shdl be maintained by mowing for thelife of the contract. Turfed areas
shdl be kept mowed to a height between 3 and 6 inches above the turfed earth surface. Should the
Contractor fail to mow the turfed areas to the limits as specified above, the Government will assume the
respongbility for the mowing and deduct the cost thereof

from any payments due the Contractor.

3.12 INSPECTION AND ACCEPTANCE.

3.12.1 Generd

Acceptance of the turfed areas will be determined by visua ingpection. Existence of rainwash damage or
dead and dying turf will not be acceptable. See Section 01025 regarding aretained percentage of money,
pending find acceptance of work.

3.12.2 Areas Requiring Returfing

Areas being ingpected for completion that do not meet the requirements for completion as specified
hereinabove shall be returfed at no additiona cost to the Government.

-- End of Section --
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